FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 08/22/12

PAGE : 001 -1
VENDOR RANKI NG

CALL ORDER . 001 PROPCSAL ID : E1K91 PROPCSAL DESC :
LETTI NG DATE : 06/21/12 2:00 PM DI STRI CT ;01 The I nprovenents under this Contract consist of Landscaping
SET- ASI DE : U R CODE : on State Road 93 (1-75), fromMNorth of Fruitville Road
CONTRACT TI ME : 40 WORKI NG DAYS ( AVAI LABLE DAYS) Northerly approximately 0.492 miles, in Sarasota County.
FI NPRQJI( S) : 43098815201 (*) F.A. NO . NA COUNTI ES : SARASOTA
LOCAL NAME : 1-75 (SR 93) ROAD NAME : SR 93
PRQJ LIMTS . FROM FRUI TVI LLE ROAD TO UNI VERSI TY PARKVAY
BI D BI D TOTAL % OVER
RANK VENDCOR NAME TYPE STATUS BI D LOW BI D
1 SUPERI OR LANDSCAPI NG & LAWN SERVI CE, | NC. Responsi ve W nni ng bid $ 120, 130. 22 0. 00%

2 ARAZOZA BROTHERS CORPCRATI ON Responsi ve Non-Wnning Bid $ 176, 680. 00 47.07%



FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE :
PAGE :

08/22/12
001 -2

CALL ORDER 001 PROPCSAL | D E1K91 PROPCSAL DESC :
LETTI NG DATE 06/21/12 2:00 PM Dl STRI CT 01 The I nprovenments under this Contract consist of Landscaping
SET- ASI DE : U R CODE : on State Road 93 (1-75), fromMNorth of Fruitville Road
CONTRACT TI ME : 40 WORKI NG DAYS ( AVAI LABLE DAYS) Northerly approximately 0.492 nmiles, in Sarasota County.
FI NPRQJ( S) 43098815201 (*) F. A NO N A COUNTI ES SARASCTA
LOCAL NAME I-75 (SR 93) ROAD NAME : SR 93
PRQJ LIMTS FROM FRUI TVI LLE ROAD TO UNI VERSI TY PARKVAY
( 1) (2 ) ( )
SUPERI OR LANDSCAPI NG & LAWN | ARAZOZA BROTHERS CORPORATI O
LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT UNIT PRI CE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e m—mm = -
SECTI ON 0001 LANDSCAPE / PERI PHERAL
0005 0999 2 LUMP 115061. 22000 115061. 22 171611. 00000 171611. 00
LUMP SUM CONTRACT, ALTERNATI VE BI DDI NG
0010 0999 25 LUMP 5069. 00000 5069. 00 5069. 00000 5069. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
SECTI ON 0001 TOTALS $ 120, 130. 22 $ 176, 680. 00
CONTRACT TOTALS $ 120, 130. 22| $ 176, 680. 00|
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the time prescribed

in section 120.57(3),

Florida Sta

tutes, or failure to

post the bond or other security required by law within

the time allowed for filing a bond shall
wai ver of proceedi ngs under chapter

constitute a
120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

DATE :
PAGE :

08/ 22/ 12
002 -1

The I nprovenents under this Contract consist of G ound

Mount ed Sound Barrier Wall

Ext ensi on,

Construction,

Concr et e Box
Dr ai nage | nprovenents and Fenci ng on

State Road 93 (I1-75) fromthe Collier County Line Northerly

approxi mately 0.235 nmiles,

LEE

ROAD NAME : SR 93

W nni ng bid
Non- W nni ng Bid

983, 359. 95
994, 470. 65
1,293, 004. 75

to Bonita Beach Road in Lee

CALL ORDER : 002 PROPCSAL | D PROPCSAL DESC :
LETTI NG DATE : 06/21/12 2:00 PM DI STRI CT
SET- ASI DE : U R CODE
CONTRACT TIME : 125 WORKI NG DAYS ( AVAI LABLE DAYS) Cul vert
County.
FI NPRQI( S) © 43177615201 (*) F.A. NO COUNTI ES
LOCAL NAME © 1-75 (SR93)
PRQJ LIMTS : FROM COLLI ER COUNTY LI NE TO BONI TA BEACH ROAD
Bl D
RANK VENDOR NAME TYPE
1 STATE CONTRACTI NG & ENG NEERI NG CORPCRATI ON Responsi ve
2 COVMUNI TY ASPHALT CORP. Responsi ve
3  THOVAS MARI NE CONSTRUCTI ON, | NC. Responsi ve
4 ROYAL PALM PRECAST LLC Responsi ve

$
$
Non-Wnning Bid $
Non-Wnning Bid $

1, 469, 515. 95

49. 43%



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 08/22/12

TABULATI ON OF BI DS PAGE : 002 -2
CALL ORDER . 002 PROPCSAL I D : E1K92 PROPCSAL DESC :
LETTI NG DATE : 06/21/12 2:00 PM Dl STRI CT 01 The I nprovenents under this Contract consist of G ound
SET- ASI DE : U R CODE : Mount ed Sound Barrier Wall Construction, Concrete Box
CONTRACT TIME : 125 WORKI NG DAYS ( AVAI LABLE DAYS) Cul vert Extension, Drainage |Inprovenents and Fencing on

State Road 93 (1-75) fromthe Collier County Line Northerly
approxi mately 0.235 mles, to Bonita Beach Road in Lee

County.

FI NPRQJ( S) : 43177615201 (*) F.A. NO . NA COUNTI ES : LEE

LOCAL NAME : 1-75 (SR93) ROAD NAME : SR 93

PRQJ LIMTS : FROM COLLI ER COUNTY LI NE TO BONI TA BEACH ROAD

1) (. 2) ( 3
STATE CONTRACTI NG & ENG NEE | COWUNI TY ASPHALT CORP. THOVAS MARI NE CONSTRUCTI ON, | NC
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T S T i

SECTI ON 0001 ROADWAY
0005 0101 1 LUMP 85000. 00000 85000. 00 90000. 00000 90000. 00 54500. 00000 54500. 00
MOBI LI ZATI ON 43177615201
0010 0102 1 125.000 LS 20000. 00000 20000. 00 10000. 00000 10000. 00 9900. 00000 9900. 00
MAI NTENANCE OF TRAFFI C 43177615201
0015 0102 60 750. 000 ED 0. 35000 262.50 0. 40000 300. 00 0. 50000 375. 00
WORK ZONE SI GN
0020 0102 77 375. 000 ED 0. 40000 150. 00 0. 30000 112. 50 0. 40000 150. 00
HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0025 0104 10 3 1347.000 LF 1. 00000 1347. 00 1. 50000 2020. 50 0. 70000 942. 90
SEDI MENT BARRI ER
0030 0104 15 2.000 EA 750. 00000 1500. 00 10. 00000 20. 00 6150. 00000 12300. 00
SO L TRACKI NG PREVENTI ON DEVI CE
0035 0107 1 2.500 AC 1. 00000 2.50 40. 00000 100. 00 700. 00000 1750. 00
LI TTER REMOVAL
0040 0107 2 2.500 AC 1. 00000 2.50 60. 00000 150. 00 200. 00000 500. 00
MOW NG
0045 0110 1 1 1.865 LS 115217. 50000 115217. 50 30000. 00000 30000. 00 34500. 00000 34500. 00
CLEARI NG & GRUBBI NG 43177615201
0050 0120 1 528. 000 CY 1. 00000 528. 00 10. 00000 5280. 00 14. 00000 7392. 00
REGULAR EXCAVATI ON
0055 0120 6 136. 000 CY 1. 00000 136. 00 25. 00000 3400. 00 54. 50000 7412. 00
EVBANKMVENT
0060 0400 4 1 55.900 CY 882. 00000 49303. 80 556. 00000 31080. 40 1420. 00000 79378. 00
CONCRETE CLASS |1V, CULVERTS




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 08/22/12

TABULATI ON OF BI DS PAGE : 002 -3
CALL ORDER:. 002 PROPCSAL | D: E1K92 LETTI NG DATE: 06/21/12 2:00 PM DI STRICT: 01
(1) (2 ) ( 3 )
STATE CONTRACTI NG & ENG NEE | COWMUNI TY ASPHALT CORP. THOVAS MARI NE CONSTRUCTI ON, | NC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e

0065 0415 1 1 10088. 000 LB 0. 83000 8373. 04 0. 95000 9583. 60 1. 00000 10088. 00
REI NF STEEL- ROADVWAY
0070 0425 1521 2.000 EA 2908. 00000 5816. 00 3500. 00000 7000. 00 2645. 00000 5290. 00
| NLETS, DT BOT, TYPE C, <10’
0075 0430175118 88. 000 LF 61. 00000 5368. 00 60. 00000 5280. 00 77.00000 6776. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
18" S/ CD
0080 0430982125 2.000 EA 715. 00000 1430. 00 3000. 00000 6000. 00 1200. 00000 2400. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
18" CD
0085 0534 72101 31420. 000 SF 19. 36000 608291. 20 21. 50000 675530. 00 31. 00000 974020. 00
SOUND BARRI ER- | NC FOUNDATI ON, PERMANENT
0090 0550 10110 170. 000 LF 8. 00000 1360. 00 20. 00000 3400. 00 12. 70000 2159. 00
FENCI NG TYPE A, 0.0-5.0'", STANDARD
0095 0550 10118 230. 000 LF 8. 00000 1840. 00 20. 00000 4600. 00 8. 50000 1955. 00
FENCI NG TYPE A, 0.0-5.0', TYPE A
STANDARD, RESET EXI STI NG
0100 0563 3 62840. 000 SF 0. 26000 16338. 40 0. 71000 44616. 40 0. 30000 18852. 00
ANTI - GRAFFI TI COATI NG SACRI FI Cl AL
0105 0570 1 2 9081. 000 SY 1.71000 15528. 51 2. 25000 20432. 25 1. 85000 16799. 85
PERFORVANCE TURF, SOD
0110 0999 25 LUWP 45565. 00000 45565. 00 45565. 00000 45565. 00 45565. 00000 45565. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43177615201

SECTI ON 0001 TOTALS $ 983, 359. 95 $ 994, 470. 65 $ 1,293,004.75

CONTRACT TOTALS $ 983, 359. 95| $ 994, 470. 65| $ 1,293,004.75



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 08/22/12

TABULATI ON OF BI DS PAGE : 002 -4
CALL ORDER:. 002 PROPCSAL | D: E1K92 LETTI NG DATE: 06/21/12 2:00 PM DI STRICT: 01
( 4 ) ( ) ( )
ROYAL PALM PRECAST LLC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001 ROADVWAY
0005 0101 1 LUMP 126157. 00000 126157. 00
MOBI LI ZATI ON 43177615201
0010 0102 1 125. 000 LS 10000. 00000 10000. 00
MAI NTENANCE OF TRAFFI C 43177615201
0015 0102 60 750. 000 ED 0. 39000 292.50
WORK ZONE SI GN
0020 0102 77 375. 000 ED 0. 71000 266. 25
HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0025 0104 10 3 1347. 000 LF 1. 45000 1953. 15
SEDI MENT BARRI ER
0030 0104 15 2.000 EA 4500. 00000 9000. 00
SO L TRACKI NG PREVENTI ON DEVI CE
0035 0107 1 2.500 AC 110. 50000 276. 25
LI TTER REMOVAL
0040 0107 2 2.500 AC 143. 00000 357.50
MOW NG
0045 0110 1 1 1.865 LS 31299. 00000 31299. 00
CLEARI NG & GRUBBI NG 43177615201
0050 0120 1 528. 000 CY 33. 00000 17424. 00
REGULAR EXCAVATI ON
0055 0120 6 136. 000 CY 55. 00000 7480. 00
EVMBANKIVENT
0060 0400 4 1 55.900 CY 1342. 75000 75059. 73
CONCRETE CLASS |V, CULVERTS
0065 0415 1 1 10088. 000 LB 0. 74000 7465. 12
REI NF STEEL- ROADVWAY
0070 0425 1521 2.000 EA 1460. 00000 2920. 00
I NLETS, DT BOT, TYPE C, <10
0075 0430175118 88.000 LF 75. 50000 6644. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
18"S/ CD
0080 0430982125 2.000 EA 2000. 00000 4000. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
18" CD
0085 0534 72101 31420. 000 SF 33. 15000 1041573. 00
SOUND BARRI ER- | NC FOUNDATI ON, PERMANENT




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 08/22/12
TABULATI ON OF BI DS PAGE : 002 -5

CALL ORDER: 002 PROPCSAL | D: E1K92 LETTI NG DATE: 06/21/12 2:00 PM DI STRICT: 01

( 4 ) ( ) ( )
ROYAL PALM PRECAST LLC

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AVOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE ANOUNT
------------------------------------------ B A

0090 0550 10110 170. 000 LF 29. 00000 4930. 00

FENCING TYPE A, 0.0-5.0', STANDARD

0095 0550 10118 230. 000 LF 32. 50000 7475. 00

FENCI NG, TYPE A, 0.0-5.0', TYPE A
STANDARD, RESET EXI STI NG

0100 0563 3 62840. 000 SF 0. 75000 47130. 00
ANTI - GRAFFI TI  COATI NG SACRI FI CI AL
0105 0570 1 2 9081. 000 SY 2.45000 22248. 45
PERFORVANCE TURF, SCD
0110 0999 25 LUWP 45565. 00000 45565. 00
I'NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43177615201
SECTI ON 0001 TOTALS $ 1,469,515.95
CONTRACT TOTALS | $ 1,469, 515. 95| $ 0. 00| $ 0. 00

CERTI FI ED TO BE A TRUE COPY AND APPROVED BY

District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tinme prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the tinme allowed for filing a bond shall constitute a
wai ver of proceedi ngs under chapter 120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 08/22/12
PAGE : 004 -1
VENDOR RANKI NG

CALL ORDER . 004 PROPCSAL I D : E1L61-RO PROPCSAL DESC :

LETTI NG DATE : 06/21/12 2:00 PM DI STRI CT ;01 The I nprovenents under this Contract consist of Driveway and

SET- ASI DE : U R CODE : Mtered End Repairs in Pol k County.

CONTRACT TIME : 365 CALENDAR DAYS

FI NPRQI( S) : 42945317201 (*) F. A NO o NA COUNTIES : POLK

LOCAL NAME . DRI VEWAY AND M TERED ROAD NAME :

PRQJ LIMTS . END REPAI R

BI D BI D TOTAL % OVER
RANK VENDOR NAME TYPE STATUS BI D LOW BI D

1 EVANS CONTRACTI NG SERVI CES, | NC. Responsi ve W nni ng bid $ 60, 855. 00 0. 00%
2 DANNY MARTI NEZ | NC. Responsi ve Non-W nning Bid $ 70, 335. 00 15.57%
3  TAGARELLI CONSTRUCTI ON, | NC. Responsi ve Non-W nning Bid $ 75, 000. 00 23.24%
4 MAER HOMVES, LLC Responsi ve Non-W nning Bid $ 75, 615. 00 24. 25%
5  VALENCI A CONSTRUCTI ON GROUP, | NC. Responsi ve Non-W nning Bid $ 79, 265. 00 30. 25%
6 JRM CONSTRUCTI ON GROUP, | NC. Responsi ve Non-W nning Bid $ 89, 750. 00 47. 48%
7 R J. P. ENTERPRI SES, | NC. Responsi ve Non-W nning Bid $ 95, 025. 00 56. 14%
8 L. COBB CONSTRUCTI QN, | NC. Responsi ve Non-W nning Bid $ 119, 599. 87 96. 53%



FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE :
PAGE :

08/22/12
004 -2

CALL ORDER 004 PROPCSAL | D E1L61- RO PROPCSAL DESC :

LETTI NG DATE 06/21/12 2:00 PM Dl STRI CT 01 The | nprovenents under this Contract consist of Driveway and

SET- ASI DE : U R CODE Mtered End Repairs in Pol k County.

CONTRACT TIME : 365 CALENDAR DAYS

FI NPRQI( S) 42945317201 (*) F. A NO N A COUNTI ES POLK

LOCAL NAME DRI VEWAY AND M TERED ROAD NAME :

PRQJ LIMTS END REPAI R

1 2 ( 3 )
EVANS CONTRACTI NG SERVI CES, | DANNY MARTI NEZ | NC. TAGARELLI CONSTRUCTI QN, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT| UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e m—mm = -

SECTI ON 0001 Asphalt Repair
0005 0104 10 3 50. 000 LF 1. 50000 75. 00 1. 00000 50. 00 7. 00000 350. 00
SEDI MENT BARRI ER
0010 0110 4 400. 000 SY 50. 00000 20000. 00 9. 00000 3600. 00 10. 00000 4000. 00
REMOVAL OF EXI STI NG CONCRETE PAVEMENT
0015 0120 2 2 5.000 CY 25. 00000 125. 00 35. 00000 175. 00 200. 00000 1000. 00
BORROW EXCAVATI ON, TRUCK MEASURE
0020 0142 70 5.000 CY 25. 00000 125. 00 18. 50000 92.50 40. 00000 200. 00
FI LL SAND
0025 0210 2 15. 000 CY 25. 00000 375. 00 26. 00000 390. 00 80. 00000 1200. 00
LI MEROCK- NEW MATERI AL FOR REWORKI NG BAS
0030 0339 1 2.000 TN 750. 00000 1500. 00 350. 00000 700. 00 600. 00000 1200. 00
M SCELLANEQUS ASPHALT PAVEMENT
0035 0430175118 40. 000 LF 150. 00000 6000. 00 30. 00000 1200. 00 50. 00000 2000. 00
Pl PE/ CULVERT, OPTI ONAL MATERI AL, ROUND,
18" S/ CD
0040 0430175124 60. 000 LF 150. 00000 9000. 00 30. 00000 1800. 00 60. 00000 3600. 00
PI PE CULVERT, OPTI ONAL MATERI AL, ROUND,
24" S/ CD
0045 0430175130 60. 000 LF 10. 00000 600. 00 37.50000 2250. 00 90. 00000 5400. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
30" S/ CD
0050 0430175136 50. 000 LF 72. 00000 3600. 00 47. 00000 2350. 00 125. 00000 6250. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
36" S/ CD
0055 0430175142 50. 000 LF 10. 00000 500. 00 62. 80000 3140. 00 150. 00000 7500. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
42"S/ CD



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 08/22/12

TABULATI ON OF BI DS PAGE : 004 -3
CALL ORDER: 004 PROPCSAL I D: E1L61-RO LETTI NG DATE: 06/21/12 2:00 PM DI STRICT: 01
1) ( 2 ) ( 3
EVANS CONTRACTI NG SERVI CES, DANNY NMARTI NEZ | NC. TAGARELLI CONSTRUCTI ON, | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e

0060 0430984125 2.000 EA 800. 00000 1600. 00 825. 00000 1650. 00 400. 00000 800. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
18" SD
0065 0430984129 4.000 EA 800. 00000 3200. 00 825. 00000 3300. 00 500. 00000 2000. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
24" SD
0070 0430984133 4.000 EA 20. 00000 80. 00 2200. 00000 8800. 00 600. 00000 2400. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
30" SD
0075 0430984138 4,000 EA 200. 00000 800. 00 2600. 00000 10400. 00 700. 00000 2800. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
36" SIDE DRAIN
0080 0430984140 2.000 EA 200. 00000 400. 00 2600. 00000 5200. 00 900. 00000 1800. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
42" SD
0085 0522 1 110. 000 SY 10. 00000 1100. 00 23. 75000 2612.50 35. 00000 3850. 00
S| DEWALK CONCRETE, 4" THI CK
0090 0522 2 500. 000 SY 10. 00000 5000. 00 34, 15000 17075. 00 40. 00000 20000. 00
S| DEWALK CONCRETE, 6" THI CK
0095 0524 1 2 60. 000 SY 20. 00000 1200. 00 32. 00000 1920. 00 70. 00000 4200. 00
CONCRETE DI TCH PAVEMENT, NON RElI NFORCED
4"
0100 0570 1 2 100. 000 SY 3. 25000 325. 00 3. 75000 375. 00 4. 00000 400. 00
PERFORVANCE TURF, SOD
0105 E110 70 75.000 SY 10. 00000 750. 00 7. 40000 555. 00 12. 00000 900. 00
REMOVAL OF FLEXI BLE PAVEMENT
0110 E430 17 99 450. 000 LF 10. 00000 4500. 00 6. 00000 2700. 00 7.00000 3150. 00
Pl PE REMOVAL

SECTI ON 0001 TOTALS $ 60, 855. 00 $ 70, 335. 00 $ 75, 000. 00

CONTRACT TOTALS $ 60, 855. 00| $ 70, 335. 00| $ 75, 000. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 08/22/12

TABULATI ON OF BI DS PAGE : 004 -4
CALL ORDER: 004 PROPCSAL | D: E1L61-RO LETTI NG DATE: 06/21/12 2:00 PM DI STRICT: 01
( 4 ) ( 5 ) (6 )
MAER HOMES, LLC VALENCI A CONSTRUCTI ON GROUP | JRM CONSTRUCTI ON GROUP, | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e e e e e e e e e N e e e A i e e e B e e e e e S e e e
SECTI ON 0001 Asphalt Repair
0005 0104 10 3 50. 000 LF 5. 00000 250. 00 15. 00000 750. 00 20. 00000 1000. 00
SEDI MENT BARRI ER
0010 0110 4 400. 000 SY 17. 00000 6800. 00 20. 00000 8000. 00 12. 00000 4800. 00
REMOVAL OF EXI STI NG CONCRETE PAVEMENT
0015 0120 2 2 5.000 CY 80. 00000 400. 00 26. 00000 130. 00 100. 00000 500. 00
BORROW EXCAVATI ON, TRUCK MEASURE
0020 0142 70 5.000 CY 100. 00000 500. 00 26. 00000 130. 00 100. 00000 500. 00
FI LL SAND
0025 0210 2 15. 000 CY 180. 00000 2700. 00 52. 00000 780. 00 100. 00000 1500. 00
LI MEROCK- NEW MATERI AL FOR REWORKI NG BAS
0030 0339 1 2.000 TN 600. 00000 1200. 00 210. 00000 420. 00 350. 00000 700. 00
M SCELLANEQUS ASPHALT PAVEMENT
0035 0430175118 40. 000 LF 50. 00000 2000. 00 50. 00000 2000. 00 45. 00000 1800. 00
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
18" S/ CD
0040 0430175124 60. 000 LF 60. 00000 3600. 00 55. 00000 3300. 00 60. 00000 3600. 00
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
24" S/ CD
0045 0430175130 60. 000 LF 62. 00000 3720. 00 80. 00000 4800. 00 75. 00000 4500. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
30"S/ CD
0050 0430175136 50. 000 LF 67. 00000 3350. 00 80. 00000 4000. 00 85. 00000 4250. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
36" S/ CD
0055 0430175142 50. 000 LF 81. 00000 4050. 00 100. 00000 5000. 00 110. 00000 5500. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
42" S/ CD
0060 0430984125 2.000 EA 550. 00000 1100. 00 800. 00000 1600. 00 1200. 00000 2400. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
18" SD
0065 0430984129 4.000 EA 650. 00000 2600. 00 835. 00000 3340. 00 1400. 00000 5600. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
24" SD
0070 0430984133 4.000 EA 700. 00000 2800. 00 880. 00000 3520. 00 1500. 00000 6000. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
30" SD




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 08/22/12

TABULATI ON OF BI DS PAGE : 004 -5
CALL ORDER: 004 PROPCSAL I D: E1L61-RO LETTI NG DATE: 06/21/12 2:00 PM DI STRICT: 01
( 4 ) (5 ) (6 )
MAER HOMES, LLC VALENCI A CONSTRUCTI ON GROUP | JRM CONSTRUCTI ON GROUP, | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e

0075 0430984138 4.000 EA 1200. 00000 4800. 00 1250. 00000 5000. 00 2000. 00000 8000. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
36" SIDE DRAIN
0080 0430984140 2.000 EA 1450. 00000 2900. 00 1500. 00000 3000. 00 2600. 00000 5200. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
42" SD
0085 0522 1 110. 000 SY 34. 00000 3740. 00 27. 00000 2970. 00 30. 00000 3300. 00
S| DEWALK CONCRETE, 4" TH CK
0090 0522 2 500. 000 SsY 37. 00000 18500. 00 32. 00000 16000. 00 35. 00000 17500. 00
S| DEWALK CONCRETE, 6" THI CK
0095 0524 1 2 60. 000 SY 38. 00000 2280. 00 50. 00000 3000. 00 45, 00000 2700. 00
CONCRETE DI TCH PAVEMENT, NON REI NFORCED
4"
0100 0570 1 2 100. 000 SY 6. 00000 600. 00 4. 25000 425. 00 5. 00000 500. 00
PERFORMANCE TURF, SQD
0105 E110 70 75.000 SY 19. 00000 1425. 00 10. 00000 750. 00 12. 00000 900. 00
REMOVAL OF FLEXI BLE PAVEMENT
0110 E430 17 99 450. 000 LF 14. 00000 6300. 00 23. 00000 10350. 00 20. 00000 9000. 00
Pl PE REMOVAL

SECTI ON 0001 TOTALS $ 75, 615. 00 $ 79, 265. 00 $ 89, 750. 00

CONTRACT TOTALS $ 75, 615. 00| $ 79, 265. 00| $ 89, 750. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 08/22/12

TABULATI ON OF BI DS PACE : 004 -6
CALL ORDER: 004 PROPCSAL | D: E1L61-RO LETTI NG DATE: 06/21/12 2:00 PM DI STRICT: 01
(. 7)) ( 8 ) ( )
R J. P. ENTERPRI SES, | NC. L. COBB CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e e e e e e e e e N e e e A i e e e B e e e e e S e e e
SECTI ON 0001 Asphalt Repair
0005 0104 10 3 50. 000 LF 5. 00000 250. 00 9. 50000 475. 00
SEDI MENT BARRI ER
0010 0110 4 400. 000 SY 10. 00000 4000. 00 13. 07000 5228. 00
REMOVAL OF EXI STI NG CONCRETE PAVEMENT
0015 0120 2 2 5.000 CY 45. 00000 225.00 149. 87000 749. 35
BORROW EXCAVATI ON, TRUCK MEASURE
0020 0142 70 5.000 CY 45. 00000 225.00 162. 95000 814. 75
FI LL SAND
0025 0210 2 15. 000 CY 60. 00000 900. 00 163. 49000 2452. 35
LI MEROCK- NEW MATERI AL FOR REWORKI NG BAS
0030 0339 1 2.000 TN 400. 00000 800. 00 578. 15000 1156. 30
M SCELLANEQUS ASPHALT PAVEMENT
0035 0430175118 40. 000 LF 58. 00000 2320. 00 80. 08000 3203. 20
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
18" S/ CD
0040 0430175124 60. 000 LF 64. 00000 3840. 00 73. 31000 4398. 60
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
24" S/ CD
0045 0430175130 60. 000 LF 88. 00000 5280. 00 84. 20000 5052. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
30"S/ CD
0050 0430175136 50. 000 LF 96. 00000 4800. 00 104. 97000 5248. 50
Pl PE CULVERT, OPT MATERI AL, ROUND,
36" S/ CD
0055 0430175142 50. 000 LF 145. 00000 7250. 00 141. 60000 7080. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
42" S/ CD
0060 0430984125 2.000 EA 1180. 00000 2360. 00 899. 51000 1799. 02
M TERED END SECTI ON, OPTI ONAL ROUND,
18" SD
0065 0430984129 4.000 EA 1350. 00000 5400. 00 914. 53000 3658. 12
M TERED END SECTI ON, OPTI ONAL ROUND,
24" SD
0070 0430984133 4.000 EA 2050. 00000 8200. 00 2687. 02000 10748. 08
M TERED END SECTI ON , OPTI ONAL ROUND,
30" SD




FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE : 08/22/12
PAGE : 004 -7

NOTE: Failure to file a protest within the tine prescribed

in section 120.57(3),

Fl ori da Statutes,

or failure to

post the bond or other security required by law within

the time allowed for filing a bond shall
wai ver of proceedi ngs under chapter

constitute a
120, Florida Statutes.

CALL ORDER: 004 PROPCSAL I D: E1L61-RO LETTI NG DATE: 06/21/12 2:00 PM DI STRICT: 01
C 7)) ( 8 ) ( )
R J. P. ENTERPRI SES, | NC. L. COBB CONSTRUCTI ON, | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
______________________________________________________________________ o e e e e e e e e e e e e e e et e e e e e e e e e e e e e e mm e mmmmm =

0075 0430984138 4.000 EA 2950. 00000 11800. 00 3499. 24000 13996. 96
M TERED END SECTI ON , OPTI ONAL ROUND,
36" SIDE DRAIN
0080 0430984140 2.000 EA 4200. 00000 8400. 00 5256. 07000 10512. 14
M TERED END SECTI ON , OPTI ONAL ROUND,
42" SD
0085 0522 1 110. 000 SY 28. 00000 3080. 00 29. 01000 3191. 10
S| DEWALK CONCRETE, 4" TH CK
0090 0522 2 500. 000 SsY 30. 00000 15000. 00 58. 62000 29310. 00
S| DEWALK CONCRETE, 6" THI CK
0095 0524 1 2 60. 000 SY 42. 00000 2520. 00 51. 09000 3065. 40
CONCRETE DI TCH PAVEMENT, NON REI NFORCED
4"
0100 0570 1 2 100. 000 SY 5. 00000 500. 00 7.26000 726. 00
PERFORMANCE TURF, SQD
0105 E110 70 75.000 SY 15. 00000 1125. 00 29. 98000 2248. 50
REMOVAL OF FLEXI BLE PAVEMENT
0110 E430 17 99 450. 000 LF 15. 00000 6750. 00 9. 97000 4486. 50
Pl PE REMOVAL

SECTI ON 0001 TOTALS $ 95, 025. 00 $ 119, 599. 87

CONTRACT TOTALS $ 95, 025. 00| $ 119, 599. 87| $ 0. 00
CERTI FIED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 08/22/12
PAGE : 005 -1

VENDOR RANKI NG

CALL ORDER : 005 PROPCSAL ID : E1L62-RO PROPCSAL DESC :

LETTI NG DATE : 06/21/12 2:00 PM DI STRI CT ;01 The I nprovenents under this Contract consist of Ditch

SET- ASI DE : U R CODE : Cl eaning and Grading in Pol k County.

CONTRACT TIME : 365 CALENDAR DAYS

FI NPRQI( S) © 42774217201 (*) F. A NO o NA COUNTIES : POLK

LOCAL NAME : DI TCH CLEANI NG ROAD NAME :

PRQJ LIMTS

BI D BI D TOTAL % OVER
RANK VENDOR NAME TYPE STATUS BI D LOW BI D

1 THUNDERHOLE, | NC. Responsi ve W nni ng bid $ 30, 256. 13 0. 00%
2 F.WA K, |INC Responsi ve Non-W nning Bid $ 40, 648. 50 34. 34%
3 DANNY MARTI NEZ | NC. Responsi ve Non-Wnning Bid $ 46, 880. 00 54.94%
4 J. D. SUNNY I SLE, INC. Responsi ve Non-Wnning Bid $ 66, 916. 12 121 %
5  VALENCI A CONSTRUCTI ON GROUP, | NC. Responsi ve Non-W nning Bid $ 71, 846. 99 137 %



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 08/22/12

TABULATI ON OF BI DS PACGE : 005 -2

CALL ORDER . 005 PROPCSAL I D : E1L62-RO PROPCSAL DESC :

LETTI NG DATE : 06/21/12 2:00 PM Dl STRI CT 01 The I nprovenents under this Contract consist of Ditch

SET- ASI DE : U R CODE : Cl eaning and Grading in Pol k County.

CONTRACT TIME : 365 CALENDAR DAYS

FI NPRQI( S) © 42774217201 (*) F. A NO o NA COUNTI ES : POLK

LOCAL NAME : DI TCH CLEANI NG ROAD NAME :

PRQJ LIMTS

1) C 29 ( 3
THUNDERHCLE, | NC. F.WA K, INC DANNY MARTI NEZ | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT| UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T N N O N N N T .

SECTI ON 0001 SODDI NG ( SY)
0005 0530 3 4 20.000 TN 10. 00000 200. 00 50. 00000 1000. 00 112. 00000 2240. 00
Rl PRAP, RUBBLE, F& , DI TCH LI NI NG
0010 E120 10 1 14500. 000 LF 0. 50000 7250. 00 1. 00000 14500. 00 1. 09000 15805. 00
CLEAN AND RESHAPE DI TCH ( SPREAD)
0015 E120 10 2 14500. 000 LF 1. 40000 20300. 00 1. 60000 23200. 00 1. 73000 25085. 00
CLEAN AND RESHAPE DI TCH ( HAUL)
0020 E570 5 1.000 TN 0. 01000 0.01 100. 00000 100. 00 543. 22000 543. 22
FERTI LI ZER
0025 E570 9 1 5. 000 MG 100. 00000 500. 00 50. 00000 250. 00 81. 75000 408. 75
WATER FOR GRASS & PLANTS
0030 E575 1 611. 748 SY 0. 01000 6.12 2. 00000 1223. 50 3. 45000 2110. 53
SODDI NG
0035 E577 70 1 250. 000 SY 8. 00000 2000. 00 1. 50000 375. 00 2. 75000 687. 50
REVWORKI NG SHOULDERS ( SPOT REPAI RS)

SECTI ON 0001 TOTALS $ 30, 256. 13 $ 40, 648. 50 $ 46, 880. 00

CONTRACT TOTALS $ 30, 256. 13| $ 40, 648. 50| $ 46, 880. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 08/22/12

TABULATI ON OF BI DS PAGE : 005 -3
CALL ORDER: 005 PROPCSAL I D: E1L62-RO LETTI NG DATE: 06/21/12 2:00 PM DI STRICT: 01
( 4 ) (5 ) ( )
J. D. SUNNY I SLE, | NC. VALENCI A CONSTRUCTI ON GROUP
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e m m o e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeaa—— -
SECTI ON 0001 SODDI NG ( SY)

0005 0530 3 4 20.000 TN 50. 00000 1000. 00 200. 00000 4000. 00
Rl PRAP, RUBBLE, F& , DI TCH LI NI NG
0010 E120 10 1 14500. 000 LF 1. 50000 21750. 00 1. 80000 26100. 00
CLEAN AND RESHAPE DI TCH ( SPREAD)
0015 E120 10 2 14500. 000 LF 1. 50000 21750. 00 2.40000 34800. 00
CLEAN AND RESHAPE DI TCH (HAUL)
0020 E570 5 1.000 TN 900. 00000 900. 00 1000. 00000 1000. 00
FERTI LI ZER
0025 E570 9 1 5.000 MG 3500. 00000 17500. 00 500. 00000 2500. 00
WATER FOR GRASS & PLANTS
0030 E575 1 611. 748 SY 3. 50000 2141. 12 4. 00000 2446. 99
SODDI NG
0035 E577 70 1 250. 000 sy 7.50000 1875. 00 4. 00000 1000. 00
REWORKI NG SHOULDERS ( SPOT REPAI RS)

SECTI ON 0001 TOTALS $ 66, 916. 12 $ 71, 846. 99

CONTRACT TOTALS | $ 66, 916. 12| $ 71, 846. 99| $ 0. 00
CERTI FIED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the tinme allowed for filing a bond shall constitute a
wai ver of proceedings under chapter 120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG
PROPCSAL DESC :

E1L63

01

N A

The I nprovenents under this Contract consist of

of a New Quardrail Systemin Manatee County.

DATE :
PAGE :

08/ 22/ 12
006 -1

Installation

CALL ORDER  : 006 PROPCSAL | D
LETTI NG DATE : 06/21/12 2:00 PM DI STRI CT
SET- ASI DE : U R CODE
CONTRACT TIME : 180 CALENDAR DAYS
FI NPROJ( S) © 43218917201 (*) F.A NO.
LOCAL NAME  : GUARDRAI L
PRQJ LIMTS

RANK VENDOR NAVE

CHEYENNE ASPHALT | NCORPORATED
COVPLETE H GAWAY | MPROVEMENT | N
PROFESSI ONAL HI GHWAY MAI NTENANCE
R J. P. ENTERPRI SES, | NC.

COUNTI ES MANATEE
ROAD NAME :
Bl D Bl D
TYPE STATUS
Responsi ve W nni ng bi d $
Responsi ve Non-Wnning Bid $
Responsi ve Non-Wnning Bid $
$

Responsi ve

Non- W nni ng Bid

52, 400. 00
54, 800. 00
63, 200. 00
63, 400. 00

20. 99%



FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE :
PAGE :

08/22/12
006 -2

CALL ORDER 006 PROPCSAL | D E1L63 PROPCSAL DESC :

LETTI NG DATE 06/21/12 2:00 PM Dl STRI CT 01 The I nprovenents under this Contract consist of Installation

SET- ASI DE : U R CODE of a New GQuardrail Systemin Manatee County.

CONTRACT TIME : 180 CALENDAR DAYS

FI NPRQJ( S) 43218917201 (*) F. A NO N A COUNTI ES MANATEE

LOCAL NAME GUARDRAI L ROAD NAME :

PRQJ LIMTS

( 1) (.2 ) (3
CHEYENNE ASPHALT | NCORPORAT | COVPLETE H GHWAY | MPROVEMEN | PROFESSI ONAL HI GHWAY MAI NTENANC
LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT UNIT PRI CE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e m—mm = -

SECTI ON 0001 GUARDRAI L REPAIR (LF)
0005 0339 1 40.000 TN 250. 00000 10000. 00 250. 00000 10000. 00 500. 00000 20000. 00
M SCELLANEQUS ASPHALT PAVEMENT
0010 0536 1 1 1200. 000 LF 27.00000 32400. 00 30. 00000 36000. 00 30. 00000 36000. 00
GUARDRAI L - ROADWAY
0015 0536 85 22 4.000 EA 2500. 00000 10000. 00 2200. 00000 8800. 00 1800. 00000 7200. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- FLARE

SECTI ON 0001 TOTALS $ 52, 400. 00 $ 54, 800. 00 $ 63, 200. 00
CONTRACT TOTALS $ 52, 400. 00| $ 54, 800. 00| 63, 200. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 08/22/12
PAGE : 006 -3

CALL ORDER: 006 PROPCSAL | D E1L63 LETTI NG DATE: 06/21/12 2:00 PM DI STRI CT: 01
(4 ) ( ) ( )
R J. P. ENTERPRI SES, | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT
______________________________________________________________________ e
SECTI ON 0001 GUARDRAIL REPAIR (LF)
0005 0339 1 40.000 TN 400. 00000 16000. 00
M SCELLANEQUS ASPHALT PAVEMENT
0010 0536 1 1 1200. 000 LF 30. 00000 36000. 00
GUARDRAI L - ROADVWAY
0015 0536 85 22 4. 000 EA 2850. 00000 11400. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- FLARE
SECTI ON 0001 TOTALS $ 63, 400. 00
CONTRACT TOTALS $ 63, 400. 00| 0. 00| 0. 00
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tine prescribed

in section 120.57(3),

Florida Statutes, or failure to

post the bond or other security required by law within

the tinme allowed for filing a bond shall
wai ver of proceedi ngs under chapter

constitute a

120, Florida Statutes.





