FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/25/13

PAGE : 001 -1

VENDOR RANKI NG

PROPOSAL DESC :

The i nprovenents under this Contract consist of w dening,
mlling and resurfacing, base work, drainage inprovenents,
curb and gutters, signalization, lighting, intelligent
transportati on system conponents, and signing and pavenent
nmarki ng on State Road 776 at the intersection of Qulfstream
Boul evard in Charlotte County.

COUNTI ES : CHARLOITE
ROAD NAME : SR 776

CALL ORDER  : 001 PROPCSAL ID : E1L74
LETTING DATE : 02/21/13 11:00 am DI STRI CT 01
SET- ASI DE : U R CODE :
CONTRACT TIME : 80 WORKI NG DAYS ( AVAI LABLE DAYS)
FI NPRQJ( S) © 42578715201 (*) F.A NO N A
LOCAL NAME  : SR 776
PROJ LIMTS : AT GULFSTREAM BLVD

RANK VENDOR NO. / NAVE

1 F261871966 AJAX PAVI NG | NDUSTRI ES OF FLORI DA LLC

2 F592023298 COVMUNI TY ASPHALT CORP.

3 F581401468 OLDCASTLE SOUTHERN GROUP, I NC. D/ B/ A

Bl D BI D TOTAL % OVER

TYPE STATUS Bl D LOW BI D
Responsi ve W nni ng bid $ 413, 476. 00 0. 00%
Responsi ve Non-W nning Bid $ 464, 015. 00 12.22%
Responsi ve Non-Wnning Bid $ 471, 511. 00 14. 03%



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/25/13

TABULATI ON OF BI DS PACGE : 001 -2
CALL ORDER : 001 PROPOSAL ID : E1L74 PROPOSAL DESC :
LETTI NG DATE : 02/21/13 11:00 am DI STRI CT : 01 The i nprovenents under this Contract consist of wi dening,
SET- ASI DE : U R CODE : mlling and resurfacing, base work, drainage inprovenents,
CONTRACT TI ME : 80 WORKI NG DAYS (AVAI LABLE DAYS) curb and gutters, signalization, lighting, intelligent

transportation system conponents, and signing and pavenent
marki ng on State Road 776 at the intersection of Culfstream
Boul evard in Charlotte County.

FI NPRQJ( S) © 42578715201 (*) F.A NO . NA COUNTI ES : CHARLOTTE
LOCAL NAME  : SR 776 ROAD NAME : SR 776
PROJ LIMTS : AT GULFSTREAM BLVD
( 1 ) F261871966 (2 ) F592023298 ( 3 ) F581401468
AJAX PAVI NG | NDUSTRI ES OF F | COWUNI TY ASPHALT CORP. OLDCASTLE SOUTHERN GROUP, | NC.
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e

SECTI ON 0001 ROADWAY

0005 0999 2 LUWP 398900. 00000 398900. 00 449439. 00000 449439. 00| 456935. 00000 456935. 00
LUVP SUM CONTRACT, ALTERNATI VE BI DDI NG
42578715201
0010 0999 25 LUWP 14576. 00000 14576. 00 14576. 00000 14576. 00 14576. 00000 14576. 00
I' NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
42578715201
SECTI ON 0001 TOTALS $ 413, 476. 00 $ 464, 015. 00 $ 471, 511. 00
CONTRACT TOTALS | $ 413, 476. 00| $ 464, 015. 00| $ 471, 511. 00

CERTI FI ED TO BE A TRUE COPY AND APPROVED BY

District Contracts Adm ni strator DATE

NOTE: Failure to file a protest within the tine prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the tinme allowed for filing a bond shall constitute a
wai ver of proceedi ngs under chapter 120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON 04/ 25/ 13

002 -1

DATE :
PAGE :
VENDOR RANKI NG

CALL ORDER . 002 PROPCSAL | D E1L75 PROPCSAL DESC :
LETTI NG DATE : 02/21/13 11:00 am DI STRI CT ;01 The i nprovenents under this Contract consist of drainage
SET- ASI DE : U R CODE : i mprovenents on State Road 25 (U.S. 27) at the intersection
CONTRACT TI ME : 60 WORKI NG DAYS ( AVAI LABLE DAYS) of Anderson Street in Highlands County.
FI NPROJ( S) 43138315201 (*) F.A NO N A COUNTI ES H GHLANDS
LOCAL NAME US 27 (SR 25) ROAD NAME : SR 25
PRQJ LIMTS AT ANDERSON STREET
BI D BI D TOTAL % OVER
RANK VENDOR NO. / NAMVE TYPE STATUS BI D LOW BI D
1 F593080708 EXCAVATI ON PO NT | NC. Responsi ve W nni ng bid $ 32, 945. 00 0. 00%
2 F262896513 J.WS. CONTRACTI NG SERVI CES, LLC Responsi ve Non-W nning Bid $ 37,634. 00 14. 23%
3 F592628213 L. COBB CONSTRUCTI QN, | NC. Responsi ve Non-W nning Bid $ 41, 000. 00 24. 44%
4 F453687229 GO UNDERGROUND UTI LI TIES, LLC Responsi ve Non-W nning Bid $ 41, 445. 00 25. 80%
5 F591939826 CENTRAL CONCRETE PRODUCTS, | NC. Responsi ve Non-W nning Bid $ 46, 715. 00 41. 79%
6 F591753888 JOHNSON- DAVI S | NC. Responsi ve Non-W nning Bid $ 47,834. 00 45. 19%
7 F593691269 L-J CONSTRUCTI ON CO. OF CENTRAL FLORI Responsi ve Non-W nning Bid $ 63, 324. 00 92.21%
8 F208610437 LYNCH PAVI NG & CONSTRUCTION CO., INC Responsi ve Non-W nning Bid $ 74,584. 00 126 %
9 F593523194 WALLACE CONSTRUCTI ON COMPANY Responsi ve Non-W nning Bid $ 74, 950. 16 127 %
10 F593362663 BUN CONSTRUCTI ON CO., | NC. Responsi ve Non-W nning Bid $ 85, 784. 00 160 %
11 F650836080 RCS EXCAVATI QN, | NC. Responsi ve Non-W nning Bid $ 87,734.00 166 %
12 F593713459 M DWESTERN CONSTRUCTI ON, | NC. Responsi ve Non-W nning Bid $ 105, 134. 00 219 %



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/25/13

TABULATI ON OF BI DS PACGE : 002 -2

CALL ORDER : 002 PROPOSAL ID : ELL75 PROPOSAL DESC :

LETTI NG DATE : 02/21/13 11:00 am Dl STRI CT 01 The inprovenents under this Contract consist of drainage

SET- ASI DE : U R CODE : i mprovenents on State Road 25 (U.S. 27) at the intersection

CONTRACT TI ME : 60 WORKI NG DAYS (AVAI LABLE DAYS) of Anderson Street in Hi ghlands County.

FI NPRQJ( S) : 43138315201 (*) F.A. NO . NA COUNTI ES : HI GHLANDS

LOCAL NAME : US 27 (SR 25) ROAD NAME : SR 25

PRQJ LIMTS : AT ANDERSON STREET

1 ) F593080708 ( 2 ) F262896513 ( 3 ) F592628213
EXCAVATI ON PO NT | NC. J.WS. CONTRACTI NG SERVI CES | L. COBB CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT| UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T N N O N N N T .

SECTI ON 0001 ROADWAY
0005 0999 2 LUWP 27611. 00000 27611. 00 32300. 00000 32300. 00 35666. 00000 35666. 00
LUVP SUM CONTRACT, ALTERNATI VE BI DDI NG
43138315201
0010 0999 25 LUWP 5334. 00000 5334. 00 5334. 00000 5334. 00 5334. 00000 5334. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43138315201

SECTI ON 0001 TOTALS $ 32,945. 00 $ 37,634. 00 $ 41, 000. 00

CONTRACT TOTALS $ 32, 945. 00| $ 37, 634. 00| $ 41, 000. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/25/13
TABULATI ON OF BI DS PAGE : 002 -3

CALL ORDER: 002 PROPCSAL | D: E1L75 LETTI NG DATE: 02/21/13 11:00 am DI STRICT: 01

(4 ) F453687229 ( 5 ) F591939826 ( 6 ) F591753888
GO UNDERGROUND UTI LI TIES, L | CENTRAL CONCRETE PRODUCTS, | JOHNSON: DAVI S | NC.

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 ROADWAY

0005 0999 2 LUWP 36111. 00000 36111. 00 41381. 00000 41381. 00 42500. 00000 42500. 00
LUMP SUM CONTRACT, ALTERNATI VE BI DDI NG
43138315201
0010 0999 25 LUWP 5334. 00000 5334. 00 5334. 00000 5334. 00 5334. 00000 5334. 00
I'NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43138315201

SECTI ON 0001 TOTALS $ 41, 445. 00 $ 46, 715. 00 $ 47,834. 00

CONTRACT TOTALS $ 41, 445. 00| $ 46, 715. 00| $ 47,834. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/25/13
TABULATI ON OF BI DS PAGE : 002 -4

CALL ORDER: 002 PROPCSAL | D: E1L75 LETTI NG DATE: 02/21/13 11:00 am DI STRICT: 01

( 7 ) F593691269 ( 8 ) F208610437 ( 9 ) F593523194
L-J CONSTRUCTI ON CO. OF CEN | LYNCH PAVI NG & CONSTRUCTI O | WALLACE CONSTRUCTI ON COVPANY

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 ROADWAY

0005 0999 2 LUWP 57990. 00000 57990. 00 69250. 00000 69250. 00 69616. 16000 69616. 16
LUMP SUM CONTRACT, ALTERNATI VE BI DDI NG
43138315201
0010 0999 25 LUWP 5334. 00000 5334. 00 5334. 00000 5334. 00 5334. 00000 5334. 00
I'NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43138315201

SECTI ON 0001 TOTALS $ 63, 324. 00 $ 74,584. 00 $ 74,950. 16

CONTRACT TOTALS $ 63, 324. 00| $ 74, 584. 00| $ 74,950. 16



CALL ORDER: 002

FLORI DA DEPARTMENT OF TRANSPORTATI ON

PROPCSAL | D: E1L75

TABULATI ON OF BI DS

LETTI NG DATE: 02/21/13 11:00 am

DATE : 04/25/13
PAGE : 002 -5

DI STRICT: 01

10 ) F593362663 11 ) F650836080 12 ) F593713459
BUN CONSTRUCTI ON CO., | NC. RCS EXCAVATI ON, | NC. M DWESTERN CONSTRUCTI ON, | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT
______________________________________________________________________ e
SECTI ON 0001 ROADVWAY
0005 0999 2 LUVP 80450. 00000 80450. 00 82400. 00000 82400. 00 99800. 00000 99800. 00
LUVP SUM CONTRACT, ALTERNATI VE BI DDI NG
43138315201
0010 0999 25 LUVP 5334. 00000 5334. 00 5334. 00000 5334. 00 5334. 00000 5334. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43138315201
SECTI ON 0001 TOTALS 85, 784. 00 87,734.00 105, 134. 00
CONTRACT TOTALS 85, 784. 00| 87, 734. 00| 105, 134. 00
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tine prescribed
in section 120.57(3),

Fl ori da Stat utes,

or failure to

post the bond or other security required by law within

the tinme allowed for filing a bond shall
wai ver of proceedi ngs under chapter

constitute a

120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/25/13
PAGE : 003 -1

VENDOR RANKI NG

CALL ORDER . 003 PROPCSAL ID : E1L93 PROPCSAL DESC :

LETTI NG DATE : 02/21/13 11:00 am DI STRI CT ;01 The i nprovenents under this Contract consist of drainage

SET- ASI DE : U R CODE : i mprovenents, base work and guardrail on State Road 540

CONTRACT TIME : 100 WORKI NG DAYS ( AVAI LABLE DAYS) (Wnter Lake Rd.) fromwest of the Circle B Bar Reserve
entrance easterly approximately 0.500 nmiles, to west of

Saddl e Creek Bridge in Polk County.

FI NPRQJ( S) © 43220115201 (*) F.A NO © NA COUNTI ES : POLK
LOCAL NAVE  : SR 540 (W NTER LAKE ROAD NAME : SR 540
PRQJ LIMTS : RD) FROM ClRCLE B BAR TO SADDLE CREEK BRI DGE
BI D Bl D TOTAL % OVER
RANK VENDOR NO. / NAVE TYPE STATUS BI D LOW BI D
F731707896 ATLANTI C CI VI L CONSTRUCTORS CORP Responsi ve W nni ng bi d $ 384, 946. 00 0. 00%

1
2 F060421150 LANE CONSTRUCTI ON CORPCRATI ON ( THE) Responsi ve Non-Wnning Bid $ 454, 029. 99 17. 94%
3 F593362663 BUN CONSTRUCTI ON CO., I NC Responsi ve Non-Wnning Bid $ 477, 155. 00 23.95%



FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE :
PAGE :

04/ 25/ 13
003 -2

CALL ORDER 003 PROPCSAL ID : E1L93 PROPCSAL DESC :
LETTI NG DATE 02/21/13 11:00 am Dl STRI CT 01 The inprovenents under this Contract consist of drainage
SET- ASI DE : U R CODE : i mprovenments, base work and guardrail on State Road 540
CONTRACT TIME : 100 WORKI NG DAYS (AVAI LABLE DAYS) (Wnter Lake Rd.) fromwest of the Circle B Bar Reserve
entrance easterly approximately 0.500 niles, to west of
Saddl e Creek Bridge in Polk County.
FI NPRQJ( S) 43220115201 (*) F. A NO N A COUNTI ES PCLK
LOCAL NAME SR 540 (W NTER LAKE ROAD NAME : SR 540
PRQJ LIMTS RD) FROM Cl RCLE B BAR TO SADDLE CREEK BRI DGE
( 1 ) F731707896 ( 2 ) F060421150 ( 3 ) F593362663
ATLANTI C Cl VIL CONSTRUCTORS | LANE CONSTRUCTI ON CORPORATI | BUN CONSTRUCTI ON CO., | NC
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T N N R N N S
SECTI ON 0001 ROADVWAY
0005 0999 2 LUMP 361791. 00000 361791. 00 430874. 99000 430874. 99 454000. 00000 454000. 00
LUVMP SUM CONTRACT, ALTERNATI VE BI DDI NG
43220115201
0010 0999 25 LUWP 23155. 00000 23155. 00 23155. 00000 23155. 00 23155. 00000 23155. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43220115201
SECTI ON 0001 TOTALS $ 384, 946. 00 454, 029. 99 477, 155. 00
CONTRACT TOTALS | $ 384, 946. 00| $ 454, 029. 99| 477, 155. 00
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tine prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the tinme allowed for filing a bond shall constitute a
wai ver of proceedi ngs under chapter 120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/25/13

PAGE : 004 -1

VENDOR RANKI NG

PROPOSAL DESC :

The i nprovenents under this Contract consist of Landscaping
on State Road 25 fromnorth of State Road 540 northerly
approxi mately 0.807 mles, to north of State Road 542 in the
Town of Dundee, Pol k County.

COUNTIES : POLK

CALL ORDER  : 004 PROPCSAL | D
LETTING DATE : 02/21/13 11:00 am DI STRI CT
SET- ASI DE : U R CODE
CONTRACT TIME : 100 WORKI NG DAYS ( AVAI LABLE DAYS)
FI NPROJ( S) F.A NO.
LOCAL NAME
PRQJ LIMTS

RANK VENDOR NO. / NAVE

ROAD NAME :
Bl D Bl D TOTAL % OVER
TYPE STATUS BI D LOW BI D

NO BI DS RECEI VED



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/25/13

TABULATI ON OF BI DS PAGE : 004 -2
CALL ORDER . 004 PROPCSAL ID : E1IM33 PROPCSAL DESC :
LETTI NG DATE : 02/21/13 11:00 am Dl STRI CT 01 The inprovenments under this Contract consist of Landscaping
SET- ASI DE : U R CODE : on State Road 25 fromnorth of State Road 540 northerly
CONTRACT TIME : 100 WORKI NG DAYS ( AVAI LABLE DAYS) approxi mately 0.807 mles, to north of State Road 542 in the
Town of Dundee, Polk County.
FI NPRQJ( S) : F. A NO : COUNTIES : POLK
LOCAL NAME : ROAD NAME :
PRQJ LIMTS

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

CERTI FI ED TO BE A TRUE COPY AND APPROVED BY

District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tine prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law wi thin
the tinme allowed for filing a bond shall constitute a
wai ver of proceedi ngs under chapter 120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/25/13
PAGE : 005 -1

VENDOR RANKI NG

CALL ORDER . 005 PROPCSAL ID : E1MA0 PROPCSAL DESC :
LETTI NG DATE : 02/21/13 11:00 am DI STRI CT ;01 Per f ormance H ghway Li ghting M ntenance - Manatee &
SET- ASI DE : U R CODE : Sar asot a
CONTRACT TI ME : 1825 CALENDAR DAYS
FI NPROJ( S) . 43272817204 (*) F.A NO . NA COUNTIES : DI ST/ ST- W DE SARASOTA
MANATEE
LOCAL NAME . SARASOTA OPERATI ONS ROAD NAME :
PRQJ LIMTS : MAI NTENANCE CONTRACTS
BI D BI D TOTAL % OVER
RANK VENDOR NO. / NAMVE TYPE STATUS BI D LOW BI D
F650647698 SOUTHERN LI GHTS ELECTRI CAL CONTRACTOR Responsi ve W nni ng bid $ 148, 599. 60 0. 00%

1
2 F592554039 AMVERI CAN LI GHTI NG AND SI GNAL| ZATI ON, Responsi ve Non-Wnning Bid $ 210, 000. 00 41. 31%
3 F593413487 PROFESSI ONAL HI GHWAY MAI NTENANCE Responsi ve Non-Wnning Bid $ 385, 500. 00 159 %



FLORI DA DEPARTMENT OF

TRANSPORTATI ON DATE : 04/25/13

TABULATI ON OF BI DS PAGE : 005 -2
CALL ORDER . 005 PROPCSAL I D : E1IMAO PROPOSAL DESC
LETTI NG DATE : 02/21/13 11:00 am Dl STRI CT 01 Per f ormance H ghway Li ghting Mi ntenance - Manatee &
SET- ASI DE : U R CODE : Sar asot a
CONTRACT TI ME : 1825 CALENDAR DAYS
FI NPRQJ( S) : 43272817204 (*) F. A, NO o NA COUNTIES : DI ST/ ST-W DE SARASCTA

MANATEE

LOCAL NAME . SARASOTA OPERATI ONS ROAD NAME :
PRQJ LIMTS . MAI NTENANCE CONTRACTS

( 1 ) F650647698
SOUTHERN LI GHTS ELECTRI CAL
LINE NO / | TEM CODE / ALT

(2 ) F592554039 (3 ) F593413487
AVERI CAN LI GHTI NG AND S| GNA | PROFESSI ONAL HI GHVWAY MAI NTENANC

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 HI GHWAY LI GHTI NG MAI NTENANCE ( MH)

0005 E099 2 60. 000 EA 2476. 66000 148599. 60 3500. 00000 210000. 00 6425. 00000 385500. 00
PERI ODI C PAYMENTS OF LUMP SUM

SECTI ON 0001 TOTALS $ 148, 599. 60 $ 210, 000. 00 $ 385, 500. 00

CONTRACT TOTALS | $ 148, 599. 60| $ 210, 000. 00| $ 385, 500. 00

CERTI FI ED TO BE A TRUE COPY AND APPROVED BY

District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tinme prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the tinme allowed for filing a bond shall constitute a
wai ver of proceedi ngs under chapter 120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/25/13
PAGE : 006 -1
VENDOR RANKI NG

CALL ORDER . 006 PROPCSAL ID : E1M41-RO PROPCSAL DESC :

LETTI NG DATE : 02/21/13 11:00 am DI STRI CT ;01 Tree Trimm ng and Renoval and Power Shearing - Manatee &

SET- ASI DE : U R CODE : Sar asot a

CONTRACT TIME : 365 CALENDAR DAYS

FI NPROJ( S) . 43272817213 (%) F.A NO . NA COUNTIES : DI ST/ ST- W DE SARASOTA

MANATEE
LOCAL NAME . SARASOTA OPERATI ONS ROAD NAME :
PRQJ LIMTS : MAI NTENANCE CONTRACTS
BI D BI D TOTAL % OVER
RANK VENDOR NO. / NAMVE TYPE STATUS BI D LOW BI D

1 F264066070 ABSOLUTE TREE AND ASSET SERVI CES, LLC Responsi ve W nni ng bid $ 87, 265. 00 0. 00%
2 F593713459 M DWESTERN CONSTRUCTI ON, | NC. Responsi ve Non-W nning Bid $ 115, 185. 00 31.99%
3 F650526487 CLEAR ZONE MAI NTENANCE, | NC. Responsi ve Non-W nning Bid $ 115, 540. 00 32. 40%
4 F202366399 J. D. SUNNY I SLE, | NC. Responsi ve Non-W nning Bid $ 121, 745. 00 39.51%
5 F593586613 EVANS CONTRACTI NG SERVI CES, | NC. Responsi ve Non-W nning Bid $ 134, 760. 00 54. 42%
6 F651026069 M & M CONTRACTORS, | NC. Responsi ve Non-W nning Bid $ 141, 875. 00 62. 57%



FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE :
PAGE :

04/ 25/ 13
006 -2

CALL ORDER 006 PROPCSAL | D E1MA1- RO PROPOSAL DESC

LETTI NG DATE 02/21/13 11:00 am Dl STRI CT 01 Tree Trinmm ng and Renobval and Power Shearing - Manatee &

SET- ASI DE : U R CODE Sar asot a

CONTRACT TIME : 365 CALENDAR DAYS

FI NPRQJ( S) 43272817213 (*) F. A, NO N A COUNTI ES DI ST/ ST- W DE SARASCTA

MANATEE
LOCAL NAME SARASOTA OPERATI ONS ROAD NAME :
PRQJ LIMTS MAI NTENANCE CONTRACTS
1 ) F264066070 2 ) F593713459 3 ) F650526487
ABSOLUTE TREE AND ASSET SER | M DWESTERN CONSTRUCTI ON, | N | CLEAR ZONE MAI NTENANCE, | NC.
LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT UNIT PRI CE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e m—mm = -

SECTI ON 0001 TREE TRI MM NG AND REMOVAL ( IVH)
0005 E580332 21 150. 000 EA 50. 00000 7500. 00 25. 00000 3750. 00 50. 00000 7500. 00
TREE REMOVAL (4" TO 12")
0010 E580332 22 50. 000 EA 125. 00000 6250. 00 60. 00000 3000. 00 75. 00000 3750. 00
TREE REMOVAL (13" TO 24")
0015 E580332 23 10. 000 EA 500. 00000 5000. 00 100. 00000 1000. 00 200. 00000 2000. 00
TREE REMOVAL (25" TO 36")
0020 E580332 24 2.000 EA 1000. 00000 2000. 00 500. 00000 1000. 00 800. 00000 1600. 00
TREE REMOVAL (37" TO 48")
0025 E580332 25 2.000 EA 20. 00000 40. 00 600. 00000 1200. 00 1000. 00000 2000. 00
TREE REMOVAL (> 48")
0030 E580333 1 150. 000 EA 25. 00000 3750. 00 20. 00000 3000. 00 25. 00000 3750. 00
STUMP REMOVAL (4" TO 24")
0035 E580333 2 50. 000 EA 5. 00000 250. 00 35. 00000 1750. 00 35. 00000 1750. 00
STUMP REMOVAL (25" TO 48")
0040 E580333 3 12. 000 EA 5. 00000 60. 00 55. 00000 660. 00 45. 00000 540. 00
STUMP REMOVAL (> 48")
0045 E580336 1 1150. 000 EA 30. 00000 34500. 00 55. 00000 63250. 00 50. 00000 57500. 00
PRUNI NG AND TRI MM NG (4" TO 24")
0050 E580336 2 365. 000 EA 51. 00000 18615. 00 55. 00000 20075. 00 80. 00000 29200. 00
PRUNI NG AND TRI MM NG (> 24")
0055 E580336 12 15000. 000 LF 0. 32000 4800. 00 0. 60000 9000. 00 0. 23000 3450. 00
PONER SHEARI NG >0' TO 15' W DTH AND 20°
HEI GHT
0060 E580336 13 10000. 000 LF 0. 45000 4500. 00 0. 75000 7500. 00 0. 25000 2500. 00
POVNER SHEARI NG >0' TO 15' W DTH GREATER
THAN 20" HEI GHT

SECTI ON 0001 TOTALS $ 87, 265. 00 115, 185. 00 115, 540. 00
CONTRACT TOTALS 87, 265. 00| 115, 185. 00| 115, 540. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/25/13

TABULATI ON OF BI DS PAGE : 006 -3
CALL ORDER:. 006 PROPCSAL I D: E1MA1- RO LETTI NG DATE: 02/21/13 11:00 am DI STRICT: 01
( 4 ) F202366399 ( 5 ) F593586613 ( 6 ) F651026069
J. D. SUNNY I SLE, | NC. EVANS CONTRACTI NG SERVI CES, M & M CONTRACTORS, | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e m m o e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeaa—— -

SECTI ON 0001 TREE TRI MM NG AND REMOVAL ( IVH)
0005 E580332 21 150. 000 EA 25. 00000 3750. 00 150. 00000 22500. 00 75. 00000 11250. 00
TREE REMOVAL (4" TO 12")
0010 E580332 22 50. 000 EA 45, 00000 2250. 00 750. 00000 37500. 00 75. 00000 3750. 00
TREE REMOVAL (13" TO 24")
0015 E580332 23 10. 000 EA 75. 00000 750. 00 750. 00000 7500. 00 75. 00000 750. 00
TREE REMOVAL (25" TO 36")
0020 E580332 24 2.000 EA 1000. 00000 2000. 00 50. 00000 100. 00 100. 00000 200. 00
TREE REMOVAL (37" TO 48")
0025 E580332 25 2.000 EA 1500. 00000 3000. 00 50. 00000 100. 00 100. 00000 200. 00
TREE REMOVAL (> 48")
0030 E580333 1 150. 000 EA 25. 00000 3750. 00 5. 00000 750. 00 50. 00000 7500. 00
STUWP REMOVAL (4" TO 24")
0035 E580333 2 50. 000 EA 40. 00000 2000. 00 100. 00000 5000. 00 50. 00000 2500. 00
STUWP REMOVAL (25" TO 48")
0040 E580333 3 12. 000 EA 60. 00000 720. 00 5. 00000 60. 00 50. 00000 600. 00
STUMP REMOVAL (> 48")
0045 E580336 1 1150. 000 EA 50. 00000 57500. 00 15. 00000 17250. 00 60. 00000 69000. 00
PRUNI NG AND TRI MM NG (4" TO 24")
0050 E580336 2 365. 000 EA 85. 00000 31025. 00 100. 00000 36500. 00 75. 00000 27375. 00
PRUNI NG AND TRI MM NG (> 24")
0055 E580336 12 15000. 000 LF 0. 60000 9000. 00 0. 30000 4500. 00 0. 75000 11250. 00
PONER SHEARI NG >0' TO 15' W DTH AND 20'
HEI GHT
0060 E580336 13 10000. 000 LF 0. 60000 6000. 00 0. 30000 3000. 00 0. 75000 7500. 00
POVNER SHEARI NG >0' TO 15' W DTH GREATER
THAN 20" HEI GHT

SECTI ON 0001 TOTALS $ 121, 745. 00 $ 134, 760. 00 $ 141, 875. 00
CONTRACT TOTALS | $ 121, 745. 00| $ 134, 760. 00| $ 141, 875. 00
CERTI FIED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tine prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
wai ver of proceedings under chapter 120, Florida Statutes.





