
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E1L76 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 The improvements under this Contract consist of drainage
SET-ASIDE : U/R CODE : improvements, milling and resurfacing, base work, curb and
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS) gutters, guardrail and signing and pavement marking on State

Road 64 from Pear Street easterly approximately 0.255 miles,
to east of Cracker Trail in the City of Zolfo Springs,
Hardee County.

FINPROJ(S) : 43193815201 (*) F.A. NO. : N/A COUNTIES : HARDEE

LOCAL NAME : SR 64 ROAD NAME : SR 64
PROJ LIMITS : FROM PEAR ST TO EAST OF CRACKER TRAIL

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F593374298 EMPOWER CONSTRUCTION INC. Responsive Winning bid $ 775,600.53 0.00%
2 F261871966 AJAX PAVING INDUSTRIES OF FLORIDA LLC Responsive Non-Winning Bid $ 1,012,789.34 30.58%
3 F581401468 OLDCASTLE SOUTHERN GROUP, INC. D/B/A Responsive Non-Winning Bid $ 1,058,702.15 36.50%
4 F060421150 LANE CONSTRUCTION CORPORATION (THE) Responsive Non-Winning Bid $ 1,145,140.86 47.64%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 001 -2

CALL ORDER : 001 PROPOSAL ID : E1L76 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 The improvements under this Contract consist of drainage
SET-ASIDE : U/R CODE : improvements, milling and resurfacing, base work, curb and
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS) gutters, guardrail and signing and pavement marking on State

Road 64 from Pear Street easterly approximately 0.255 miles,
to east of Cracker Trail in the City of Zolfo Springs,
Hardee County.

FINPROJ(S) : 43193815201 (*) F.A. NO. : N/A COUNTIES : HARDEE

LOCAL NAME : SR 64 ROAD NAME : SR 64
PROJ LIMITS : FROM PEAR ST TO EAST OF CRACKER TRAIL

====================================================================================================================================
|( 1 ) F593374298 |( 2 ) F261871966 |( 3 ) F581401468
|EMPOWER CONSTRUCTION INC. |AJAX PAVING INDUSTRIES OF F |OLDCASTLE SOUTHERN GROUP, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0999 2 LUMP | 736983.53000 736983.53| 974172.34000 974172.34| 1020085.15000 1020085.15
LUMP SUM CONTRACT, ALTERNATIVE BIDDING | | |
43193815201 | | |
0010 0999 25 LUMP | 38617.00000 38617.00| 38617.00000 38617.00| 38617.00000 38617.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43193815201 | | |

SECTION 0001 TOTALS | $ 775,600.53| $ 1,012,789.34| $ 1,058,702.15
====================================================================================================================================

CONTRACT TOTALS | $ 775,600.53| $ 1,012,789.34| $ 1,058,702.15



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E1L76 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 4 ) F060421150 |( ) |( )
|LANE CONSTRUCTION CORPORATI | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0999 2 LUMP | 1106523.86000 1106523.86| |
LUMP SUM CONTRACT, ALTERNATIVE BIDDING | | |
43193815201 | | |
0010 0999 25 LUMP | 38617.00000 38617.00| |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43193815201 | | |

SECTION 0001 TOTALS | $ 1,145,140.86| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 1,145,140.86| $ 0.00| $ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
PAGE : 002 -1

VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : E1L77 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 The improvements under this Contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, widening, base work, shoulder treatment,
CONTRACT TIME : 125 WORKING DAYS (AVAILABLE DAYS) drainage improvements, curb and gutters, sidewalks,

signalization and signing and pavement marking on State Road
600 (U.S. 17/92), from Hinson Avenue northerly approximately
1.154 miles, to south of McKeown Avenue in Haines City, Polk
County.

FINPROJ(S) : 42524915201 (*) F.A. NO. : N/A COUNTIES : POLK

LOCAL NAME : US 17/92 (SR 600) ROAD NAME : SR 600
PROJ LIMITS : FROM HINSON TO SOUTH OF MCKEOWN AVE

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F581401468 OLDCASTLE SOUTHERN GROUP, INC. D/B/A Responsive Winning bid $ 1,149,777.00 0.00%
2 F593374298 EMPOWER CONSTRUCTION INC. Responsive Non-Winning Bid $ 1,153,287.46 0.30%
3 F592098662 RANGER CONSTRUCTION INDUSTRIES, INC. Responsive Non-Winning Bid $ 1,169,798.00 1.74%
4 F590594298 HUBBARD CONSTRUCTION COMPANY Responsive Non-Winning Bid $ 1,184,206.74 2.99%
5 F060421150 LANE CONSTRUCTION CORPORATION (THE) Responsive Non-Winning Bid $ 1,237,141.37 7.59%
6 F202045800 MASCI GENERAL CONTRACTORS, INC Responsive Non-Winning Bid $ 1,239,838.68 7.83%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 002 -2

CALL ORDER : 002 PROPOSAL ID : E1L77 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 The improvements under this Contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, widening, base work, shoulder treatment,
CONTRACT TIME : 125 WORKING DAYS (AVAILABLE DAYS) drainage improvements, curb and gutters, sidewalks,

signalization and signing and pavement marking on State Road
600 (U.S. 17/92), from Hinson Avenue northerly approximately
1.154 miles, to south of McKeown Avenue in Haines City, Polk
County.

FINPROJ(S) : 42524915201 (*) F.A. NO. : N/A COUNTIES : POLK

LOCAL NAME : US 17/92 (SR 600) ROAD NAME : SR 600
PROJ LIMITS : FROM HINSON TO SOUTH OF MCKEOWN AVE

====================================================================================================================================
|( 1 ) F581401468 |( 2 ) F593374298 |( 3 ) F592098662
|OLDCASTLE SOUTHERN GROUP, I |EMPOWER CONSTRUCTION INC. |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0999 2 LUMP | 1099777.00000 1099777.00| 1103287.46000 1103287.46| 1119798.00000 1119798.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING | | |
42524915201 | | |
0010 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42524915201 | | |

SECTION 0001 TOTALS | $ 1,149,777.00| $ 1,153,287.46| $ 1,169,798.00
====================================================================================================================================

CONTRACT TOTALS | $ 1,149,777.00| $ 1,153,287.46| $ 1,169,798.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 002 -3

CALL ORDER: 002 PROPOSAL ID: E1L77 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 4 ) F590594298 |( 5 ) F060421150 |( 6 ) F202045800
|HUBBARD CONSTRUCTION COMPAN |LANE CONSTRUCTION CORPORATI |MASCI GENERAL CONTRACTORS, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0999 2 LUMP | 1134206.74000 1134206.74| 1187141.37000 1187141.37| 1189838.68000 1189838.68
LUMP SUM CONTRACT, ALTERNATIVE BIDDING | | |
42524915201 | | |
0010 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42524915201 | | |

SECTION 0001 TOTALS | $ 1,184,206.74| $ 1,237,141.37| $ 1,239,838.68
====================================================================================================================================

CONTRACT TOTALS | $ 1,184,206.74| $ 1,237,141.37| $ 1,239,838.68

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
PAGE : 010 -1

VENDOR RANKING

CALL ORDER : 010 PROPOSAL ID : E1M13 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 The improvements under this Contract consist of mainline
SET-ASIDE : U/R CODE : pavement markings and minor markings on intersecting
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS) streets, along State Road 82 from east of Ortiz Avenue (CR

865) southeasterly approximately 3.658 miles, to south of
Lee Boulevard (CR 884), in the City of Fort Myers, Lee
County.

FINPROJ(S) : 19548835201 (*) F.A. NO. : N/A COUNTIES : LEE

LOCAL NAME : SR 82 ROAD NAME : SR 82
PROJ LIMITS : ORTIZ AVE LEE BLVD (CR 884)

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F341337287 AKCA INC. Responsive Winning bid $ 130,227.50 0.00%
2 F743032210 AMERISEAL HIGHWAY STRIPING, INC. Responsive Non-Winning Bid $ 133,664.00 2.63%
3 F650968383 WHITELEAF, INC. DBA TRAFFIC SOLUTIONS Responsive Non-Winning Bid $ 148,628.50 14.12%
4 F264642586 MCSHEA CONTRACTING, LLC Responsive Non-Winning Bid $ 151,479.00 16.31%
5 F341233573 OGLESBY CONSTRUCTION, INC. Responsive Non-Winning Bid $ 203,402.50 56.19%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 010 -2

CALL ORDER : 010 PROPOSAL ID : E1M13 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 The improvements under this Contract consist of mainline
SET-ASIDE : U/R CODE : pavement markings and minor markings on intersecting
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS) streets, along State Road 82 from east of Ortiz Avenue (CR

865) southeasterly approximately 3.658 miles, to south of
Lee Boulevard (CR 884), in the City of Fort Myers, Lee
County.

FINPROJ(S) : 19548835201 (*) F.A. NO. : N/A COUNTIES : LEE

LOCAL NAME : SR 82 ROAD NAME : SR 82
PROJ LIMITS : ORTIZ AVE LEE BLVD (CR 884)

====================================================================================================================================
|( 1 ) F341337287 |( 2 ) F743032210 |( 3 ) F650968383
|AKCA INC. |AMERISEAL HIGHWAY STRIPING, |WHITELEAF, INC. DBA TRAFFIC SOL

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 SIGNING

| | |
0005 0999 2 LUMP | 117563.50000 117563.50| 121000.00000 121000.00| 135964.50000 135964.50
LUMP SUM CONTRACT, ALTERNATIVE BIDDING | | |
19548835201 | | |
0010 0999 25 LUMP | 12664.00000 12664.00| 12664.00000 12664.00| 12664.00000 12664.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
19548835201 | | |

SECTION 0001 TOTALS | $ 130,227.50| $ 133,664.00| $ 148,628.50
====================================================================================================================================

CONTRACT TOTALS | $ 130,227.50| $ 133,664.00| $ 148,628.50



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 010 -3

CALL ORDER: 010 PROPOSAL ID: E1M13 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 4 ) F264642586 |( 5 ) F341233573 |( )
|MCSHEA CONTRACTING, LLC |OGLESBY CONSTRUCTION, INC. |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 SIGNING

| | |
0005 0999 2 LUMP | 138815.00000 138815.00| 190738.50000 190738.50|
LUMP SUM CONTRACT, ALTERNATIVE BIDDING | | |
19548835201 | | |
0010 0999 25 LUMP | 12664.00000 12664.00| 12664.00000 12664.00|
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
19548835201 | | |

SECTION 0001 TOTALS | $ 151,479.00| $ 203,402.50| $
====================================================================================================================================

CONTRACT TOTALS | $ 151,479.00| $ 203,402.50| $ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
PAGE : 003 -1

VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : E1M32 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 The improvements under this Contract consist of railroad
SET-ASIDE : U/R CODE : crossing reconstruction with concrete approach slabs,
CONTRACT TIME : 130 WORKING DAYS (AVAILABLE DAYS) milling and resurfacing, base work, shoulder treatment, curb

and gutters, drainage improvements, sidewalks, signal
components, and signing and pavement markings on State Road
45 (U.S. 41) from 73rd Street northerly approximately 0.287
miles, to the I-275 ramp and State Road 64 from 6th Street
West easterly approximately 0.106 miles, to west of 3rd
Street West in Manatee County.

FINPROJ(S) : 42333615201 (*) F.A. NO. : N/A COUNTIES : MANATEE
42333715201 N/A

LOCAL NAME : US 41 (GILLETTE) ROAD NAME : SR 45
PROJ LIMITS : FROM 73RD STREET TO I-275

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F593026022 GIBBS & REGISTER, INC. Responsive Winning bid $ 1,400,000.00 0.00%
2 F581401468 OLDCASTLE SOUTHERN GROUP, INC. D/B/A Responsive Non-Winning Bid $ 1,504,951.40 7.49%
3 F261871966 AJAX PAVING INDUSTRIES OF FLORIDA LLC Responsive Non-Winning Bid $ 1,654,217.09 18.15%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 003 -2

CALL ORDER : 003 PROPOSAL ID : E1M32 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 The improvements under this Contract consist of railroad
SET-ASIDE : U/R CODE : crossing reconstruction with concrete approach slabs,
CONTRACT TIME : 130 WORKING DAYS (AVAILABLE DAYS) milling and resurfacing, base work, shoulder treatment, curb

and gutters, drainage improvements, sidewalks, signal
components, and signing and pavement markings on State Road
45 (U.S. 41) from 73rd Street northerly approximately 0.287
miles, to the I-275 ramp and State Road 64 from 6th Street
West easterly approximately 0.106 miles, to west of 3rd
Street West in Manatee County.

FINPROJ(S) : 42333615201 (*) F.A. NO. : N/A COUNTIES : MANATEE
42333715201 N/A

LOCAL NAME : US 41 (GILLETTE) ROAD NAME : SR 45
PROJ LIMITS : FROM 73RD STREET TO I-275

====================================================================================================================================
|( 1 ) F593026022 |( 2 ) F581401468 |( 3 ) F261871966
|GIBBS & REGISTER, INC. |OLDCASTLE SOUTHERN GROUP, I |AJAX PAVING INDUSTRIES OF FLORI

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 65000.00000 65000.00| 92398.51000 92398.51| 100000.00000 100000.00
MOBILIZATION 42333715201 | | |
0010 0101 1 LUMP | 65000.00000 65000.00| 114592.70000 114592.70| 100000.00000 100000.00
MOBILIZATION 42333615201 | | |
0015 0102 1 100.000 LS | 10336.76000 10336.76| 36389.95000 36389.95| 118964.31000 118964.31
MAINTENANCE OF TRAFFIC 42333615201 | | |
0020 0102 1 30.000 LS | 10336.71000 10336.71| 7464.60000 7464.60| 60440.83000 60440.83
MAINTENANCE OF TRAFFIC 42333715201 | | |
0025 0102 2 1 LUMP | 40000.00000 40000.00| 44597.01000 44597.01| 46061.74000 46061.74
SPECIAL DETOUR 1 42333615201 | | |
0030 0102 2 2 LUMP | 40000.00000 40000.00| 40342.47000 40342.47| 25645.06000 25645.06
SPECIAL DETOUR 2 42333615201 | | |
0035 0102 3 125.000 CY | 25.00000 3125.00| 8.66000 1082.50| 38.24000 4780.00
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | | |
0040 0102 14 2243.000 MH | 30.00000 67290.00| 35.00000 78505.00| 45.11000 101181.73
TRAFFIC CONTROL OFFICER | | |
0045 0102 60 9914.000 ED | 0.25000 2478.50| 0.37000 3668.18| 0.34000 3370.76
WORK ZONE SIGN | | |
0050 0102 61 5.000 EA | 75.00000 375.00| 89.52000 447.60| 95.87000 479.35
BUSINESS SIGN | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 003 -3

CALL ORDER: 003 PROPOSAL ID: E1M32 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 1 ) F593026022 |( 2 ) F581401468 |( 3 ) F261871966
|GIBBS & REGISTER, INC. |OLDCASTLE SOUTHERN GROUP, I |AJAX PAVING INDUSTRIES OF FLORI

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 0102 71 11 1272.000 LF | 20.00000 25440.00| 17.48000 22234.56| 21.94000 27907.68
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0060 0102 71 21 1008.000 LF | 5.00000 5040.00| 5.16000 5201.28| 4.84000 4878.72
BARRIER WALL, TEMPORARY, RELOCATE, | | |
CONCRETE | | |
0065 0102 74 1 3370.000 ED | 0.12000 404.40| 0.16000 539.20| 0.17000 572.90
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0070 0102 74 2 387.000 ED | 0.20000 77.40| 0.53000 205.11| 0.34000 131.58
BARRICADE, TEMPORARY, TYPE III, 6' | | |
0075 0102 76 103.000 ED | 5.00000 515.00| 10.53000 1084.59| 7.89000 812.67
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0080 0102 77 2121.000 ED | 0.25000 530.25| 0.34000 721.14| 0.34000 721.14
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0085 0102 78 7473.000 EA | 2.15000 16066.95| 2.11000 15768.03| 2.26000 16888.98
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0090 0102 79 1071.000 ED | 0.15000 160.65| 0.26000 278.46| 0.14000 149.94
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, | | |
STEADY BURN | | |
0095 0102 89 7 6.000 LO | 1000.00000 6000.00| 947.82000 5686.92| 1015.07000 6090.42
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION, NON-CAPACITY PROJECTS OR >50 | | |
0100 0102 99 688.000 ED | 15.00000 10320.00| 13.69000 9418.72| 16.92000 11640.96
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0105 0102150 1 200.000 ED | 5.50000 1100.00| 7.37000 1474.00| 10.15000 2030.00
PORTABLE REGULATORY, SIGN | | |
0110 0102150 2 200.000 ED | 6.00000 1200.00| 7.37000 1474.00| 10.15000 2030.00
RADAR SPEED DISPLAY UNIT | | |
0115 0102911 2 1801.000 LF | 2.15000 3872.15| 2.11000 3800.11| 2.26000 4070.26
PAVEMENT MARKING REMOVABLE TAPE, | | |
WHITE-BLACK,SOLID | | |
0120 0102912 2 444.000 LF | 2.15000 954.60| 2.11000 936.84| 2.26000 1003.44
PAVEMENT MARKING REMOVABLE TAPE, YELLOW | | |
SOLID | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 003 -4

CALL ORDER: 003 PROPOSAL ID: E1M32 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 1 ) F593026022 |( 2 ) F581401468 |( 3 ) F261871966
|GIBBS & REGISTER, INC. |OLDCASTLE SOUTHERN GROUP, I |AJAX PAVING INDUSTRIES OF FLORI

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0125 0104 10 3 1162.000 LF | 1.25000 1452.50| 1.05000 1220.10| 1.07000 1243.34
SEDIMENT BARRIER | | |
0130 0104 18 10.000 EA | 75.00000 750.00| 57.92000 579.20| 84.59000 845.90
INLET PROTECTION SYSTEM | | |
0135 0107 1 43.000 AC | 75.00000 3225.00| 105.31000 4528.33| 16.92000 727.56
LITTER REMOVAL | | |
0140 0107 2 43.000 AC | 75.00000 3225.00| 105.31000 4528.33| 39.47000 1697.21
MOWING | | |
0145 0110 1 1 1.100 LS | 16000.00000 16000.00| 6046.02000 6046.02| 15188.09000 15188.09
CLEARING & GRUBBING 42333615201 | | |
0150 0110 1 1 0.200 LS | 20000.00000 20000.00| 9153.80000 9153.80| 13067.73000 13067.73
CLEARING & GRUBBING 42333715201 | | |
0155 0110 4 528.000 SY | 25.00000 13200.00| 35.34000 18659.52| 26.67000 14081.76
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0160 0120 1 304.000 CY | 18.00000 5472.00| 19.74000 6000.96| 33.68000 10238.72
REGULAR EXCAVATION | | |
0165 0120 6 63.000 CY | 10.00000 630.00| 35.19000 2216.97| 67.30000 4239.90
EMBANKMENT | | |
0170 0160 4 655.000 SY | 30.00000 19650.00| 25.00000 16375.00| 25.11000 16447.05
TYPE B STABILIZATION | | |
0175 0285701 165.000 SY | 40.00000 6600.00| 56.00000 9240.00| 83.85000 13835.25
OPTIONAL BASE, BASE GROUP 01 | | |
0180 0327 70 4 2771.000 SY | 6.00000 16626.00| 3.74000 10363.54| 4.14000 11471.94
MILLING EXIST ASPH PAVT, 3" AVG DEPTH | | |
0185 0327 70 5 505.000 SY | 5.50000 2777.50| 3.06000 1545.30| 3.63000 1833.15
MILLING EXIST ASPH PAVT, 2" AVG DEPTH | | |
0190 0327 70 15 13760.000 SY | 3.25000 44720.00| 2.65000 36464.00| 3.09000 42518.40
MILLING EXIST ASPH PAVT, 2 3/4" AVG | | |
DEPTH | | |
0195 0327 70 19 3451.000 SY | 2.50000 8627.50| 3.36000 11595.36| 3.19000 11008.69
MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | | |
0200 0334 1 13 1843.900 TN | 110.00000 202829.00| 96.62000 178157.62| 115.38000 212749.18
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |
0205 0337 7 5 688.500 TN | 145.00000 99832.50| 181.10000 124687.35| 205.37000 141397.25
ASPHALT CONCRETE FRICTION COURSE- INC | | |
BIT/RUBBER, FC-5 | | |
0210 0337 7 33 177.200 TN | 125.00000 22150.00| 141.62000 25095.06| 199.63000 35374.44
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, RUBBER | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 003 -5

CALL ORDER: 003 PROPOSAL ID: E1M32 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 1 ) F593026022 |( 2 ) F581401468 |( 3 ) F261871966
|GIBBS & REGISTER, INC. |OLDCASTLE SOUTHERN GROUP, I |AJAX PAVING INDUSTRIES OF FLORI

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0215 0339 1 1.100 TN | 500.00000 550.00| 540.58000 594.64| 1016.22000 1117.84
MISCELLANEOUS ASPHALT PAVEMENT | | |
0220 0352 70 488.000 SY | 55.00000 26840.00| 32.99000 16099.12| 34.30000 16738.40
GRINDING CONCRETE PAVEMENT | | |
0225 0400 2 10 201.500 CY | 400.00000 80600.00| 397.76000 80148.64| 388.77000 78337.16
CONCRETE CLASS II, APPROACH SLABS | | |
0230 0415 1 9 38213.000 LB | 2.00000 76426.00| 1.66000 63433.58| 0.80000 30570.40
REINFORCING STEEL- APPROACH SLABS | | |
0235 0425 1215 2.000 EA | 2500.00000 5000.00| 3853.65000 7707.30| 2968.77000 5937.54
INLETS, CURB, TYPE 10, PARTIAL | | |
0240 0425 1351 2.000 EA | 4500.00000 9000.00| 5263.49000 10526.98| 4501.40000 9002.80
INLETS, CURB, TYPE P-5, <10' | | |
0245 0430175118 29.000 LF | 300.00000 8700.00| 160.89000 4665.81| 85.02000 2465.58
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, | | |
18"S/CD | | |
0250 0458 1 11 274.000 LF | 18.00000 4932.00| 40.16000 11003.84| 31.73000 8694.02
BRIDGE DECK EXPANSION JOINT, NEW | | |
CONSTRUCTION, F&I POURED JOINT WITH | | |
BACKER ROD | | |
0255 0514 71 2 110.000 SY | 5.00000 550.00| 12.46000 1370.60| 18.82000 2070.20
PLASTIC FILTER FABRIC, STABILIZATION | | |
0260 0520 1 7 567.000 LF | 30.00000 17010.00| 19.93000 11300.31| 16.01000 9077.67
CONCRETE CURB & GUTTER, TYPE E | | |
0265 0520 1 10 398.000 LF | 30.00000 11940.00| 23.57000 9380.86| 17.15000 6825.70
CONCRETE CURB & GUTTER, TYPE F | | |
0270 0520 2 4 24.000 LF | 40.00000 960.00| 18.32000 439.68| 20.58000 493.92
CONCRETE CURB, TYPE D | | |
0275 0522 1 241.000 SY | 35.00000 8435.00| 35.09000 8456.69| 30.87000 7439.67
SIDEWALK CONCRETE, 4" THICK | | |
0280 0522 2 57.000 SY | 40.00000 2280.00| 64.95000 3702.15| 45.74000 2607.18
SIDEWALK CONCRETE, 6" THICK | | |
0285 0570 1 2 6219.000 SY | 3.17000 19714.23| 5.00000 31095.00| 2.14000 13308.66
PERFORMANCE TURF, SOD | | |
0290 0632 8140 100.000 LF | 1.00000 100.00| 10.53000 1053.00| 6.77000 677.00
CABLE, INTERCONNECT, PAIRS - DETERMINED | | |
BY CONTRACTOR, RELOCATE | | |
0295 0710 11111 3.382 NM | 1000.00000 3382.00| 895.16000 3027.43| 958.67000 3242.22
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 003 -6

CALL ORDER: 003 PROPOSAL ID: E1M32 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 1 ) F593026022 |( 2 ) F581401468 |( 3 ) F261871966
|GIBBS & REGISTER, INC. |OLDCASTLE SOUTHERN GROUP, I |AJAX PAVING INDUSTRIES OF FLORI

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 0710 11122 2184.000 LF | 0.35000 764.40| 0.32000 698.88| 0.34000 742.56
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0305 0710 11123 590.000 LF | 0.55000 324.50| 0.53000 312.70| 0.56000 330.40
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 12" | | |
0310 0710 11124 632.000 LF | 0.90000 568.80| 0.84000 530.88| 0.90000 568.80
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 18" | | |
0315 0710 11125 848.000 LF | 1.10000 932.80| 1.05000 890.40| 1.13000 958.24
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 24" | | |
0320 0710 11131 3.490 GM | 300.00000 1047.00| 284.34000 992.35| 304.52000 1062.77
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |
0325 0710 11151 3255.000 LF | 0.25000 813.75| 0.21000 683.55| 0.23000 748.65
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, DOTTED / GUIDELINE/ 6-10 GAP | | |
EXTENSION, 6" | | |
0330 0710 11160 44.000 EA | 35.00000 1540.00| 31.59000 1389.96| 33.84000 1488.96
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE | | |
0335 0710 11170 40.000 EA | 25.00000 1000.00| 18.96000 758.40| 20.30000 812.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0340 0710 11211 2.439 NM | 1000.00000 2439.00| 895.16000 2183.30| 958.67000 2338.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0345 0710 11251 484.000 LF | 0.25000 121.00| 0.21000 101.64| 0.23000 111.32
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, DOTTED/ GUIDELINE/6-10 GAP | | |
EXTENSION, 6" | | |
0350 0999 25 LUMP | 13817.00000 13817.00| 13817.00000 13817.00| 13817.00000 13817.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42333715201 | | |
0355 0999 25 LUMP | 36183.00000 36183.00| 36183.00000 36183.00| 36183.00000 36183.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42333615201 | | |

SECTION 0001 TOTALS | $ 1,199,360.85| $ 1,277,315.63| $ 1,445,585.89
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 003 -7

CALL ORDER: 003 PROPOSAL ID: E1M32 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 1 ) F593026022 |( 2 ) F581401468 |( 3 ) F261871966
|GIBBS & REGISTER, INC. |OLDCASTLE SOUTHERN GROUP, I |AJAX PAVING INDUSTRIES OF FLORI

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0360 0660 2102 2.000 AS | 750.00000 1500.00| 842.51000 1685.02| 782.73000 1565.46
LOOP ASSEMBLY, F&I, TYPE B | | |
0365 0660 2106 4.000 AS | 1000.00000 4000.00| 1263.76000 5055.04| 1019.58000 4078.32
LOOP ASSEMBLY, F&I, TYPE F | | |
0370 0670 5410 1.000 AS | 750.00000 750.00| 1611.29000 1611.29| 763.55000 763.55
TRAFFIC CONTROLLER ASSEMBLY, MODIFY, | | |
NEMA | | |
0375 0700 20 11 12.000 AS | 240.00000 2880.00| 236.95000 2843.40| 253.77000 3045.24
SINGLE POST SIGN, F&I, LESS THAN 12 SF | | |
0380 0700 20 40 1.000 AS | 75.00000 75.00| 52.66000 52.66| 56.39000 56.39
SINGLE POST SIGN, RELOCATE | | |
0385 0700 20 60 11.000 AS | 5.50000 60.50| 5.27000 57.97| 5.64000 62.04
SINGLE POST SIGN, REMOVE | | |
0390 0700 21 11 2.000 AS | 2600.00000 5200.00| 2527.51000 5055.02| 2706.84000 5413.68
MULTI- POST SIGN, F&I, 50 SF OR LESS | | |
0395 0700 21 12 2.000 AS | 6000.00000 12000.00| 5455.21000 10910.42| 5842.27000 11684.54
MULTI- POST SIGN, F&I, 51 - 100 SF | | |
0400 0700 21 60 1.000 AS | 215.00000 215.00| 210.63000 210.63| 225.57000 225.57
MULTI- POST SIGN, REMOVE | | |
0405 0705 11 1 15.000 EA | 60.00000 900.00| 52.66000 789.90| 56.39000 845.85
DELINEATOR, FLEXIBLE TUBULAR | | |
0410 0706 3 350.000 EA | 3.50000 1225.00| 3.16000 1106.00| 3.38000 1183.00
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0415 0710 11290 71.400 SF | 2.00000 142.80| 1.05000 74.97| 1.13000 80.68
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, ISLAND NOSE | | |
0420 0711 11111 0.998 NM | 4500.00000 4491.00| 4423.15000 4414.30| 4736.97000 4727.50
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
6" | | |
0425 0711 11122 1092.000 LF | 1.10000 1201.20| 1.05000 1146.60| 1.13000 1233.96
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
8" | | |
0430 0711 11123 295.000 LF | 2.15000 634.25| 2.11000 622.45| 2.26000 666.70
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" | | |
0435 0711 11124 316.000 LF | 3.25000 1027.00| 3.16000 998.56| 3.38000 1068.08
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 003 -8

CALL ORDER: 003 PROPOSAL ID: E1M32 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 1 ) F593026022 |( 2 ) F581401468 |( 3 ) F261871966
|GIBBS & REGISTER, INC. |OLDCASTLE SOUTHERN GROUP, I |AJAX PAVING INDUSTRIES OF FLORI

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0440 0711 11125 424.000 LF | 3.80000 1611.20| 3.69000 1564.56| 3.95000 1674.80
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" | | |
0445 0711 11131 1.164 GM | 1300.00000 1513.20| 1263.75000 1471.01| 1353.42000 1575.38
THERMOPLASTIC, STANDARD, WHITE, SKIP, | | |
6", 10-30 SKIP OR 3-9 LANE DROP | | |
0450 0711 11151 1333.000 LF | 1.00000 1333.00| 0.84000 1119.72| 0.90000 1199.70
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | |
0455 0711 11160 22.000 EA | 200.00000 4400.00| 179.03000 3938.66| 191.73000 4218.06
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
0460 0711 11170 17.000 EA | 75.00000 1275.00| 63.19000 1074.23| 67.67000 1150.39
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0465 0711 11211 0.584 NM | 4500.00000 2628.00| 4423.15000 2583.12| 4736.97000 2766.39
THERMOPLASTIC, STANDARD,YELLOW, SOLID, | | |
6" | | |
0470 0711 11251 242.000 LF | 1.00000 242.00| 0.84000 203.28| 0.90000 217.80
THERMOPLASTIC, STANDARD, YELLOW, DOTTED | | |
/ GUIDELINE /6-10 GAP EXTENSION, 6" | | |

SECTION 0002 TOTALS | $ 49,304.15| $ 48,588.81| $ 49,503.08
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 MASS TRANSIT
| | |

0475 0823 11 12 27.000 SF | 45.00000 1215.00| 472.12000 12747.24| 44.32000 1196.64
MASS TRANSIT- SUBBALLAST, F&I, 12 IN | | |
DEPTH | | |
0480 0825112110 196.000 LF | 275.00000 53900.00| 373.66000 73237.36| 290.13000 56865.48
MASS TRANSIT-TRACK, F&I, 115 LB/YD, | | |
CONTINUOUS WELDED RAIL, TIMBER TIE, | | |
STANDARD RAIL HEAD | | |
0485 0830117212 106.000 LF | 900.00000 95400.00| 863.66000 91547.96| 945.26000 100197.56
MASS TRANSIT- GRADE CROSSING, F&I, | | |
SPECIAL, 115 LB/YD RAIL, CONT WELD RAIL,| | |
CONCRETE | | |
0490 0832 2 2 2.000 EA | 410.00000 820.00| 757.20000 1514.40| 434.22000 868.44
MASS TRANSIT- THERMITE WELD, 115 LB/YD | | |
RAIL | | |

SECTION 0003 TOTALS | $ 151,335.00| $ 179,046.96| $ 159,128.12
====================================================================================================================================

CONTRACT TOTALS | $ 1,400,000.00| $ 1,504,951.40| $ 1,654,217.09



CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
PAGE : 004 -1

VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : E1M45-R0 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 Guardrail repair and replacement. Glades & Hendry
SET-ASIDE : U/R CODE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43274417201 (*) F.A. NO. : N/A COUNTIES : DIST/ST-WIDE GLADES
HENDRY LEE

LOCAL NAME : LABELLE OPERATIONS ROAD NAME :
PROJ LIMITS : MAINTENANCE CONTRACTS

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F650790871 SOUTHEAST ATTENUATORS, INC. Winning bid $ 109,630.00 0.00%
2 F264517618 GULFTRACE CONTRACTING, LLC. Non-Winning Bid $ 124,284.00 13.36%
3 F593198636 GRADING & BUSH HOG SERVICES, INC. Non-Winning Bid $ 129,250.00 17.89%
4 F593413487 PROFESSIONAL HIGHWAY MAINTENANCE Non-Winning Bid $ 132,575.00 20.92%
5 F412051311 COMPLETE HIGHWAY IMPROVEMENT IN Non-Winning Bid $ 149,924.00 36.75%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 004 -2

CALL ORDER : 004 PROPOSAL ID : E1M45-R0 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 Guardrail repair and replacement. Glades & Hendry
SET-ASIDE : U/R CODE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43274417201 (*) F.A. NO. : N/A COUNTIES : DIST/ST-WIDE GLADES
HENDRY LEE

LOCAL NAME : LABELLE OPERATIONS ROAD NAME :
PROJ LIMITS : MAINTENANCE CONTRACTS

====================================================================================================================================
|( 1 ) F650790871 |( 2 ) F264517618 |( 3 ) F593198636
|SOUTHEAST ATTENUATORS, INC. |GULFTRACE CONTRACTING, LLC. |GRADING & BUSH HOG SERVICES, IN

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 GuardRail Repair

| | |
0005 0339 1 30.000 TN | 250.00000 7500.00| 125.00000 3750.00| 125.00000 3750.00
MISCELLANEOUS ASPHALT PAVEMENT | | |
0010 0536 7 10.000 EA | 175.00000 1750.00| 150.00000 1500.00| 99.00000 990.00
SPECIAL GUARDRAIL POST | | |
0015 0536 8 3.000 EA | 2250.00000 6750.00| 1500.00000 4500.00| 250.00000 750.00
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, | | |
FURNISH & INSTALL | | |
0020 0536 85 26 4.000 EA | 2250.00000 9000.00| 1250.00000 5000.00| 750.00000 3000.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
CRT | | |
0025 0538 1 1000.000 LF | 9.00000 9000.00| 8.00000 8000.00| 5.00000 5000.00
GUARDRAIL RESET | | |
0030 E536 3141 150.000 LF | 14.50000 2175.00| 28.00000 4200.00| 15.00000 2250.00
GUARDRAIL STANDARD PANEL (REPLACE) | | |
(SHOP BENT) | | |
0035 E536 3240 50.000 LF | 17.00000 850.00| 32.00000 1600.00| 20.00000 1000.00
GUARDRAIL THRIE BEAM (REPLACE) | | |
0040 E536 3540 50.000 LF | 8.00000 400.00| 10.00000 500.00| 8.00000 400.00
GUARDRAIL (PIPE RAIL SAFETY) (REPLACE) | | |
0045 E536 6 47 1.000 EA | 2250.00000 2250.00| 200.00000 200.00| 150.00000 150.00
END ANCHORAGE ASSEM (REPLACE) (BARRIER | | |
WALL) | | |
0050 E536 6 61 4.000 EA | 550.00000 2200.00| 895.00000 3580.00| 400.00000 1600.00
END ANCHORAGE ASSEM (F&I) (TYPE II) | | |
0055 E536 6422 10.000 EA | 2150.00000 21500.00| 1700.00000 17000.00| 2200.00000 22000.00
END ANCHORAGE ASSEM (REPLACE) (FLARED) | | |
0060 E536 6424 5.000 EA | 2250.00000 11250.00| 1850.00000 9250.00| 1400.00000 7000.00
END ANCHORAGE ASSEM (REPLACE) (PARALLEL | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 004 -3

CALL ORDER: 004 PROPOSAL ID: E1M45-R0 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 1 ) F650790871 |( 2 ) F264517618 |( 3 ) F593198636
|SOUTHEAST ATTENUATORS, INC. |GULFTRACE CONTRACTING, LLC. |GRADING & BUSH HOG SERVICES, IN

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0065 E536 12602 250.000 EA | 15.00000 3750.00| 15.00000 3750.00| 10.00000 2500.00
GUARDRAIL REPAIRS (REPLACE) (WOOD BLOCK | | |
0070 E536 12605 75.000 EA | 65.00000 4875.00| 55.00000 4125.00| 45.00000 3375.00
GUARDRAIL REPAIRS (REPLACE) (STEEL POST | | |
IN ASPH.) | | |
0075 E536 12606 40.000 EA | 45.00000 1800.00| 50.00000 2000.00| 45.00000 1800.00
GUARDRAIL REPAIRS (REPLACE) (STEEL POST | | |
IN SOIL) | | |
0080 E536 12608 250.000 EA | 65.00000 16250.00| 50.00000 12500.00| 60.00000 15000.00
GUARDRAIL REPAIRS (REPLACE) (WOOD POST | | |
IN ASPH.) | | |
0085 E536 12609 30.000 EA | 65.00000 1950.00| 45.00000 1350.00| 60.00000 1800.00
GUARDRAIL REPAIRS (REPLACE) (WOOD POST | | |
IN SOIL) | | |
0090 E536 12611 30.000 EA | 9.00000 270.00| 10.00000 300.00| 9.75000 292.50
GUARDRAIL REPAIRS (REPLACE) (REFLECTORS | | |
0095 E536 12615 15.000 EA | 15.00000 225.00| 15.00000 225.00| 2.50000 37.50
GUARDRAIL REPAIRS (REPLACE) (FILLER | | |
BLOCKS) | | |
0100 E536 12617 150.000 EA | 9.00000 1350.00| 250.00000 37500.00| 350.00000 52500.00
GUARDRAIL REPAIRS(REPLACE)(PANEL, | | |
12-1/2') | | |
0105 E536301502 4.000 EA | 150.00000 600.00| 50.00000 200.00| 40.00000 160.00
END ANCHOR ASSEM TYPE II (REPL ROUND | | |
END SECT) | | |
0110 E536302503 4.000 EA | 125.00000 500.00| 150.00000 600.00| 85.00000 340.00
END ANCHOR ASSEM TYPE IV (REPL BUFFER | | |
END SECT) | | |
0115 E536302504 2.000 EA | 150.00000 300.00| 250.00000 500.00| 150.00000 300.00
END ANCHOR ASSEM TYPE IV (REPL ANCHOR | | |
PANEL SECT) | | |
0120 E536302505 2.000 EA | 25.00000 50.00| 10.00000 20.00| 5.00000 10.00
END ANCHOR ASSEM TYPE IV (REPL CABLE | | |
ASSEMBLY) | | |
0125 E536302506 2.000 EA | 25.00000 50.00| 25.00000 50.00| 50.00000 100.00
END ANCHOR ASSEM TYPE IV (REPL STEEL | | |
TUBE & POST) | | |
0130 E536302507 2.000 EA | 10.00000 20.00| 5.00000 10.00| 2.50000 5.00
END ANCHOR ASSEM TYPE IV (REPL ANCHOR | | |
PLATE) | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 004 -4

CALL ORDER: 004 PROPOSAL ID: E1M45-R0 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 1 ) F650790871 |( 2 ) F264517618 |( 3 ) F593198636
|SOUTHEAST ATTENUATORS, INC. |GULFTRACE CONTRACTING, LLC. |GRADING & BUSH HOG SERVICES, IN

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0135 E536302508 2.000 EA | 90.00000 180.00| 125.00000 250.00| 60.00000 120.00
END ANCHOR ASSEM TYPE IV (REPL TIMBER | | |
BREAK POST) | | |
0140 E536306501 2.000 EA | 100.00000 200.00| 50.00000 100.00| 40.00000 80.00
END ANCHOR ASSEM BRIDGE (REPL SPECIAL | | |
END SHOE) | | |
0145 E536306503 2.000 EA | 25.00000 50.00| 25.00000 50.00| 2.50000 5.00
END ANCHOR ASSEM BRIDGE (REPL TIMBER | | |
FILL BLOCK) | | |
0150 E536314501 2.000 EA | 25.00000 50.00| 10.00000 20.00| 5.00000 10.00
END ANCHOR ASSEM SRT-350/8 (REPL CABLE | | |
ASSEMBLY) | | |
0155 E536314503 5.000 EA | 25.00000 125.00| 10.00000 50.00| 25.00000 125.00
END ANCHOR ASSEM SRT-350/8 (REPL AMBER | | |
REFL SHT) | | |
0160 E536314504 2.000 EA | 10.00000 20.00| 2.00000 4.00| 5.00000 10.00
END ANCHOR ASSEM SRT-350/8 (REPL | | |
BEARING PLATE) | | |
0165 E536314505 2.000 EA | 150.00000 300.00| 125.00000 250.00| 60.00000 120.00
END ANCHOR ASSEM SRT-350/8 (REPL TIMBER | | |
BRK POST) | | |
0170 E536314509 2.000 EA | 95.00000 190.00| 15.00000 30.00| 5.00000 10.00
END ANCHOR ASSEM SRT-350/8 (REPL | | |
STRUT/YOKE ASSM) | | |
0175 E536314510 2.000 EA | 150.00000 300.00| 100.00000 200.00| 60.00000 120.00
END ANCHOR ASSEM SRT-350/8 (REPL TMBR | | |
LINE POST) | | |
0180 E536314511 2.000 EA | 200.00000 400.00| 275.00000 550.00| 1000.00000 2000.00
END ANCHOR ASSEM SRT-350/8 (REPL | | |
GUARDRAIL BEAM) | | |
0185 E536322501 2.000 EA | 200.00000 400.00| 35.00000 70.00| 35.00000 70.00
END ANCHOR ASSEM FLARED (REPL FLARED | | |
END SECT) | | |
0190 E536322502 2.000 EA | 200.00000 400.00| 100.00000 200.00| 150.00000 300.00
END ANCHOR ASSEM FLARED (REPL ROUND END | | |
SECT) | | |
0195 E536322503 2.000 EA | 200.00000 400.00| 150.00000 300.00| 85.00000 170.00
END ANCHOR ASSEM FLARED (REPL BUFFER | | |
END SECT) | | |

SECTION 0001 TOTALS | $ 109,630.00| $ 124,284.00| $ 129,250.00
====================================================================================================================================

CONTRACT TOTALS | $ 109,630.00| $ 124,284.00| $ 129,250.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 004 -5

CALL ORDER: 004 PROPOSAL ID: E1M45-R0 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 4 ) F593413487 |( 5 ) F412051311 |( )
|PROFESSIONAL HIGHWAY MAINTE |COMPLETE HIGHWAY IMPROVEMEN |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 GuardRail Repair

| | |
0005 0339 1 30.000 TN | 200.00000 6000.00| 300.00000 9000.00|
MISCELLANEOUS ASPHALT PAVEMENT | | |
0010 0536 7 10.000 EA | 150.00000 1500.00| 100.00000 1000.00|
SPECIAL GUARDRAIL POST | | |
0015 0536 8 3.000 EA | 1000.00000 3000.00| 3000.00000 9000.00|
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, | | |
FURNISH & INSTALL | | |
0020 0536 85 26 4.000 EA | 1200.00000 4800.00| 2000.00000 8000.00|
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
CRT | | |
0025 0538 1 1000.000 LF | 6.00000 6000.00| 2.00000 2000.00|
GUARDRAIL RESET | | |
0030 E536 3141 150.000 LF | 30.00000 4500.00| 25.00000 3750.00|
GUARDRAIL STANDARD PANEL (REPLACE) | | |
(SHOP BENT) | | |
0035 E536 3240 50.000 LF | 75.00000 3750.00| 25.00000 1250.00|
GUARDRAIL THRIE BEAM (REPLACE) | | |
0040 E536 3540 50.000 LF | 12.00000 600.00| 10.00000 500.00|
GUARDRAIL (PIPE RAIL SAFETY) (REPLACE) | | |
0045 E536 6 47 1.000 EA | 1000.00000 1000.00| 100.00000 100.00|
END ANCHORAGE ASSEM (REPLACE) (BARRIER | | |
WALL) | | |
0050 E536 6 61 4.000 EA | 500.00000 2000.00| 750.00000 3000.00|
END ANCHORAGE ASSEM (F&I) (TYPE II) | | |
0055 E536 6422 10.000 EA | 1000.00000 10000.00| 2200.00000 22000.00|
END ANCHORAGE ASSEM (REPLACE) (FLARED) | | |
0060 E536 6424 5.000 EA | 1200.00000 6000.00| 2500.00000 12500.00|
END ANCHORAGE ASSEM (REPLACE) (PARALLEL | | |
0065 E536 12602 250.000 EA | 30.00000 7500.00| 10.00000 2500.00|
GUARDRAIL REPAIRS (REPLACE) (WOOD BLOCK | | |
0070 E536 12605 75.000 EA | 50.00000 3750.00| 90.00000 6750.00|
GUARDRAIL REPAIRS (REPLACE) (STEEL POST | | |
IN ASPH.) | | |
0075 E536 12606 40.000 EA | 50.00000 2000.00| 90.00000 3600.00|
GUARDRAIL REPAIRS (REPLACE) (STEEL POST | | |
IN SOIL) | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 004 -6

CALL ORDER: 004 PROPOSAL ID: E1M45-R0 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 4 ) F593413487 |( 5 ) F412051311 |( )
|PROFESSIONAL HIGHWAY MAINTE |COMPLETE HIGHWAY IMPROVEMEN |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 E536 12608 250.000 EA | 50.00000 12500.00| 90.00000 22500.00|
GUARDRAIL REPAIRS (REPLACE) (WOOD POST | | |
IN ASPH.) | | |
0085 E536 12609 30.000 EA | 50.00000 1500.00| 90.00000 2700.00|
GUARDRAIL REPAIRS (REPLACE) (WOOD POST | | |
IN SOIL) | | |
0090 E536 12611 30.000 EA | 15.00000 450.00| 10.00000 300.00|
GUARDRAIL REPAIRS (REPLACE) (REFLECTORS | | |
0095 E536 12615 15.000 EA | 50.00000 750.00| 12.00000 180.00|
GUARDRAIL REPAIRS (REPLACE) (FILLER | | |
BLOCKS) | | |
0100 E536 12617 150.000 EA | 325.00000 48750.00| 225.00000 33750.00|
GUARDRAIL REPAIRS(REPLACE)(PANEL, | | |
12-1/2') | | |
0105 E536301502 4.000 EA | 150.00000 600.00| 100.00000 400.00|
END ANCHOR ASSEM TYPE II (REPL ROUND | | |
END SECT) | | |
0110 E536302503 4.000 EA | 150.00000 600.00| 100.00000 400.00|
END ANCHOR ASSEM TYPE IV (REPL BUFFER | | |
END SECT) | | |
0115 E536302504 2.000 EA | 400.00000 800.00| 250.00000 500.00|
END ANCHOR ASSEM TYPE IV (REPL ANCHOR | | |
PANEL SECT) | | |
0120 E536302505 2.000 EA | 5.00000 10.00| 150.00000 300.00|
END ANCHOR ASSEM TYPE IV (REPL CABLE | | |
ASSEMBLY) | | |
0125 E536302506 2.000 EA | 75.00000 150.00| 180.00000 360.00|
END ANCHOR ASSEM TYPE IV (REPL STEEL | | |
TUBE & POST) | | |
0130 E536302507 2.000 EA | 5.00000 10.00| 120.00000 240.00|
END ANCHOR ASSEM TYPE IV (REPL ANCHOR | | |
PLATE) | | |
0135 E536302508 2.000 EA | 150.00000 300.00| 110.00000 220.00|
END ANCHOR ASSEM TYPE IV (REPL TIMBER | | |
BREAK POST) | | |
0140 E536306501 2.000 EA | 100.00000 200.00| 120.00000 240.00|
END ANCHOR ASSEM BRIDGE (REPL SPECIAL | | |
END SHOE) | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 004 -7

CALL ORDER: 004 PROPOSAL ID: E1M45-R0 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 4 ) F593413487 |( 5 ) F412051311 |( )
|PROFESSIONAL HIGHWAY MAINTE |COMPLETE HIGHWAY IMPROVEMEN |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0145 E536306503 2.000 EA | 100.00000 200.00| 12.00000 24.00|
END ANCHOR ASSEM BRIDGE (REPL TIMBER | | |
FILL BLOCK) | | |
0150 E536314501 2.000 EA | 5.00000 10.00| 150.00000 300.00|
END ANCHOR ASSEM SRT-350/8 (REPL CABLE | | |
ASSEMBLY) | | |
0155 E536314503 5.000 EA | 25.00000 125.00| 60.00000 300.00|
END ANCHOR ASSEM SRT-350/8 (REPL AMBER | | |
REFL SHT) | | |
0160 E536314504 2.000 EA | 5.00000 10.00| 80.00000 160.00|
END ANCHOR ASSEM SRT-350/8 (REPL | | |
BEARING PLATE) | | |
0165 E536314505 2.000 EA | 150.00000 300.00| 110.00000 220.00|
END ANCHOR ASSEM SRT-350/8 (REPL TIMBER | | |
BRK POST) | | |
0170 E536314509 2.000 EA | 5.00000 10.00| 120.00000 240.00|
END ANCHOR ASSEM SRT-350/8 (REPL | | |
STRUT/YOKE ASSM) | | |
0175 E536314510 2.000 EA | 150.00000 300.00| 110.00000 220.00|
END ANCHOR ASSEM SRT-350/8 (REPL TMBR | | |
LINE POST) | | |
0180 E536314511 2.000 EA | 850.00000 1700.00| 350.00000 700.00|
END ANCHOR ASSEM SRT-350/8 (REPL | | |
GUARDRAIL BEAM) | | |
0185 E536322501 2.000 EA | 150.00000 300.00| 120.00000 240.00|
END ANCHOR ASSEM FLARED (REPL FLARED | | |
END SECT) | | |
0190 E536322502 2.000 EA | 150.00000 300.00| 120.00000 240.00|
END ANCHOR ASSEM FLARED (REPL ROUND END | | |
SECT) | | |
0195 E536322503 2.000 EA | 150.00000 300.00| 120.00000 240.00|
END ANCHOR ASSEM FLARED (REPL BUFFER | | |
END SECT) | | |

SECTION 0001 TOTALS | $ 132,575.00| $ 149,924.00| $
====================================================================================================================================

CONTRACT TOTALS | $ 132,575.00| $ 149,924.00| $ 0.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 004 -8

CALL ORDER: 004 PROPOSAL ID: E1M45-R0 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 4 ) F593413487 |( 5 ) F412051311 |( )
|PROFESSIONAL HIGHWAY MAINTE |COMPLETE HIGHWAY IMPROVEMEN |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
PAGE : 005 -1

VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID : E1M46 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 Performance based storm water pond. Manatee & Sarasota
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1095 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : F.A. NO. : COUNTIES : DIST/ST-WIDE SARASOTA
MANATEE

LOCAL NAME : ROAD NAME :
PROJ LIMITS :

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F204062663 REMSON AQUATICS LIMITED LIABILITY COM Non Responsiv Irregular bid $ 251,820.00 0.00%
2 F743148751 ROGAR MANAGEMENT & CONSULTING OF FLOR Responsive Non-Winning Bid $ 327,540.24 30.06%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 005 -2

CALL ORDER : 005 PROPOSAL ID : E1M46 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 Performance based storm water pond. Manatee & Sarasota
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1095 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : F.A. NO. : COUNTIES : DIST/ST-WIDE SARASOTA
MANATEE

LOCAL NAME : ROAD NAME :
PROJ LIMITS :

====================================================================================================================================
|( 1 ) F204062663 |( 2 ) F743148751 |( )
|REMSON AQUATICS LIMITED LIA |ROGAR MANAGEMENT & CONSULTI |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STORM WATER MANAGEMENT (AC)

| | |
0005 E099 2 36.000 EA | 6995.00000 251820.00| 9098.34000 327540.24|
PERIODIC PAYMENTS OF LUMP SUM | | |

SECTION 0001 TOTALS | $ 251,820.00| $ 327,540.24| $
====================================================================================================================================

CONTRACT TOTALS | $ 251,820.00| $ 327,540.24| $ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.





FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
PAGE : 006 -1

VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : E1M47-R0 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 Pipe desilting, video inspection and repair. Highlands &
SET-ASIDE : U/R CODE : Okeechobee
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43272617207 (*) F.A. NO. : N/A COUNTIES : DIST/ST-WIDE OKEECHOBEE
HIGHLANDS

LOCAL NAME : SEBRING OPERATIONS ROAD NAME :
PROJ LIMITS : MAINTENANCE CONTRACTS

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F591707673 SHENANDOAH GENERAL CONSTRUCTION, CO. Winning bid $ 55,530.00 0.00%
2 F205083990 W.W. ENGINEERING, INC. Non-Winning Bid $ 56,450.00 1.65%
3 F650257704 ROCKLINE VAC SYSTEMS INC. Non-Winning Bid $ 57,120.00 2.86%
4 F680509371 ALTAIR ENVIRONMENTAL GROUP, L.L.C. Non-Winning Bid $ 59,740.00 7.58%
5 F363139571 AMERICAN POWER RODDING, CORP. Non-Winning Bid $ 78,000.00 40.46%
6 F010684682 LAYNE INLINER, LLC Non-Winning Bid $ 82,050.00 47.75%
7 F650829090 ENVIROWASTE SERVICES GROUP, INC. Non-Winning Bid $ 92,700.00 66.93%
8 F593686474 R.J.P. ENTERPRISES, INC. Non-Winning Bid $ 142,500.00 156 %
9 F621645414 PM CONSTRUCTION AND REHABILITATION LL Non-Winning Bid $ 172,405.00 210 %



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 006 -2

CALL ORDER : 006 PROPOSAL ID : E1M47-R0 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 Pipe desilting, video inspection and repair. Highlands &
SET-ASIDE : U/R CODE : Okeechobee
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43272617207 (*) F.A. NO. : N/A COUNTIES : DIST/ST-WIDE OKEECHOBEE
HIGHLANDS

LOCAL NAME : SEBRING OPERATIONS ROAD NAME :
PROJ LIMITS : MAINTENANCE CONTRACTS

====================================================================================================================================
|( 1 ) F591707673 |( 2 ) F205083990 |( 3 ) F650257704
|SHENANDOAH GENERAL CONSTRUC |W.W. ENGINEERING, INC. |ROCKLINE VAC SYSTEMS INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CLEAN DRAINAGE STRUCTURES (LF)

| | |
0005 0430 94 1 2000.000 LF | 3.00000 6000.00| 1.50000 3000.00| 1.25000 2500.00
DESILTING PIPE, 0 - 24" | | |
0010 0430 94 2 1000.000 LF | 3.70000 3700.00| 4.00000 4000.00| 4.50000 4500.00
DESILTING PIPE, 25 - 36" | | |
0015 0430 94 3 500.000 LF | 5.70000 2850.00| 7.00000 3500.00| 8.00000 4000.00
DESILTING PIPE, 37 - 48" | | |
0020 0431 1 1 160.000 LF | 103.00000 16480.00| 100.00000 16000.00| 102.00000 16320.00
PIPE LINER, OPTIONAL MATERIAL, 0-24" | | |
0025 0431 1 2 160.000 LF | 135.00000 21600.00| 145.00000 23200.00| 130.00000 20800.00
PIPE LINER, OPTIONAL MATERIAL, 25-36" | | |
0030 E430 82 11 10.000 EA | 45.00000 450.00| 100.00000 1000.00| 125.00000 1250.00
CLEAN & SEAL EXISTING PIPE JOINT, 0-24" | | |
STORM SEWER | | |
0035 E430 82 12 10.000 EA | 75.00000 750.00| 75.00000 750.00| 175.00000 1750.00
CLEAN & SEAL EXISTING PIPE JOINT, | | |
25-36" STORM SEWER | | |
0040 E430 82 13 10.000 EA | 125.00000 1250.00| 150.00000 1500.00| 250.00000 2500.00
CLEAN & SEAL EXISTING PIPE JOINT, | | |
37-48" STORM SEWER | | |
0045 E432 4 3500.000 LF | 0.70000 2450.00| 1.00000 3500.00| 1.00000 3500.00
STORM SEWER INSPECTION (VIDEO CAMERA) | | |

SECTION 0001 TOTALS | $ 55,530.00| $ 56,450.00| $ 57,120.00
====================================================================================================================================

CONTRACT TOTALS | $ 55,530.00| $ 56,450.00| $ 57,120.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 006 -3

CALL ORDER: 006 PROPOSAL ID: E1M47-R0 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 4 ) F680509371 |( 5 ) F363139571 |( 6 ) F010684682
|ALTAIR ENVIRONMENTAL GROUP, |AMERICAN POWER RODDING, COR |LAYNE INLINER, LLC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CLEAN DRAINAGE STRUCTURES (LF)

| | |
0005 0430 94 1 2000.000 LF | 5.00000 10000.00| 6.00000 12000.00| 3.00000 6000.00
DESILTING PIPE, 0 - 24" | | |
0010 0430 94 2 1000.000 LF | 5.00000 5000.00| 7.50000 7500.00| 4.00000 4000.00
DESILTING PIPE, 25 - 36" | | |
0015 0430 94 3 500.000 LF | 8.00000 4000.00| 12.00000 6000.00| 6.00000 3000.00
DESILTING PIPE, 37 - 48" | | |
0020 0431 1 1 160.000 LF | 79.00000 12640.00| 100.00000 16000.00| 125.00000 20000.00
PIPE LINER, OPTIONAL MATERIAL, 0-24" | | |
0025 0431 1 2 160.000 LF | 135.00000 21600.00| 150.00000 24000.00| 180.00000 28800.00
PIPE LINER, OPTIONAL MATERIAL, 25-36" | | |
0030 E430 82 11 10.000 EA | 75.00000 750.00| 100.00000 1000.00| 400.00000 4000.00
CLEAN & SEAL EXISTING PIPE JOINT, 0-24" | | |
STORM SEWER | | |
0035 E430 82 12 10.000 EA | 100.00000 1000.00| 125.00000 1250.00| 450.00000 4500.00
CLEAN & SEAL EXISTING PIPE JOINT, | | |
25-36" STORM SEWER | | |
0040 E430 82 13 10.000 EA | 125.00000 1250.00| 150.00000 1500.00| 650.00000 6500.00
CLEAN & SEAL EXISTING PIPE JOINT, | | |
37-48" STORM SEWER | | |
0045 E432 4 3500.000 LF | 1.00000 3500.00| 2.50000 8750.00| 1.50000 5250.00
STORM SEWER INSPECTION (VIDEO CAMERA) | | |

SECTION 0001 TOTALS | $ 59,740.00| $ 78,000.00| $ 82,050.00
====================================================================================================================================

CONTRACT TOTALS | $ 59,740.00| $ 78,000.00| $ 82,050.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 006 -4

CALL ORDER: 006 PROPOSAL ID: E1M47-R0 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 7 ) F650829090 |( 8 ) F593686474 |( 9 ) F621645414
|ENVIROWASTE SERVICES GROUP, |R.J.P. ENTERPRISES, INC. |PM CONSTRUCTION AND REHABILITAT

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CLEAN DRAINAGE STRUCTURES (LF)

| | |
0005 0430 94 1 2000.000 LF | 3.00000 6000.00| 6.00000 12000.00| 5.50000 11000.00
DESILTING PIPE, 0 - 24" | | |
0010 0430 94 2 1000.000 LF | 4.00000 4000.00| 10.00000 10000.00| 8.50000 8500.00
DESILTING PIPE, 25 - 36" | | |
0015 0430 94 3 500.000 LF | 6.00000 3000.00| 16.00000 8000.00| 12.50000 6250.00
DESILTING PIPE, 37 - 48" | | |
0020 0431 1 1 160.000 LF | 120.00000 19200.00| 175.00000 28000.00| 163.00000 26080.00
PIPE LINER, OPTIONAL MATERIAL, 0-24" | | |
0025 0431 1 2 160.000 LF | 250.00000 40000.00| 350.00000 56000.00| 195.00000 31200.00
PIPE LINER, OPTIONAL MATERIAL, 25-36" | | |
0030 E430 82 11 10.000 EA | 100.00000 1000.00| 300.00000 3000.00| 1650.00000 16500.00
CLEAN & SEAL EXISTING PIPE JOINT, 0-24" | | |
STORM SEWER | | |
0035 E430 82 12 10.000 EA | 250.00000 2500.00| 600.00000 6000.00| 2100.00000 21000.00
CLEAN & SEAL EXISTING PIPE JOINT, | | |
25-36" STORM SEWER | | |
0040 E430 82 13 10.000 EA | 300.00000 3000.00| 900.00000 9000.00| 3350.00000 33500.00
CLEAN & SEAL EXISTING PIPE JOINT, | | |
37-48" STORM SEWER | | |
0045 E432 4 3500.000 LF | 4.00000 14000.00| 3.00000 10500.00| 5.25000 18375.00
STORM SEWER INSPECTION (VIDEO CAMERA) | | |

SECTION 0001 TOTALS | $ 92,700.00| $ 142,500.00| $ 172,405.00
====================================================================================================================================

CONTRACT TOTALS | $ 92,700.00| $ 142,500.00| $ 172,405.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
PAGE : 007 -1

VENDOR RANKING

CALL ORDER : 007 PROPOSAL ID : E1M48-R0 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 Herbicide application - Highlands
SET-ASIDE : U/R CODE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43272617202 (*) F.A. NO. : N/A COUNTIES : DIST/ST-WIDE HIGHLANDS

LOCAL NAME : SEBRING OPERATIONS ROAD NAME :
PROJ LIMITS : MAINTENANCE CONTRACTS

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F570851059 NATURCHEM, INC. Winning bid $ 31,682.50 0.00%
2 F650481334 KRAUSE GROVE SERVICE, INC. Non-Winning Bid $ 36,750.00 15.99%
3 F593559864 APEX PEST CONTROL, INC. Non-Winning Bid $ 64,050.00 102 %
4 F204062663 REMSON AQUATICS LIMITED LIABILITY COM Non-Winning Bid $ 75,200.00 137 %
5 F262896513 J.W.S. CONTRACTING SERVICES, LLC Non-Winning Bid $ 77,175.00 143 %
6 F760715786 F.W.A.K., INC. Non-Winning Bid $ 83,125.00 162 %



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 007 -2

CALL ORDER : 007 PROPOSAL ID : E1M48-R0 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 Herbicide application - Highlands
SET-ASIDE : U/R CODE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43272617202 (*) F.A. NO. : N/A COUNTIES : DIST/ST-WIDE HIGHLANDS

LOCAL NAME : SEBRING OPERATIONS ROAD NAME :
PROJ LIMITS : MAINTENANCE CONTRACTS

====================================================================================================================================
|( 1 ) F570851059 |( 2 ) F650481334 |( 3 ) F593559864
|NATURCHEM, INC. |KRAUSE GROVE SERVICE, INC. |APEX PEST CONTROL, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CHEM WEED AND GRASS CONTROL (AC)

| | |
0005 E580337 2 545.000 AC | 34.70000 18911.50| 42.00000 22890.00| 60.00000 32700.00
HERBICIDE (STRIP APPLICATION) | | |
0010 E580337 4 330.000 AC | 38.70000 12771.00| 42.00000 13860.00| 95.00000 31350.00
HERBICIDE (STRIP APPLICATION)(AQUATIC) | | |

SECTION 0001 TOTALS | $ 31,682.50| $ 36,750.00| $ 64,050.00
====================================================================================================================================

CONTRACT TOTALS | $ 31,682.50| $ 36,750.00| $ 64,050.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 007 -3

CALL ORDER: 007 PROPOSAL ID: E1M48-R0 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 4 ) F204062663 |( 5 ) F262896513 |( 6 ) F760715786
|REMSON AQUATICS LIMITED LIA |J.W.S. CONTRACTING SERVICES |F.W.A.K., INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CHEM WEED AND GRASS CONTROL (AC)

| | |
0005 E580337 2 545.000 AC | 85.00000 46325.00| 75.00000 40875.00| 95.00000 51775.00
HERBICIDE (STRIP APPLICATION) | | |
0010 E580337 4 330.000 AC | 87.50000 28875.00| 110.00000 36300.00| 95.00000 31350.00
HERBICIDE (STRIP APPLICATION)(AQUATIC) | | |

SECTION 0001 TOTALS | $ 75,200.00| $ 77,175.00| $ 83,125.00
====================================================================================================================================

CONTRACT TOTALS | $ 75,200.00| $ 77,175.00| $ 83,125.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
PAGE : 008 -1

VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : E1M49-R0 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 Routine maintenance of traffic. Hardee, Desoto, Manatee and
SET-ASIDE : U/R CODE : Sarasota
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43265017210 (*) F.A. NO. : N/A COUNTIES : DIST/ST-WIDE MANATEE
SARASOTA HARDEE

LOCAL NAME : ARCADIA OPERATIONS ROAD NAME :
PROJ LIMITS : CONTRACTS

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F593541899 ACME BARRICADES, L.C. Responsive Winning bid $ 31,675.00 0.00%
2 F592582822 TRAFFIC CONTROL PRODUCTS OF FLORIDA, Non-Winning Bid $ 35,255.00 11.30%
3 F262896513 J.W.S. CONTRACTING SERVICES, LLC Non-Winning Bid $ 40,025.00 26.36%
4 F591605524 BOB'S BARRICADES, INC. Non-Winning Bid $ 40,775.00 28.72%
5 F261084418 ROADSAFE TRAFFIC SYSTEMS, INC. Non-Winning Bid $ 59,250.00 87.05%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 008 -2

CALL ORDER : 008 PROPOSAL ID : E1M49-R0 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 Routine maintenance of traffic. Hardee, Desoto, Manatee and
SET-ASIDE : U/R CODE : Sarasota
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43265017210 (*) F.A. NO. : N/A COUNTIES : DIST/ST-WIDE MANATEE
SARASOTA HARDEE

LOCAL NAME : ARCADIA OPERATIONS ROAD NAME :
PROJ LIMITS : CONTRACTS

====================================================================================================================================
|( 1 ) F593541899 |( 2 ) F592582822 |( 3 ) F262896513
|ACME BARRICADES, L.C. |TRAFFIC CONTROL PRODUCTS OF |J.W.S. CONTRACTING SERVICES, LL

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 MISCELLANEOUS ROUTINE MAINTENANCE

| | |
0005 E101 72 2.000 EA | 300.00000 600.00| 190.00000 380.00| 250.00000 500.00
MOBILIZATION (EMERGENCY RESPONSE) | | |
0010 E102 1 2 15.000 DA | 900.00000 13500.00| 880.00000 13200.00| 950.00000 14250.00
MAINTENANCE OF TRAFFIC | | |
0015 E102 10 60.000 MH | 50.00000 3000.00| 50.00000 3000.00| 40.00000 2400.00
OFF-DUTY LAW ENFORCEMENT OFFICER | | |
0020 E102 97 1 10.000 ED | 650.00000 6500.00| 530.00000 5300.00| 400.00000 4000.00
TRUCK MOUNTED ATTENUATOR (TEMPORARY) | | |
0025 E102100 12 525.000 HR | 15.00000 7875.00| 25.00000 13125.00| 35.00000 18375.00
NECESSARY MAINTENANCE SERVICE | | |
(STRAIGHT TIME) | | |
0030 E102100 14 10.000 HR | 20.00000 200.00| 25.00000 250.00| 50.00000 500.00
NECESSARY MAINT SERVICE (OVERTIME | | |
WEEKDAYS & SAT) | | |

SECTION 0001 TOTALS | $ 31,675.00| $ 35,255.00| $ 40,025.00
====================================================================================================================================

CONTRACT TOTALS | $ 31,675.00| $ 35,255.00| $ 40,025.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 008 -3

CALL ORDER: 008 PROPOSAL ID: E1M49-R0 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 4 ) F591605524 |( 5 ) F261084418 |( )
|BOB'S BARRICADES, INC. |ROADSAFE TRAFFIC SYSTEMS, I |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 MISCELLANEOUS ROUTINE MAINTENANCE

| | |
0005 E101 72 2.000 EA | 200.00000 400.00| 1000.00000 2000.00|
MOBILIZATION (EMERGENCY RESPONSE) | | |
0010 E102 1 2 15.000 DA | 275.00000 4125.00| 1000.00000 15000.00|
MAINTENANCE OF TRAFFIC | | |
0015 E102 10 60.000 MH | 65.00000 3900.00| 75.00000 4500.00|
OFF-DUTY LAW ENFORCEMENT OFFICER | | |
0020 E102 97 1 10.000 ED | 650.00000 6500.00| 1000.00000 10000.00|
TRUCK MOUNTED ATTENUATOR (TEMPORARY) | | |
0025 E102100 12 525.000 HR | 48.00000 25200.00| 50.00000 26250.00|
NECESSARY MAINTENANCE SERVICE | | |
(STRAIGHT TIME) | | |
0030 E102100 14 10.000 HR | 65.00000 650.00| 150.00000 1500.00|
NECESSARY MAINT SERVICE (OVERTIME | | |
WEEKDAYS & SAT) | | |

SECTION 0001 TOTALS | $ 40,775.00| $ 59,250.00| $
====================================================================================================================================

CONTRACT TOTALS | $ 40,775.00| $ 59,250.00| $ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
PAGE : 009 -1

VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : E1M50-R0 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 Misc. concrete and side drain repair. Desoto, Hardee,
SET-ASIDE : U/R CODE : Manatee & Sarasota
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43265017209 (*) F.A. NO. : N/A COUNTIES : DIST/ST-WIDE MANATEE
SARASOTA HARDEE

LOCAL NAME : ARCADIA OPERATIONS ROAD NAME :
PROJ LIMITS : CONTRACTS

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F593674850 LAS CONTRACTING CORP Winning bid $ 179,300.00 0.00%
2 F743148751 ROGAR MANAGEMENT & CONSULTING OF FLOR Non-Winning Bid $ 201,758.51 12.52%
3 F753160478 ENVIRONMENTAL INNOVATIONS INC. Non-Winning Bid $ 233,577.78 30.27%
4 F593686474 R.J.P. ENTERPRISES, INC. Non-Winning Bid $ 245,400.00 36.86%
5 F593586613 EVANS CONTRACTING SERVICES, INC. Non-Winning Bid $ 303,450.00 69.24%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 009 -2

CALL ORDER : 009 PROPOSAL ID : E1M50-R0 PROPOSAL DESC :
LETTING DATE : 03/21/13 11:00 am DISTRICT : 01 Misc. concrete and side drain repair. Desoto, Hardee,
SET-ASIDE : U/R CODE : Manatee & Sarasota
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43265017209 (*) F.A. NO. : N/A COUNTIES : DIST/ST-WIDE MANATEE
SARASOTA HARDEE

LOCAL NAME : ARCADIA OPERATIONS ROAD NAME :
PROJ LIMITS : CONTRACTS

====================================================================================================================================
|( 1 ) F593674850 |( 2 ) F743148751 |( 3 ) F753160478
|LAS CONTRACTING CORP |ROGAR MANAGEMENT & CONSULTI |ENVIRONMENTAL INNOVATIONS INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 SODDING (SY)

| | |
0005 0339 1 4.000 TN | 400.00000 1600.00| 483.00000 1932.00| 136.52000 546.08
MISCELLANEOUS ASPHALT PAVEMENT | | |
0010 0425 8 2.000 EA | 500.00000 1000.00| 1000.00000 2000.00| 422.67000 845.34
DRAINAGE STRUCTURES, MISCELLANEOUS, | | |
ADJUST | | |
0015 0430174118 50.000 LF | 46.00000 2300.00| 75.00000 3750.00| 42.80000 2140.00
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
18"SD | | |
0020 0430174124 50.000 LF | 61.00000 3050.00| 85.00000 4250.00| 86.32000 4316.00
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
24"SD | | |
0025 0430174130 50.000 LF | 76.00000 3800.00| 95.00000 4750.00| 101.25000 5062.50
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
30"SD | | |
0030 0430174136 50.000 LF | 91.00000 4550.00| 115.00000 5750.00| 157.87000 7893.50
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
36"SD | | |
0035 0430174142 50.000 LF | 127.00000 6350.00| 265.00000 13250.00| 179.96000 8998.00
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
42"SD | | |
0040 0430174148 50.000 LF | 144.00000 7200.00| 179.77000 8988.50| 189.97000 9498.50
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
48"SD | | |
0045 0430174218 50.000 LF | 51.00000 2550.00| 48.00000 2400.00| 44.90000 2245.00
PIPE CULVERT, OPTIONAL MATERIAL, OTHER | | |
SHAPE - ELLIP/ARCH, 18"SD | | |
0050 0430174224 50.000 LF | 67.00000 3350.00| 79.00000 3950.00| 63.89000 3194.50
PIPE CULVERT, OPTIONAL MATERIAL, OTHER | | |
SHAPE - ELLIP/ARCH, 24"SD | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 009 -3

CALL ORDER: 009 PROPOSAL ID: E1M50-R0 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 1 ) F593674850 |( 2 ) F743148751 |( 3 ) F753160478
|LAS CONTRACTING CORP |ROGAR MANAGEMENT & CONSULTI |ENVIRONMENTAL INNOVATIONS INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 0430174230 50.000 LF | 82.00000 4100.00| 87.67000 4383.50| 77.67000 3883.50
PIPE CULVERT, OPTIONAL MATERIAL, OTHER | | |
SHAPE - ELLIP/ARCH, 30"SD | | |
0060 0430174236 50.000 LF | 99.00000 4950.00| 97.67000 4883.50| 87.90000 4395.00
PIPE CULVERT, OPTIONAL MATERIAL, OTHER | | |
SHAPE - ELLIP/ARCH, 36"SD | | |
0065 0430174242 50.000 LF | 135.00000 6750.00| 115.00000 5750.00| 187.67000 9383.50
PIPE CULVERT, OPTIONAL MATERIAL, | | |
ELLIP/OTHER, 42"SD | | |
0070 0430174248 50.000 LF | 155.00000 7750.00| 165.00000 8250.00| 196.89000 9844.50
PIPE CULVERT,OPTIONAL MATERIAL, | | |
OTHER-ELIP/ARCH, 48"SD | | |
0075 0430984125 4.000 EA | 575.00000 2300.00| 600.00000 2400.00| 632.90000 2531.60
MITERED END SECTION, OPTIONAL ROUND, | | |
18" SD | | |
0080 0430984129 20.000 EA | 650.00000 13000.00| 564.00000 11280.00| 1267.78000 25355.60
MITERED END SECTION, OPTIONAL ROUND, | | |
24" SD | | |
0085 0430984133 20.000 EA | 975.00000 19500.00| 955.00000 19100.00| 1436.97000 28739.40
MITERED END SECTION , OPTIONAL ROUND, | | |
30" SD | | |
0090 0430984138 4.000 EA | 1200.00000 4800.00| 1389.00000 5556.00| 1489.98000 5959.92
MITERED END SECTION , OPTIONAL ROUND, | | |
36" SIDE DRAIN | | |
0095 0430984140 4.000 EA | 1400.00000 5600.00| 1389.00000 5556.00| 1499.60000 5998.40
MITERED END SECTION , OPTIONAL ROUND, | | |
42" SD | | |
0100 0430984141 4.000 EA | 1800.00000 7200.00| 1689.00000 6756.00| 1755.90000 7023.60
MITERED END SECTION , OPTIONAL ROUND, | | |
48" SD | | |
0105 0430984625 4.000 EA | 575.00000 2300.00| 418.00000 1672.00| 620.19000 2480.76
MITERED END SECT, OPTIONAL - ELLIPTICAL | | |
/ ARCH, 18" SD | | |
0110 0430984629 10.000 EA | 650.00000 6500.00| 444.00000 4440.00| 1267.67000 12676.70
MITERED END SECT, OPTIONAL - ELLIPTICAL | | |
/ ARCH, 24" SD | | |
0115 0430984633 10.000 EA | 975.00000 9750.00| 789.00000 7890.00| 1467.89000 14678.90
MITERED END SECT, OPTIONAL /ELLIP/ARCH, | | |
30" SD | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 009 -4

CALL ORDER: 009 PROPOSAL ID: E1M50-R0 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 1 ) F593674850 |( 2 ) F743148751 |( 3 ) F753160478
|LAS CONTRACTING CORP |ROGAR MANAGEMENT & CONSULTI |ENVIRONMENTAL INNOVATIONS INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 0430984638 4.000 EA | 1200.00000 4800.00| 1125.00000 4500.00| 1489.90000 5959.60
MITERED END SECT, OPTIONAL /ELLIP/ARCH, | | |
36" SD | | |
0125 0430984640 4.000 EA | 1400.00000 5600.00| 1425.00000 5700.00| 1502.70000 6010.80
MITERED END SECT, OPTIONAL /ELLIP/ARCH, | | |
42" SD | | |
0130 0430984641 4.000 EA | 1800.00000 7200.00| 1625.00000 6500.00| 1667.09000 6668.36
MITERED END SECT, OPTIONAL /ELLIP/ARCH, | | |
48" SD | | |
0135 0520 1 7 100.000 LF | 18.00000 1800.00| 31.60000 3160.00| 21.98000 2198.00
CONCRETE CURB & GUTTER, TYPE E | | |
0140 0520 1 10 100.000 LF | 22.00000 2200.00| 31.60000 3160.00| 32.67000 3267.00
CONCRETE CURB & GUTTER, TYPE F | | |
0145 0520 2 1 100.000 LF | 18.00000 1800.00| 47.00000 4700.00| 22.55000 2255.00
CONCRETE CURB, TYPE A | | |
0150 0520 3 100.000 LF | 16.00000 1600.00| 67.00000 6700.00| 34.90000 3490.00
VALLEY GUTTER- CONCRETE | | |
0155 0522 1 100.000 SY | 38.00000 3800.00| 54.00000 5400.00| 31.50000 3150.00
SIDEWALK CONCRETE, 4" THICK | | |
0160 0522 2 100.000 SY | 44.00000 4400.00| 68.00000 6800.00| 34.72000 3472.00
SIDEWALK CONCRETE, 6" THICK | | |
0165 0524 1 2 200.000 SY | 45.00000 9000.00| 47.00000 9400.00| 36.78000 7356.00
CONCRETE DITCH PAVEMENT, NON REINFORCED | | |
4" | | |
0170 0527 1 6.000 EA | 300.00000 1800.00| 300.00000 1800.00| 315.89000 1895.34
DETECTABLE WARNING ON EXISTING WALKING | | |
SURFACE, RETROFIT | | |
0175 E425 73 3 2.000 EA | 375.00000 750.00| 450.00000 900.00| 678.90000 1357.80
FRAME AND GRATE (F&I) | | |
0180 E425 73 4 2.000 EA | 150.00000 300.00| 450.00000 900.00| 532.76000 1065.52
RESET EXISTING FRAME AND GRATE | | |
0185 E570 5 1.000 TN | 400.00000 400.00| 0.01000 0.01| 1980.56000 1980.56
FERTILIZER | | |
0190 E570 9 1 100.000 MG | 20.00000 2000.00| 0.01000 1.00| 40.89000 4089.00
WATER FOR GRASS & PLANTS | | |
0195 E575 1 400.000 SY | 4.00000 1600.00| 8.00000 3200.00| 4.18000 1672.00
SODDING | | |

SECTION 0001 TOTALS | $ 179,300.00| $ 201,758.51| $ 233,577.78
====================================================================================================================================

CONTRACT TOTALS | $ 179,300.00| $ 201,758.51| $ 233,577.78



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 009 -5

CALL ORDER: 009 PROPOSAL ID: E1M50-R0 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 4 ) F593686474 |( 5 ) F593586613 |( )
|R.J.P. ENTERPRISES, INC. |EVANS CONTRACTING SERVICES, |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 SODDING (SY)

| | |
0005 0339 1 4.000 TN | 200.00000 800.00| 1000.00000 4000.00|
MISCELLANEOUS ASPHALT PAVEMENT | | |
0010 0425 8 2.000 EA | 600.00000 1200.00| 3500.00000 7000.00|
DRAINAGE STRUCTURES, MISCELLANEOUS, | | |
ADJUST | | |
0015 0430174118 50.000 LF | 60.00000 3000.00| 100.00000 5000.00|
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
18"SD | | |
0020 0430174124 50.000 LF | 78.00000 3900.00| 100.00000 5000.00|
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
24"SD | | |
0025 0430174130 50.000 LF | 96.00000 4800.00| 100.00000 5000.00|
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
30"SD | | |
0030 0430174136 50.000 LF | 125.00000 6250.00| 25.00000 1250.00|
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
36"SD | | |
0035 0430174142 50.000 LF | 175.00000 8750.00| 25.00000 1250.00|
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
42"SD | | |
0040 0430174148 50.000 LF | 275.00000 13750.00| 25.00000 1250.00|
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
48"SD | | |
0045 0430174218 50.000 LF | 60.00000 3000.00| 25.00000 1250.00|
PIPE CULVERT, OPTIONAL MATERIAL, OTHER | | |
SHAPE - ELLIP/ARCH, 18"SD | | |
0050 0430174224 50.000 LF | 78.00000 3900.00| 25.00000 1250.00|
PIPE CULVERT, OPTIONAL MATERIAL, OTHER | | |
SHAPE - ELLIP/ARCH, 24"SD | | |
0055 0430174230 50.000 LF | 96.00000 4800.00| 25.00000 1250.00|
PIPE CULVERT, OPTIONAL MATERIAL, OTHER | | |
SHAPE - ELLIP/ARCH, 30"SD | | |
0060 0430174236 50.000 LF | 125.00000 6250.00| 25.00000 1250.00|
PIPE CULVERT, OPTIONAL MATERIAL, OTHER | | |
SHAPE - ELLIP/ARCH, 36"SD | | |
0065 0430174242 50.000 LF | 175.00000 8750.00| 25.00000 1250.00|
PIPE CULVERT, OPTIONAL MATERIAL, | | |
ELLIP/OTHER, 42"SD | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 009 -6

CALL ORDER: 009 PROPOSAL ID: E1M50-R0 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 4 ) F593686474 |( 5 ) F593586613 |( )
|R.J.P. ENTERPRISES, INC. |EVANS CONTRACTING SERVICES, |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 0430174248 50.000 LF | 275.00000 13750.00| 25.00000 1250.00|
PIPE CULVERT,OPTIONAL MATERIAL, | | |
OTHER-ELIP/ARCH, 48"SD | | |
0075 0430984125 4.000 EA | 650.00000 2600.00| 200.00000 800.00|
MITERED END SECTION, OPTIONAL ROUND, | | |
18" SD | | |
0080 0430984129 20.000 EA | 750.00000 15000.00| 2000.00000 40000.00|
MITERED END SECTION, OPTIONAL ROUND, | | |
24" SD | | |
0085 0430984133 20.000 EA | 1200.00000 24000.00| 2000.00000 40000.00|
MITERED END SECTION , OPTIONAL ROUND, | | |
30" SD | | |
0090 0430984138 4.000 EA | 1600.00000 6400.00| 4000.00000 16000.00|
MITERED END SECTION , OPTIONAL ROUND, | | |
36" SIDE DRAIN | | |
0095 0430984140 4.000 EA | 2500.00000 10000.00| 4000.00000 16000.00|
MITERED END SECTION , OPTIONAL ROUND, | | |
42" SD | | |
0100 0430984141 4.000 EA | 3200.00000 12800.00| 4000.00000 16000.00|
MITERED END SECTION , OPTIONAL ROUND, | | |
48" SD | | |
0105 0430984625 4.000 EA | 650.00000 2600.00| 2500.00000 10000.00|
MITERED END SECT, OPTIONAL - ELLIPTICAL | | |
/ ARCH, 18" SD | | |
0110 0430984629 10.000 EA | 750.00000 7500.00| 2500.00000 25000.00|
MITERED END SECT, OPTIONAL - ELLIPTICAL | | |
/ ARCH, 24" SD | | |
0115 0430984633 10.000 EA | 1200.00000 12000.00| 2500.00000 25000.00|
MITERED END SECT, OPTIONAL /ELLIP/ARCH, | | |
30" SD | | |
0120 0430984638 4.000 EA | 1600.00000 6400.00| 2500.00000 10000.00|
MITERED END SECT, OPTIONAL /ELLIP/ARCH, | | |
36" SD | | |
0125 0430984640 4.000 EA | 2500.00000 10000.00| 2500.00000 10000.00|
MITERED END SECT, OPTIONAL /ELLIP/ARCH, | | |
42" SD | | |
0130 0430984641 4.000 EA | 3200.00000 12800.00| 2500.00000 10000.00|
MITERED END SECT, OPTIONAL /ELLIP/ARCH, | | |
48" SD | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/25/13
TABULATION OF BIDS PAGE : 009 -7

CALL ORDER: 009 PROPOSAL ID: E1M50-R0 LETTING DATE: 03/21/13 11:00 am DISTRICT: 01
====================================================================================================================================

|( 4 ) F593686474 |( 5 ) F593586613 |( )
|R.J.P. ENTERPRISES, INC. |EVANS CONTRACTING SERVICES, |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0135 0520 1 7 100.000 LF | 28.00000 2800.00| 30.00000 3000.00|
CONCRETE CURB & GUTTER, TYPE E | | |
0140 0520 1 10 100.000 LF | 22.00000 2200.00| 30.00000 3000.00|
CONCRETE CURB & GUTTER, TYPE F | | |
0145 0520 2 1 100.000 LF | 28.00000 2800.00| 30.00000 3000.00|
CONCRETE CURB, TYPE A | | |
0150 0520 3 100.000 LF | 32.00000 3200.00| 30.00000 3000.00|
VALLEY GUTTER- CONCRETE | | |
0155 0522 1 100.000 SY | 40.00000 4000.00| 54.00000 5400.00|
SIDEWALK CONCRETE, 4" THICK | | |
0160 0522 2 100.000 SY | 48.00000 4800.00| 63.00000 6300.00|
SIDEWALK CONCRETE, 6" THICK | | |
0165 0524 1 2 200.000 SY | 52.00000 10400.00| 75.00000 15000.00|
CONCRETE DITCH PAVEMENT, NON REINFORCED | | |
4" | | |
0170 0527 1 6.000 EA | 750.00000 4500.00| 250.00000 1500.00|
DETECTABLE WARNING ON EXISTING WALKING | | |
SURFACE, RETROFIT | | |
0175 E425 73 3 2.000 EA | 650.00000 1300.00| 1000.00000 2000.00|
FRAME AND GRATE (F&I) | | |
0180 E425 73 4 2.000 EA | 450.00000 900.00| 400.00000 800.00|
RESET EXISTING FRAME AND GRATE | | |
0185 E570 5 1.000 TN | 600.00000 600.00| 500.00000 500.00|
FERTILIZER | | |
0190 E570 9 1 100.000 MG | 5.00000 500.00| 25.00000 2500.00|
WATER FOR GRASS & PLANTS | | |
0195 E575 1 400.000 SY | 6.00000 2400.00| 3.50000 1400.00|
SODDING | | |

SECTION 0001 TOTALS | $ 245,400.00| $ 303,450.00| $
====================================================================================================================================

CONTRACT TOTALS | $ 245,400.00| $ 303,450.00| $ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.




