
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E1N87 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The improvements under this Contract consist of sidewalk and
SET-ASIDE : U/R CODE : pedestrian bridge construction, milling and resurfacing,
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS) base work, shoulder treatment, drainage improvements, curb

and gutters, and signing and pavement marking on State Road
60 from Van Fleet Drive easterly 1.829 miles to east of
Connersville Road in the City of Bartow, Polk County.

FINPROJ(S) : 43120915201 (*) F.A. NO. : N/A COUNTIES : POLK

LOCAL NAME : SR 60 FROM VAN FLEET DR TO CONNERSVILLE RD ROAD NAME : SR 60
PROJ LIMITS : FROM VAN FLEET DR TO CONNERSVILLE RD

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Responsive Winning bid $ 3,172,000.00 0.00%
2 WRIGHT CONSTRUCTION GROUP, INC. Responsive Non-Winning Bid $ 3,685,342.03 16.18%
3 CONE & GRAHAM, INC. Responsive Non-Winning Bid $ 4,055,284.95 27.84%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 001 -2

CALL ORDER : 001 PROPOSAL ID : E1N87 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The improvements under this Contract consist of sidewalk and
SET-ASIDE : U/R CODE : pedestrian bridge construction, milling and resurfacing,
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS) base work, shoulder treatment, drainage improvements, curb

and gutters, and signing and pavement marking on State Road
60 from Van Fleet Drive easterly 1.829 miles to east of
Connersville Road in the City of Bartow, Polk County.

FINPROJ(S) : 43120915201 (*) F.A. NO. : N/A COUNTIES : POLK

LOCAL NAME : SR 60 FROM VAN FLEET DR TO CONNERSVILLE RD ROAD NAME : SR 60
PROJ LIMITS : FROM VAN FLEET DR TO CONNERSVILLE RD

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|LEWARE CONSTRUCTION COMPANY |WRIGHT CONSTRUCTION GROUP, |CONE & GRAHAM, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0400 2 4 388.500 CY | 1600.00000 621600.00| 1434.41000 557268.29| 1135.00000 440947.50
CONC CLASS II, SUPERSTRUCTURE | | |
0010 0400 4 5 71.800 CY | 1600.00000 114880.00| 1418.95000 101880.61| 2100.00000 150780.00
CONCRETE CLASS IV, SUBSTRUCTURE | | |
0015 0400147 15.900 CF | 1300.00000 20670.00| 2561.47000 40727.37| 900.00000 14310.00
COMPOSITE NEOPRENE PADS | | |
0020 0415 1 4 66440.000 LB | 1.70000 112948.00| 1.03000 68433.20| 0.90000 59796.00
REINFORCING STEEL - SUPERSTRUCTURE | | |
0025 0415 1 5 7976.000 LB | 1.70000 13559.20| 1.03000 8215.28| 0.90000 7178.40
REINFORCING STEEL- SUBSTRUCTURE | | |
0030 0450 2 36 2232.000 LF | 310.00000 691920.00| 192.61000 429905.52| 165.00000 368280.00
PREST BEAMS: FLORIDA-I BEAM 36" | | |
0035 0455 34 3 1538.000 LF | 120.00000 184560.00| 124.99000 192234.62| 244.00000 375272.00
PRESTRESSED CONCRETE PILING, 18" SQ | | |
0040 0455143 3 443.000 LF | 360.00000 159480.00| 327.86000 145241.98| 354.00000 156822.00
TEST PILES-PRESTRESSED CONCRETE,18" SQ | | |
0045 0458 1 11 104.000 LF | 40.00000 4160.00| 48.28000 5021.12| 45.00000 4680.00
BRIDGE DECK EXPANSION JOINT, NEW | | |
CONSTRUCTION, F&I POURED JOINT WITH | | |
BACKER ROD | | |
0050 0530 74 156.300 TN | 110.00000 17193.00| 75.31000 11770.95| 110.00000 17193.00
BEDDING STONE | | |

SECTION 0001 TOTALS | $ 1,940,970.20| $ 1,560,698.94| $ 1,595,258.90
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E1N87 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|LEWARE CONSTRUCTION COMPANY |WRIGHT CONSTRUCTION GROUP, |CONE & GRAHAM, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 0101 1 LUMP | 300000.00000 300000.00| 1226210.10000 1226210.10| 400000.00000 400000.00
MOBILIZATION 43120915201 | | |
0060 0102 1 300.000 LS | 30306.11000 30306.11| 19226.33000 19226.33| 150000.00000 150000.00
MAINTENANCE OF TRAFFIC 43120915201 | | |
0065 0102 3 152.000 CY | 70.00000 10640.00| 18.14000 2757.28| 20.00000 3040.00
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | | |
0070 0102 60 12900.000 ED | 0.25000 3225.00| 0.25000 3225.00| 0.24000 3096.00
WORK ZONE SIGN | | |
0075 0102 74 1 22500.000 ED | 0.15000 3375.00| 0.14000 3150.00| 0.14000 3150.00
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0080 0102 76 300.000 ED | 6.50000 1950.00| 6.14000 1842.00| 6.00000 1800.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0085 0102 77 5100.000 ED | 0.25000 1275.00| 0.30000 1530.00| 0.25000 1275.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0090 0102 99 600.000 ED | 12.50000 7500.00| 12.30000 7380.00| 12.00000 7200.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0095 0102150 1 240.000 ED | 6.50000 1560.00| 6.14000 1473.60| 6.00000 1440.00
PORTABLE REGULATORY, SIGN | | |
0100 0102150 2 240.000 ED | 6.50000 1560.00| 6.14000 1473.60| 6.00000 1440.00
RADAR SPEED DISPLAY UNIT | | |
0105 0104 10 3 9096.000 LF | 2.10000 19101.60| 1.03000 9368.88| 1.00000 9096.00
SEDIMENT BARRIER | | |
0110 0104 11 768.000 LF | 15.00000 11520.00| 8.20000 6297.60| 7.00000 5376.00
FLOATING TURBIDITY BARRIER | | |
0115 0104 15 1.000 EA | 3000.00000 3000.00| 512.29000 512.29| 3500.00000 3500.00
SOIL TRACKING PREVENTION DEVICE | | |
0120 0107 1 87.600 AC | 45.00000 3942.00| 25.61000 2243.44| 25.00000 2190.00
LITTER REMOVAL | | |
0125 0107 2 69.500 AC | 200.00000 13900.00| 51.23000 3560.49| 50.00000 3475.00
MOWING | | |
0130 0110 1 1 1.000 LS | 50000.00000 50000.00| 110545.32000 110545.32| 1125135.00000 1125135.00
CLEARING & GRUBBING 43120915201 | | |
0135 0110 4 199.000 SY | 11.00000 2189.00| 11.17000 2222.83| 50.00000 9950.00
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 001 -4

CALL ORDER: 001 PROPOSAL ID: E1N87 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|LEWARE CONSTRUCTION COMPANY |WRIGHT CONSTRUCTION GROUP, |CONE & GRAHAM, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 0110 7 1 10.000 EA | 110.00000 1100.00| 102.46000 1024.60| 125.00000 1250.00
MAILBOX, F&I SINGLE | | |
0145 0120 1 1196.000 CY | 28.00000 33488.00| 27.98000 33464.08| 34.00000 40664.00
REGULAR EXCAVATION | | |
0150 0120 6 3704.000 CY | 17.00000 62968.00| 17.26000 63931.04| 22.00000 81488.00
EMBANKMENT | | |
0155 0160 4 1864.000 SY | 14.00000 26096.00| 19.70000 36720.80| 12.00000 22368.00
TYPE B STABILIZATION | | |
0160 0285701 132.000 SY | 41.00000 5412.00| 41.02000 5414.64| 30.00000 3960.00
OPTIONAL BASE, BASE GROUP 01 | | |
0165 0286 1 1074.600 SY | 20.00000 21492.00| 17.59000 18902.21| 16.00000 17193.60
TURNOUT CONSTRUCTION | | |
0170 0327 70 6 68.400 SY | 80.00000 5472.00| 93.24000 6377.62| 36.00000 2462.40
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0175 0334 1 13 49.200 TN | 320.00000 15744.00| 420.08000 20667.94| 175.00000 8610.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |
0180 0337 7 43 55.700 TN | 320.00000 17824.00| 368.85000 20544.95| 210.00000 11697.00
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, PG 76-22, PMA | | |
0185 0400 0 11 104.400 CY | 650.00000 67860.00| 445.69000 46530.04| 435.00000 45414.00
CONCRETE CLASS NS, GRAVITY WALL | | |
0190 0400 1 2 9.200 CY | 1250.00000 11500.00| 1024.58000 9426.14| 1100.00000 10120.00
CONCRETE CLASS I, ENDWALLS | | |
0195 0430174215 52.000 LF | 135.00000 7020.00| 76.84000 3995.68| 100.00000 5200.00
PIPE CULVERT, OPTIONAL MATERIAL, OTHER | | |
SHAPE - ELLIP/ARCH, 15"SD | | |
0200 0430984623 2.000 EA | 1000.00000 2000.00| 92.21000 184.42| 1600.00000 3200.00
MITERED END SECTION, OPTIONAL OTHER - | | |
ELLIP/ARCH, 15" SD | | |
0205 0515 2311 3501.000 LF | 52.00000 182052.00| 51.23000 179356.23| 50.00000 175050.00
PEDESTRIAN/ BICYCLE RAILING, ALUMINUM | | |
ONLY,42" TYPE 1 | | |
0210 0520 1 7 20.000 LF | 30.00000 600.00| 25.61000 512.20| 30.00000 600.00
CONCRETE CURB & GUTTER, TYPE E | | |
0215 0522 1 6981.000 SY | 26.00000 181506.00| 22.54000 157351.74| 25.00000 174525.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 001 -5

CALL ORDER: 001 PROPOSAL ID: E1N87 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|LEWARE CONSTRUCTION COMPANY |WRIGHT CONSTRUCTION GROUP, |CONE & GRAHAM, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0220 0522 2 253.000 SY | 37.00000 9361.00| 35.85000 9070.05| 38.00000 9614.00
CONCRETE SIDEWALK AND DRIVEWAYS, 6" | | |
THICK | | |
0225 0524 1 2 28.000 SY | 130.00000 3640.00| 51.18000 1433.04| 80.00000 2240.00
CONCRETE DITCH PAVEMENT, NON REINFORCED | | |
4" | | |
0230 0527 2 785.000 SF | 35.00000 27475.00| 25.61000 20103.85| 21.00000 16485.00
DETECTABLE WARNINGS | | |
0235 0570 1 2 11258.300 SY | 2.30000 25894.09| 2.05000 23079.52| 3.50000 39404.05
PERFORMANCE TURF, SOD | | |
0240 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |

SECTION 0002 TOTALS | $ 1,223,547.80| $ 2,111,109.55| $ 2,452,708.05
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0245 0700 1 12 8.000 AS | 440.00000 3520.00| 1248.06000 9984.48| 465.00000 3720.00
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0250 0700 1 50 2.000 AS | 110.00000 220.00| 36.59000 73.18| 70.00000 140.00
SINGLE POST SIGN, RELOCATE | | |
0255 0700 1 60 8.000 AS | 20.00000 160.00| 9.14000 73.12| 20.00000 160.00
SINGLE POST SIGN, REMOVE | | |
0260 0706 3 18.000 EA | 6.00000 108.00| 4.90000 88.20| 4.00000 72.00
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0265 0711 11123 732.000 LF | 3.00000 2196.00| 3.02000 2210.64| 2.50000 1830.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" FOR CROSSWALK AND ROUNDABOUT | | |
0270 0711 11125 109.000 LF | 6.00000 654.00| 6.04000 658.36| 4.00000 436.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" FOR STOP LINE AND CROSSWALK | | |
0275 0711 15211 0.096 NM | 6500.00000 624.00| 4641.25000 445.56| 10000.00000 960.00
THERMOPLASTIC, STANDARD-OPEN GRADED | | |
ASPHALT SURFACES, YELLOW, SOLID, 6" | | |

SECTION 0003 TOTALS | $ 7,482.00| $ 13,533.54| $ 7,318.00
====================================================================================================================================

CONTRACT TOTALS | $ 3,172,000.00| $ 3,685,342.03| $ 4,055,284.95



CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
PAGE : 002 -1

VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : E1O03 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 This improvements under this Contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, shoulder treatment, drainage improvements, curb
CONTRACT TIME : 155 WORKING DAYS (AVAILABLE DAYS) and gutters, guardrail, sidewalks, signalization and signing

and pavement marking on State Road 25 (U.S. 27) from
Industrial Canal westerly approximately 1.862 miles to
Merchant Street in Hendry County.

FINPROJ(S) : 43121115201 (*) F.A. NO. : N/A COUNTIES : HENDRY

LOCAL NAME : SR25 (US27)/ SR 80 FROM INDUSTRIAL CANAL TO MERCHA ROAD NAME : SR 25
PROJ LIMITS : FROM INDUSTRIAL CANAL TO MERCHANT STREET

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 WEEKLEY ASPHALT PAVING, INC. Responsive Winning bid $ 3,069,378.46 0.00%
2 PREFERRED MATERIALS INC. Responsive Non-Winning Bid $ 3,488,323.03 13.64%
3 COMMUNITY ASPHALT CORP. Responsive Non-Winning Bid $ 3,497,374.00 13.94%
4 AJAX PAVING INDUSTRIES OF FLORIDA LLC Responsive Non-Winning Bid $ 3,550,821.13 15.68%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 002 -2

CALL ORDER : 002 PROPOSAL ID : E1O03 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 This improvements under this Contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, shoulder treatment, drainage improvements, curb
CONTRACT TIME : 155 WORKING DAYS (AVAILABLE DAYS) and gutters, guardrail, sidewalks, signalization and signing

and pavement marking on State Road 25 (U.S. 27) from
Industrial Canal westerly approximately 1.862 miles to
Merchant Street in Hendry County.

FINPROJ(S) : 43121115201 (*) F.A. NO. : N/A COUNTIES : HENDRY

LOCAL NAME : SR25 (US27)/ SR 80 FROM INDUSTRIAL CANAL TO MERCHA ROAD NAME : SR 25
PROJ LIMITS : FROM INDUSTRIAL CANAL TO MERCHANT STREET

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|WEEKLEY ASPHALT PAVING, INC |PREFERRED MATERIALS INC. |COMMUNITY ASPHALT CORP.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 70835.00000 70835.00| 146799.00000 146799.00| 184999.03000 184999.03
MOBILIZATION 43121115201 | | |
0010 0102 1 155.000 LS | 271280.00000 271280.00| 154514.00000 154514.00| 90000.00000 90000.00
MAINTENANCE OF TRAFFIC 43121115201 | | |
0015 0102 14 360.000 MH | 55.00000 19800.00| 58.00000 20880.00| 58.50000 21060.00
TRAFFIC CONTROL OFFICER | | |
0020 0102 60 15861.000 ED | 0.26000 4123.86| 0.27000 4282.47| 0.01000 158.61
WORK ZONE SIGN | | |
0025 0102 74 1 10642.000 ED | 0.16000 1702.72| 0.17000 1809.14| 0.15000 1596.30
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0030 0102 74 5 245.000 LF | 15.00000 3675.00| 15.80000 3871.00| 12.10000 2964.50
CHANNELIZING DEVICE- PEDESTRIAN LCD | | |
(LONGITUDINAL CHANNELIZING DEVICE) | | |
0035 0102 76 124.000 ED | 8.00000 992.00| 8.50000 1054.00| 6.10000 756.40
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0040 0102 77 7649.000 ED | 0.32000 2447.68| 0.35000 2677.15| 0.25000 1912.25
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0045 0102 78 3036.000 EA | 1.00000 3036.00| 2.00000 6072.00| 1.00000 3036.00
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0050 0102 99 310.000 ED | 14.00000 4340.00| 14.74000 4569.40| 12.10000 3751.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 002 -3

CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|WEEKLEY ASPHALT PAVING, INC |PREFERRED MATERIALS INC. |COMMUNITY ASPHALT CORP.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 0102104 930.000 ED | 25.00000 23250.00| 21.00000 19530.00| 20.20000 18786.00
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0060 0102107 1 930.000 ED | 15.00000 13950.00| 15.80000 14694.00| 15.10000 14043.00
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0065 0104 10 3 580.000 LF | 1.10000 638.00| 1.16000 672.80| 0.75000 435.00
SEDIMENT BARRIER | | |
0070 0104 11 165.000 LF | 19.00000 3135.00| 9.21000 1519.65| 8.30000 1369.50
FLOATING TURBIDITY BARRIER | | |
0075 0104 15 2.000 EA | 400.00000 800.00| 1750.00000 3500.00| 0.00000 0.00
SOIL TRACKING PREVENTION DEVICE | | |
0080 0104 18 28.000 EA | 95.00000 2660.00| 115.84000 3243.52| 95.90000 2685.20
INLET PROTECTION SYSTEM | | |
0085 0107 1 84.600 AC | 25.00000 2115.00| 57.92000 4900.03| 75.70000 6404.22
LITTER REMOVAL | | |
0090 0107 2 57.700 AC | 45.00000 2596.50| 57.92000 3341.98| 75.70000 4367.89
MOWING | | |
0095 0110 1 1 0.080 LS | 27510.00000 27510.00| 6845.19000 6845.19| 2340.00000 2340.00
CLEARING & GRUBBING 43121115201 | | |
0100 0110 3 110.000 LS | 8000.00000 8000.00| 11726.34000 11726.34| 7420.00000 7420.00
REMOVAL OF EXISTING STRUCTURE | | |
43121115201 | | |
0105 0110 4 77.000 SY | 27.50000 2117.50| 47.00000 3619.00| 22.20000 1709.40
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0110 0120 1 22.000 CY | 25.00000 550.00| 58.00000 1276.00| 55.50000 1221.00
REGULAR EXCAVATION | | |
0115 0120 6 43.000 CY | 25.00000 1075.00| 36.85000 1584.55| 35.30000 1517.90
EMBANKMENT | | |
0120 0327 70 4 73450.000 SY | 1.50000 110175.00| 3.22000 236509.00| 2.00000 146900.00
MILLING EXIST ASPH PAVT, 3" AVG DEPTH | | |
0125 0327 70 6 1416.000 SY | 1.50000 2124.00| 4.00000 5664.00| 3.00000 4248.00
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0130 0327 70 10 3718.000 SY | 2.50000 9295.00| 8.45000 31417.10| 3.60000 13384.80
MILLING EXIST ASPH PAVT, 5" AVG DEPTH | | |
0135 0334 1 13 6775.400 TN | 102.00000 691090.80| 109.37000 741025.50| 140.00000 948556.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 002 -4

CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|WEEKLEY ASPHALT PAVING, INC |PREFERRED MATERIALS INC. |COMMUNITY ASPHALT CORP.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 0337 7 43 6483.100 TN | 120.00000 777972.00| 140.86000 913209.47| 151.00000 978948.10
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, PG 76-22, PMA | | |
0145 0339 1 13.000 TN | 300.00000 3900.00| 485.00000 6305.00| 278.00000 3614.00
MISCELLANEOUS ASPHALT PAVEMENT | | |
0150 0400 2 5 11.900 CY | 1400.00000 16660.00| 1642.85000 19549.92| 1580.00000 18802.00
CONCRETE CLASS II, SUBSTRUCTURE | | |
0155 0400 4 5 7.200 CY | 1200.00000 8640.00| 3870.00000 27864.00| 3710.00000 26712.00
CONCRETE CLASS IV, SUBSTRUCTURE | | |
0160 0415 1 5 2348.000 LB | 1.00000 2348.00| 0.80000 1878.40| 0.75000 1761.00
REINFORCING STEEL- SUBSTRUCTURE | | |
0165 0425 5 21.000 EA | 195.00000 4095.00| 275.00000 5775.00| 86.40000 1814.40
MANHOLE, ADJUST | | |
0170 0455133 3 380.000 SF | 110.00000 41800.00| 71.30000 27094.00| 68.40000 25992.00
SHEET PILING STEEL, F&I PERMANENT | | |
0175 0460 70 1 30.000 LF | 30.00000 900.00| 50.55000 1516.50| 30.30000 909.00
ALUMINUM BULLET RAILINGS, SINGLE RAIL | | |
0180 0460 71 1 236.000 LF | 115.10000 27163.60| 236.95000 55920.20| 116.00000 27376.00
METAL TRAFFIC RAILING,THRIE BEAM | | |
RETROFIT | | |
0185 0515 2211 121.000 LF | 200.00000 24200.00| 121.00000 14641.00| 202.00000 24442.00
PEDESTRIAN / BICYCLE RAILING, STEEL, | | |
42" TYPE 1 | | |
0190 0520 1 10 212.000 LF | 34.00000 7208.00| 37.00000 7844.00| 17.80000 3773.60
CONCRETE CURB & GUTTER, TYPE F | | |
0195 0522 1 157.000 SY | 57.00000 8949.00| 79.00000 12403.00| 27.80000 4364.60
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | |
0200 0527 2 865.000 SF | 28.00000 24220.00| 36.85000 31875.25| 19.90000 17213.50
DETECTABLE WARNINGS | | |
0205 0530 74 5.000 TN | 100.00000 500.00| 142.00000 710.00| 136.00000 680.00
BEDDING STONE | | |
0210 0536 1 1 228.000 LF | 15.50000 3534.00| 19.50000 4446.00| 15.70000 3579.60
GUARDRAIL -ROADWAY | | |
0215 0536 2 25.000 LF | 11.00000 275.00| 39.50000 987.50| 11.10000 277.50
GUARDRAIL- SHOP-BENT PANELS | | |
0220 0536 8 2.000 EA | 2484.00000 4968.00| 3100.00000 6200.00| 2510.00000 5020.00
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, | | |
FURNISH & INSTALL | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 002 -5

CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|WEEKLEY ASPHALT PAVING, INC |PREFERRED MATERIALS INC. |COMMUNITY ASPHALT CORP.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0225 0536 73 323.000 LF | 2.95000 952.85| 4.00000 1292.00| 3.00000 969.00
GUARDRAIL REMOVAL | | |
0230 0536 85 22 2.000 EA | 2538.00000 5076.00| 2635.00000 5270.00| 2560.00000 5120.00
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | | |
0235 0536 85 26 1.000 EA | 2687.00000 2687.00| 2320.00000 2320.00| 2710.00000 2710.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
CRT | | |
0240 0570 1 2 2082.800 SY | 2.30000 4790.44| 2.50000 5207.00| 1.90000 3957.32
PERFORMANCE TURF, SOD | | |
0245 0710 11111 8.790 NM | 950.00000 8350.50| 845.76000 7434.23| 959.00000 8429.61
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0250 0710 11112 0.670 NM | 1265.00000 847.55| 1213.72000 813.19| 1280.00000 857.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0255 0710 11123 7074.000 LF | 1.10000 7781.40| 0.71000 5022.54| 1.10000 7781.40
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR CROSSWALK AND | | |
ROUNDABOUT, 12" | | |
0260 0710 11124 1040.000 LF | 1.15000 1196.00| 1.06000 1102.40| 1.20000 1248.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR DIAGONAL OR CHEVRON, | | |
18" | | |
0265 0710 11125 2668.000 LF | 1.20000 3201.60| 1.42000 3788.56| 1.20000 3201.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR STOP LINE OR CROSSWALK,| | |
24" | | |
0270 0710 11131 6.346 GM | 375.00000 2379.75| 483.80000 3070.19| 379.00000 2405.13
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | | |
0275 0710 11151 1120.000 LF | 0.35000 392.00| 0.66000 739.20| 0.35000 392.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, 2-4 DOTTED GUIDELINE/ 6-10 | | |
DOTTED EXTENSION, 6" | | |
0280 0710 11160 54.000 EA | 30.00000 1620.00| 45.20000 2440.80| 30.30000 1636.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE OR SYMBOL | | |
0285 0710 11170 278.000 EA | 20.00000 5560.00| 28.34000 7878.52| 20.20000 5615.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 002 -6

CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|WEEKLEY ASPHALT PAVING, INC |PREFERRED MATERIALS INC. |COMMUNITY ASPHALT CORP.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 0710 11211 8.286 NM | 950.00000 7871.70| 845.87000 7008.88| 959.00000 7946.27
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0295 0710 11231 3.070 GM | 375.00000 1151.25| 483.80000 1485.27| 379.00000 1163.53
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SKIP, 6" | | |
0300 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43121115201 | | |

SECTION 0001 TOTALS | $ 2,344,504.70| $ 2,680,688.84| $ 2,734,334.56
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |

0305 0700 1 11 83.000 AS | 233.00000 19339.00| 244.70000 20310.10| 252.00000 20916.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | |
TO 12 SF | | |
0310 0700 1 12 20.000 AS | 1151.00000 23020.00| 1211.41000 24228.20| 1060.00000 21200.00
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0315 0700 1 50 5.000 AS | 208.00000 1040.00| 218.12000 1090.60| 162.00000 810.00
SINGLE POST SIGN, RELOCATE | | |
0320 0700 1 60 122.000 AS | 15.00000 1830.00| 15.06000 1837.32| 30.80000 3757.60
SINGLE POST SIGN, REMOVE | | |
0325 0700 2 12 1.000 AS | 2933.00000 2933.00| 3088.64000 3088.64| 3080.00000 3080.00
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0330 0700 2 14 5.000 AS | 4002.00000 20010.00| 4214.34000 21071.70| 4490.00000 22450.00
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
31-50 SF | | |
0335 0700 2 16 2.000 AS | 7150.00000 14300.00| 7529.52000 15059.04| 5650.00000 11300.00
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
101-200 SF | | |
0340 0700 3201 4.000 EA | 550.00000 2200.00| 447.57000 1790.28| 429.00000 1716.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD | | |
MOUNT, UP TO 12 SF | | |
0345 0700 3601 6.000 EA | 45.00000 270.00| 21.39000 128.34| 75.70000 454.20
SIGN PANEL, REMOVE, UP TO 12 SF | | |
0350 0700 3602 12.000 EA | 75.00000 900.00| 157.97000 1895.64| 151.00000 1812.00
SIGN PANEL, REMOVE, 12-20 SF | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 002 -7

CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|WEEKLEY ASPHALT PAVING, INC |PREFERRED MATERIALS INC. |COMMUNITY ASPHALT CORP.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0355 0700 5 22 23.000 EA | 3400.00000 78200.00| 3883.85000 89328.55| 3720.00000 85560.00
INTERNALLY ILLUMINATED SIGN, FURNISH & | | |
INSTALL, OVERHEAD MOUNT, 12-18 SF | | |
0360 0706 3 1518.000 EA | 3.90000 5920.20| 3.28000 4979.04| 3.90000 5920.20
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0365 0710 11290 840.800 SF | 1.50000 1261.20| 0.71000 596.97| 1.50000 1261.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, ISLAND NOSE | | |
0370 0711 11123 3192.000 LF | 2.40000 7660.80| 2.25000 7182.00| 2.40000 7660.80
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" FOR CROSSWALK AND ROUNDABOUT | | |
0375 0711 11124 520.000 LF | 3.60000 1872.00| 3.38000 1757.60| 3.60000 1872.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" FOR DIAGONALS AND CHEVRONS | | |
0380 0711 11125 1049.000 LF | 4.80000 5035.20| 4.51000 4730.99| 4.90000 5140.10
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" FOR STOP LINE AND CROSSWALK | | |
0385 0711 11151 560.000 LF | 0.65000 364.00| 1.35000 756.00| 0.65000 364.00
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | |
0390 0711 11160 9.000 EA | 70.00000 630.00| 110.41000 993.69| 70.70000 636.30
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
OR SYMBOL | | |
0395 0711 11170 121.000 EA | 50.00000 6050.00| 75.22000 9101.62| 50.50000 6110.50
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0400 0711 11224 508.000 LF | 3.75000 1905.00| 3.24000 1645.92| 3.80000 1930.40
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" FOR DIAGONAL OR CHEVRON | | |
0405 0711 11251 900.000 LF | 0.65000 585.00| 1.27000 1143.00| 0.65000 585.00
THERMOPLASTIC, STANDARD, YELLOW, DOTTED | | |
/ GUIDELINE /6-10 GAP EXTENSION, 6" | | |
0410 0711 14123 345.000 LF | 7.85000 2708.25| 8.62000 2973.90| 7.90000 2725.50
THERMOPLASTIC, PREFORMED, WHITE, SOLID, | | |
12" FOR CROSSWALK | | |
0415 0711 14125 285.000 LF | 15.70000 4474.50| 11.59000 3303.15| 15.90000 4531.50
THERMOPLASTIC, PREFORMED, WHITE, SOLID, | | |
24" FOR CROSSWALK | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 002 -8

CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|WEEKLEY ASPHALT PAVING, INC |PREFERRED MATERIALS INC. |COMMUNITY ASPHALT CORP.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0420 0711 14160 18.000 EA | 215.00000 3870.00| 395.63000 7121.34| 217.00000 3906.00
THERMOPLASTIC, PREFORMED, WHITE, MESSAG | | |
0425 0711 14170 18.000 EA | 90.00000 1620.00| 395.63000 7121.34| 90.90000 1636.20
THERMOPLASTIC, PREFORMED, WHITE, ARROWS | | |
0430 0711 16111 4.395 NM | 3650.00000 16041.75| 4458.15000 19593.57| 3690.00000 16217.55
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0435 0711 16112 0.333 NM | 4800.00000 1598.40| 5292.49000 1762.40| 4850.00000 1615.05
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 8" | | |
0440 0711 16131 3.173 GM | 875.00000 2776.38| 1152.64000 3657.33| 883.00000 2801.76
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0445 0711 16211 4.143 NM | 3650.00000 15121.95| 4255.96000 17632.44| 3690.00000 15287.67
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
0450 0711 16231 1.535 GM | 875.00000 1343.13| 1104.74000 1695.78| 883.00000 1355.41
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SKIP, 6" | | |

SECTION 0002 TOTALS | $ 244,879.76| $ 277,576.49| $ 254,612.94
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNALIZATION
| | |

0455 0630 2 11 1217.000 LF | 8.00000 9736.00| 6.58000 8007.86| 6.30000 7667.10
CONDUIT, FURNISH & INSTALL, OPEN TRENCH | | |
0460 0630 2 12 1743.000 LF | 36.00000 62748.00| 28.96000 50477.28| 27.80000 48455.40
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0465 0632 7 1 6.000 PI | 3900.00000 23400.00| 5002.25000 30013.50| 4800.00000 28800.00
SIGNAL CABLE- NEW OR RECONSTRUCTED | | |
INTERSECTION, FURNISH & INSTALL | | |
0470 0632 7 6 6.000 PI | 450.00000 2700.00| 526.55000 3159.30| 505.00000 3030.00
SIGNAL CABLE, REMOVE- INTERSECTION | | |
0475 0634 4152 2.000 PI | 1200.00000 2400.00| 3001.35000 6002.70| 2880.00000 5760.00
SPAN WIRE ASSEMBLY, F&I, TWO POINT, | | |
DIAGONAL | | |
0480 0634 4600 2.000 PI | 250.00000 500.00| 1263.73000 2527.46| 1210.00000 2420.00
SPAN WIRE ASSEMBLY, REMOVE- POLES REMAI | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 002 -9

CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|WEEKLEY ASPHALT PAVING, INC |PREFERRED MATERIALS INC. |COMMUNITY ASPHALT CORP.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0485 0635 2 11 123.000 EA | 325.00000 39975.00| 489.69000 60231.87| 469.00000 57687.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0490 0639 1122 6.000 AS | 2200.00000 13200.00| 1527.00000 9162.00| 1460.00000 8760.00
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER PURCHASED BY | | |
CONTRACTOR | | |
0495 0639 1620 6.000 AS | 350.00000 2100.00| 236.95000 1421.70| 227.00000 1362.00
ELECTRICAL POWER SERVICE, REMOVE | | |
UNDERGROUND | | |
0500 0639 2 1 80.000 LF | 3.00000 240.00| 2.79000 223.20| 2.70000 216.00
ELECTRICAL SERVICE WIRE | | |
0505 0639 2 6 80.000 LF | 1.00000 80.00| 1.21000 96.80| 1.20000 96.00
ELECTRICAL SERVICE WIRE, REMOVE | | |
0510 0646 1 11 37.000 EA | 800.00000 29600.00| 879.34000 32535.58| 843.00000 31191.00
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0515 0646 1 60 36.000 EA | 100.00000 3600.00| 68.45000 2464.20| 65.60000 2361.60
ALUMINUM SIGNALS POLE, REMOVE | | |
0520 0649 36700 1.000 EA | 800.00000 800.00| 2474.80000 2474.80| 2370.00000 2370.00
MAST ARM, REMOVE ARM AND ATTACHMENTS- | | |
POLE REMAINS | | |
0525 0650 1 14 45.000 AS | 975.00000 43875.00| 980.44000 44119.80| 940.00000 42300.00
TRAFFIC SIGNAL, FURNISH & INSTALL | | |
ALUMINUM, 3 SECTION, 1 WAY | | |
0530 0650 1 16 4.000 AS | 1550.00000 6200.00| 1553.33000 6213.32| 1490.00000 5960.00
TRAFFIC SIGNAL, FURNISH & INSTALL | | |
ALUMINUM, 4 SECTION, 1 WAY | | |
0535 0650 1 19 2.000 AS | 2450.00000 4900.00| 2408.46000 4816.92| 2310.00000 4620.00
TRAFFIC SIGNAL, FURNISH & INSTALL | | |
ALUMINUM, 5 SECTION CLUSTER, 1 WAY | | |
0540 0650 1 60 47.000 AS | 45.00000 2115.00| 26.33000 1237.51| 25.20000 1184.40
TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN | | |
0545 0653 1 11 36.000 AS | 475.00000 17100.00| 479.16000 17249.76| 459.00000 16524.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL | | |
LED COUNTDOWN, 1 WAY | | |
0550 0653 1 12 1.000 AS | 975.00000 975.00| 942.53000 942.53| 904.00000 904.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL | | |
LED COUNTDOWN, 2 WAYS | | |
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CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|WEEKLEY ASPHALT PAVING, INC |PREFERRED MATERIALS INC. |COMMUNITY ASPHALT CORP.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0555 0660 1109 23.000 EA | 125.00000 2875.00| 131.64000 3027.72| 126.00000 2898.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0560 0660 1110 6.000 EA | 165.00000 990.00| 173.76000 1042.56| 167.00000 1002.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 | | |
0565 0660 2106 55.000 AS | 725.00000 39875.00| 1132.09000 62264.95| 1090.00000 59950.00
LOOP ASSEMBLY, F&I, TYPE F | | |
0570 0663 1110 4.000 EA | 2850.00000 11400.00| 2398.98000 9595.92| 2300.00000 9200.00
SIGNAL PRIORITY AND PREEMPTION SYSTEM, | | |
F&I, OPTICAL, COMPLETE SYSTEM | | |
0575 0665 1 11 38.000 EA | 145.00000 5510.00| 135.85000 5162.30| 130.00000 4940.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, | | |
STANDARD | | |
0580 0670 5110 4.000 AS | 18000.00000 72000.00| 19148.63000 76594.52| 18360.00000 73440.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA | | |
0585 0670 5112 2.000 AS | 18500.00000 37000.00| 19632.00000 39264.00| 18820.00000 37640.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | | |
2 PREEMPTION | | |
0590 0670 5600 6.000 AS | 250.00000 1500.00| 526.55000 3159.30| 505.00000 3030.00
TRAFFIC CONTROLLER ASSEMBLY, REMOVE | | |
CONTROLLER WITH CABINET | | |
0595 0678 1112 6.000 EA | 300.00000 1800.00| 157.97000 947.82| 151.00000 906.00
CONTROLLER ACCESSORIES, F&I, MASTER | | |
CLOCK UNIT | | |
0600 0678 1113 6.000 EA | 800.00000 4800.00| 763.50000 4581.00| 732.00000 4392.00
CONTROLLER ACCESSORIES, F&I, GPS TIME | | |
SYNC | | |
0605 0685106 6.000 EA | 6000.00000 36000.00| 6839.92000 41039.52| 6560.00000 39360.00
SYSTEM AUXILIARIES, F&I, | | |
UNINTERRUPTIBLE POWER SOURCE | | |

SECTION 0003 TOTALS | $ 479,994.00| $ 530,057.70| $ 508,426.50
====================================================================================================================================

CONTRACT TOTALS | $ 3,069,378.46| $ 3,488,323.03| $ 3,497,374.00
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CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( ) |( )
|AJAX PAVING INDUSTRIES OF F | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 210827.26000 210827.26| |
MOBILIZATION 43121115201 | | |
0010 0102 1 155.000 LS | 179965.18000 179965.18| |
MAINTENANCE OF TRAFFIC 43121115201 | | |
0015 0102 14 360.000 MH | 49.64000 17870.40| |
TRAFFIC CONTROL OFFICER | | |
0020 0102 60 15861.000 ED | 0.26000 4123.86| |
WORK ZONE SIGN | | |
0025 0102 74 1 10642.000 ED | 0.15000 1596.30| |
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0030 0102 74 5 245.000 LF | 13.24000 3243.80| |
CHANNELIZING DEVICE- PEDESTRIAN LCD | | |
(LONGITUDINAL CHANNELIZING DEVICE) | | |
0035 0102 76 124.000 ED | 6.62000 820.88| |
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0040 0102 77 7649.000 ED | 0.28000 2141.72| |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0045 0102 78 3036.000 EA | 1.10000 3339.60| |
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0050 0102 99 310.000 ED | 13.24000 4104.40| |
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0055 0102104 930.000 ED | 24.27000 22571.10| |
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0060 0102107 1 930.000 ED | 25.37000 23594.10| |
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0065 0104 10 3 580.000 LF | 1.21000 701.80| |
SEDIMENT BARRIER | | |
0070 0104 11 165.000 LF | 9.65000 1592.25| |
FLOATING TURBIDITY BARRIER | | |
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CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( ) |( )
|AJAX PAVING INDUSTRIES OF F | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 0104 15 2.000 EA | 3860.71000 7721.42| |
SOIL TRACKING PREVENTION DEVICE | | |
0080 0104 18 28.000 EA | 121.34000 3397.52| |
INLET PROTECTION SYSTEM | | |
0085 0107 1 84.600 AC | 30.22000 2556.61| |
LITTER REMOVAL | | |
0090 0107 2 57.700 AC | 30.22000 1743.69| |
MOWING | | |
0095 0110 1 1 0.080 LS | 4722.98000 4722.98| |
CLEARING & GRUBBING 43121115201 | | |
0100 0110 3 110.000 LS | 12282.58000 12282.58| |
REMOVAL OF EXISTING STRUCTURE | | |
43121115201 | | |
0105 0110 4 77.000 SY | 24.27000 1868.79| |
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0110 0120 1 22.000 CY | 190.04000 4180.88| |
REGULAR EXCAVATION | | |
0115 0120 6 43.000 CY | 83.38000 3585.34| |
EMBANKMENT | | |
0120 0327 70 4 73450.000 SY | 3.73000 273968.50| |
MILLING EXIST ASPH PAVT, 3" AVG DEPTH | | |
0125 0327 70 6 1416.000 SY | 5.68000 8042.88| |
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0130 0327 70 10 3718.000 SY | 5.62000 20895.16| |
MILLING EXIST ASPH PAVT, 5" AVG DEPTH | | |
0135 0334 1 13 6775.400 TN | 106.87000 724087.00| |
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |
0140 0337 7 43 6483.100 TN | 125.94000 816481.61| |
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, PG 76-22, PMA | | |
0145 0339 1 13.000 TN | 296.87000 3859.31| |
MISCELLANEOUS ASPHALT PAVEMENT | | |
0150 0400 2 5 11.900 CY | 2068.24000 24612.06| |
CONCRETE CLASS II, SUBSTRUCTURE | | |
0155 0400 4 5 7.200 CY | 6713.23000 48335.26| |
CONCRETE CLASS IV, SUBSTRUCTURE | | |
0160 0415 1 5 2348.000 LB | 2.48000 5823.04| |
REINFORCING STEEL- SUBSTRUCTURE | | |
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CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
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|( 4 ) |( ) |( )
|AJAX PAVING INDUSTRIES OF F | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0165 0425 5 21.000 EA | 165.46000 3474.66| |
MANHOLE, ADJUST | | |
0170 0455133 3 380.000 SF | 123.54000 46945.20| |
SHEET PILING STEEL, F&I PERMANENT | | |
0175 0460 70 1 30.000 LF | 33.09000 992.70| |
ALUMINUM BULLET RAILINGS, SINGLE RAIL | | |
0180 0460 71 1 236.000 LF | 126.94000 29957.84| |
METAL TRAFFIC RAILING,THRIE BEAM | | |
RETROFIT | | |
0185 0515 2211 121.000 LF | 220.61000 26693.81| |
PEDESTRIAN / BICYCLE RAILING, STEEL, | | |
42" TYPE 1 | | |
0190 0520 1 10 212.000 LF | 19.47000 4127.64| |
CONCRETE CURB & GUTTER, TYPE F | | |
0195 0522 1 157.000 SY | 30.33000 4761.81| |
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | |
0200 0527 2 865.000 SF | 21.79000 18848.35| |
DETECTABLE WARNINGS | | |
0205 0530 74 5.000 TN | 306.65000 1533.25| |
BEDDING STONE | | |
0210 0536 1 1 228.000 LF | 17.10000 3898.80| |
GUARDRAIL -ROADWAY | | |
0215 0536 2 25.000 LF | 12.13000 303.25| |
GUARDRAIL- SHOP-BENT PANELS | | |
0220 0536 8 2.000 EA | 2739.56000 5479.12| |
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, | | |
FURNISH & INSTALL | | |
0225 0536 73 323.000 LF | 3.25000 1049.75| |
GUARDRAIL REMOVAL | | |
0230 0536 85 22 2.000 EA | 2799.02000 5598.04| |
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | | |
0235 0536 85 26 1.000 EA | 2963.63000 2963.63| |
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
CRT | | |
0240 0570 1 2 2082.800 SY | 3.05000 6352.54| |
PERFORMANCE TURF, SOD | | |
0245 0710 11111 8.790 NM | 1047.91000 9211.13| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 002 -14

CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( ) |( )
|AJAX PAVING INDUSTRIES OF F | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0250 0710 11112 0.670 NM | 1428.46000 957.07| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0255 0710 11123 7074.000 LF | 1.21000 8559.54| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR CROSSWALK AND | | |
ROUNDABOUT, 12" | | |
0260 0710 11124 1040.000 LF | 1.27000 1320.80| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR DIAGONAL OR CHEVRON, | | |
18" | | |
0265 0710 11125 2668.000 LF | 1.32000 3521.76| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR STOP LINE OR CROSSWALK,| | |
24" | | |
0270 0710 11131 6.346 GM | 413.65000 2625.02| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | | |
0275 0710 11151 1120.000 LF | 0.39000 436.80| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, 2-4 DOTTED GUIDELINE/ 6-10 | | |
DOTTED EXTENSION, 6" | | |
0280 0710 11160 54.000 EA | 33.09000 1786.86| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE OR SYMBOL | | |
0285 0710 11170 278.000 EA | 22.06000 6132.68| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0290 0710 11211 8.286 NM | 1047.91000 8682.98| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0295 0710 11231 3.070 GM | 413.65000 1269.91| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SKIP, 6" | | |
0300 0999 25 LUMP | 50000.00000 50000.00| |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43121115201 | | |

SECTION 0001 TOTALS | $ 2,702,142.22| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 002 -15

CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( ) |( )
|AJAX PAVING INDUSTRIES OF F | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0305 0700 1 11 83.000 AS | 341.95000 28381.85| |
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | |
TO 12 SF | | |
0310 0700 1 12 20.000 AS | 1014.82000 20296.40| |
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0315 0700 1 50 5.000 AS | 270.25000 1351.25| |
SINGLE POST SIGN, RELOCATE | | |
0320 0700 1 60 122.000 AS | 27.58000 3364.76| |
SINGLE POST SIGN, REMOVE | | |
0325 0700 2 12 1.000 AS | 3342.27000 3342.27| |
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0330 0700 2 14 5.000 AS | 3811.07000 19055.35| |
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
31-50 SF | | |
0335 0700 2 16 2.000 AS | 9920.93000 19841.86| |
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
101-200 SF | | |
0340 0700 3201 4.000 EA | 827.30000 3309.20| |
SIGN PANEL, FURNISH & INSTALL OVERHEAD | | |
MOUNT, UP TO 12 SF | | |
0345 0700 3601 6.000 EA | 27.58000 165.48| |
SIGN PANEL, REMOVE, UP TO 12 SF | | |
0350 0700 3602 12.000 EA | 82.73000 992.76| |
SIGN PANEL, REMOVE, 12-20 SF | | |
0355 0700 5 22 23.000 EA | 4434.41000 101991.43| |
INTERNALLY ILLUMINATED SIGN, FURNISH & | | |
INSTALL, OVERHEAD MOUNT, 12-18 SF | | |
0360 0706 3 1518.000 EA | 4.30000 6527.40| |
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0365 0710 11290 840.800 SF | 1.65000 1387.32| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, ISLAND NOSE | | |
0370 0711 11123 3192.000 LF | 2.65000 8458.80| |
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" FOR CROSSWALK AND ROUNDABOUT | | |
0375 0711 11124 520.000 LF | 3.97000 2064.40| |
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" FOR DIAGONALS AND CHEVRONS | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 002 -16

CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( ) |( )
|AJAX PAVING INDUSTRIES OF F | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0380 0711 11125 1049.000 LF | 5.29000 5549.21| |
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" FOR STOP LINE AND CROSSWALK | | |
0385 0711 11151 560.000 LF | 0.72000 403.20| |
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | |
0390 0711 11160 9.000 EA | 77.21000 694.89| |
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
OR SYMBOL | | |
0395 0711 11170 121.000 EA | 55.15000 6673.15| |
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0400 0711 11224 508.000 LF | 4.14000 2103.12| |
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" FOR DIAGONAL OR CHEVRON | | |
0405 0711 11251 900.000 LF | 0.72000 648.00| |
THERMOPLASTIC, STANDARD, YELLOW, DOTTED | | |
/ GUIDELINE /6-10 GAP EXTENSION, 6" | | |
0410 0711 14123 345.000 LF | 8.66000 2987.70| |
THERMOPLASTIC, PREFORMED, WHITE, SOLID, | | |
12" FOR CROSSWALK | | |
0415 0711 14125 285.000 LF | 17.32000 4936.20| |
THERMOPLASTIC, PREFORMED, WHITE, SOLID, | | |
24" FOR CROSSWALK | | |
0420 0711 14160 18.000 EA | 237.16000 4268.88| |
THERMOPLASTIC, PREFORMED, WHITE, MESSAG | | |
0425 0711 14170 18.000 EA | 99.28000 1787.04| |
THERMOPLASTIC, PREFORMED, WHITE, ARROWS | | |
0430 0711 16111 4.395 NM | 4026.17000 17695.02| |
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0435 0711 16112 0.333 NM | 5294.69000 1763.13| |
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 8" | | |
0440 0711 16131 3.173 GM | 965.18000 3062.52| |
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0445 0711 16211 4.143 NM | 4026.17000 16680.42| |
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 002 -17

CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( ) |( )
|AJAX PAVING INDUSTRIES OF F | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0450 0711 16231 1.535 GM | 965.18000 1481.55| |
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SKIP, 6" | | |

SECTION 0002 TOTALS | $ 291,264.56| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNALIZATION
| | |

0455 0630 2 11 1217.000 LF | 4.41000 5366.97| |
CONDUIT, FURNISH & INSTALL, OPEN TRENCH | | |
0460 0630 2 12 1743.000 LF | 16.55000 28846.65| |
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0465 0632 7 1 6.000 PI | 3143.72000 18862.32| |
SIGNAL CABLE- NEW OR RECONSTRUCTED | | |
INTERSECTION, FURNISH & INSTALL | | |
0470 0632 7 6 6.000 PI | 275.77000 1654.62| |
SIGNAL CABLE, REMOVE- INTERSECTION | | |
0475 0634 4152 2.000 PI | 1875.20000 3750.40| |
SPAN WIRE ASSEMBLY, F&I, TWO POINT, | | |
DIAGONAL | | |
0480 0634 4600 2.000 PI | 165.46000 330.92| |
SPAN WIRE ASSEMBLY, REMOVE- POLES REMAI | | |
0485 0635 2 11 123.000 EA | 347.46000 42737.58| |
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0490 0639 1122 6.000 AS | 1323.67000 7942.02| |
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER PURCHASED BY | | |
CONTRACTOR | | |
0495 0639 1620 6.000 AS | 275.77000 1654.62| |
ELECTRICAL POWER SERVICE, REMOVE | | |
UNDERGROUND | | |
0500 0639 2 1 80.000 LF | 1.43000 114.40| |
ELECTRICAL SERVICE WIRE | | |
0505 0639 2 6 80.000 LF | 0.33000 26.40| |
ELECTRICAL SERVICE WIRE, REMOVE | | |
0510 0646 1 11 37.000 EA | 794.20000 29385.40| |
ALUMINUM SIGNALS POLE, PEDESTAL | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 002 -18

CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( ) |( )
|AJAX PAVING INDUSTRIES OF F | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0515 0646 1 60 36.000 EA | 82.73000 2978.28| |
ALUMINUM SIGNALS POLE, REMOVE | | |
0520 0649 36700 1.000 EA | 2316.43000 2316.43| |
MAST ARM, REMOVE ARM AND ATTACHMENTS- | | |
POLE REMAINS | | |
0525 0650 1 14 45.000 AS | 783.17000 35242.65| |
TRAFFIC SIGNAL, FURNISH & INSTALL | | |
ALUMINUM, 3 SECTION, 1 WAY | | |
0530 0650 1 16 4.000 AS | 1092.03000 4368.12| |
TRAFFIC SIGNAL, FURNISH & INSTALL | | |
ALUMINUM, 4 SECTION, 1 WAY | | |
0535 0650 1 19 2.000 AS | 1433.98000 2867.96| |
TRAFFIC SIGNAL, FURNISH & INSTALL | | |
ALUMINUM, 5 SECTION CLUSTER, 1 WAY | | |
0540 0650 1 60 47.000 AS | 27.58000 1296.26| |
TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN | | |
0545 0653 1 11 36.000 AS | 777.66000 27995.76| |
PEDESTRIAN SIGNAL, FURNISH & INSTALL | | |
LED COUNTDOWN, 1 WAY | | |
0550 0653 1 12 1.000 AS | 1544.29000 1544.29| |
PEDESTRIAN SIGNAL, FURNISH & INSTALL | | |
LED COUNTDOWN, 2 WAYS | | |
0555 0660 1109 23.000 EA | 220.61000 5074.03| |
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0560 0660 1110 6.000 EA | 231.64000 1389.84| |
LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 | | |
0565 0660 2106 55.000 AS | 882.45000 48534.75| |
LOOP ASSEMBLY, F&I, TYPE F | | |
0570 0663 1110 4.000 EA | 7390.51000 29562.04| |
SIGNAL PRIORITY AND PREEMPTION SYSTEM, | | |
F&I, OPTICAL, COMPLETE SYSTEM | | |
0575 0665 1 11 38.000 EA | 165.46000 6287.48| |
PEDESTRIAN DETECTOR, FURNISH & INSTALL, | | |
STANDARD | | |
0580 0670 5110 4.000 AS | 24929.17000 99716.68| |
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA | | |
0585 0670 5112 2.000 AS | 26528.61000 53057.22| |
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | | |
2 PREEMPTION | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 002 -19

CALL ORDER: 002 PROPOSAL ID: E1O03 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( ) |( )
|AJAX PAVING INDUSTRIES OF F | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0590 0670 5600 6.000 AS | 137.88000 827.28| |
TRAFFIC CONTROLLER ASSEMBLY, REMOVE | | |
CONTROLLER WITH CABINET | | |
0595 0678 1112 6.000 EA | 4963.77000 29782.62| |
CONTROLLER ACCESSORIES, F&I, MASTER | | |
CLOCK UNIT | | |
0600 0678 1113 6.000 EA | 2928.63000 17571.78| |
CONTROLLER ACCESSORIES, F&I, GPS TIME | | |
SYNC | | |
0605 0685106 6.000 EA | 7721.43000 46328.58| |
SYSTEM AUXILIARIES, F&I, | | |
UNINTERRUPTIBLE POWER SOURCE | | |

SECTION 0003 TOTALS | $ 557,414.35| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 3,550,821.13| $ 0.00| $ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
PAGE : 003 -1

VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : E1O15 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The improvements under this Contract consist of replacement
SET-ASIDE : U/R CODE : of expansion joints at piers 7 and 10, placement of sidewalk
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS) cover plates, installation of bracing at piers 2, 5, 12, and

15, and repairs to the aluminum bullet rails for Bridge No.
050064 on State Road 25 (US 27) over the Caloosahatchee
River in Glades County.

FINPROJ(S) : 43600415201 (*) F.A. NO. : N/A COUNTIES : GLADES

LOCAL NAME : US27/SR25 OVER CALOOSAHATCHEE RIVER ROAD NAME : SR 25
PROJ LIMITS :

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 BRIDGE MASTERS CONSTRUCTION, LLC Responsive Non-Winning Bid $ 185,200.00 0.00%
2 AMROAD LLC Responsive Winning bid $ 260,177.00 40.48%
3 JONES BENITEZ CORPORATION Responsive Non-Winning Bid $ 299,121.20 61.51%
4 PROSHOT CONCRETE, INC. Responsive Non-Winning Bid $ 314,750.00 69.95%
5 MIDWESTERN CONSTRUCTION, INC Responsive Non-Winning Bid $ 316,471.00 70.88%
6 LAMBERT BROS., INC. Responsive Non-Winning Bid $ 326,702.00 76.40%
7 M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. Responsive Non-Winning Bid $ 408,848.21 120 %



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 003 -2

CALL ORDER : 003 PROPOSAL ID : E1O15 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The improvements under this Contract consist of replacement
SET-ASIDE : U/R CODE : of expansion joints at piers 7 and 10, placement of sidewalk
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS) cover plates, installation of bracing at piers 2, 5, 12, and

15, and repairs to the aluminum bullet rails for Bridge No.
050064 on State Road 25 (US 27) over the Caloosahatchee
River in Glades County.

FINPROJ(S) : 43600415201 (*) F.A. NO. : N/A COUNTIES : GLADES

LOCAL NAME : US27/SR25 OVER CALOOSAHATCHEE RIVER ROAD NAME : SR 25
PROJ LIMITS :

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|BRIDGE MASTERS CONSTRUCTION |AMROAD LLC |JONES BENITEZ CORPORATION

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0110 3 158.000 LS | 20000.00000 20000.00| 35000.00000 35000.00| 10000.00000 10000.00
REMOVAL OF EXISTING STRUCTURE | | |
43600415201 | | |
0010 0458 1 26 210.000 LF | 300.00000 63000.00| 228.00000 47880.00| 300.00000 63000.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, OTHER | | |
0015 0460 2 2 28000.000 LS | 40000.00000 40000.00| 152147.00000 152147.00| 170000.00000 170000.00
STRUCT STEEL, LOW ALLOY 43600415201 | | |
0020 0460 70 1 50.000 LF | 250.00000 12500.00| 238.00000 11900.00| 24.00000 1200.00
ALUMINUM BULLET RAILINGS, SINGLE RAIL | | |

SECTION 0001 TOTALS | $ 135,500.00| $ 246,927.00| $ 244,200.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0025 0101 1 LUMP | 20178.00000 20178.00| 1000.00000 1000.00| 30000.00000 30000.00
MOBILIZATION 43600415201 | | |
0030 0102 1 60.000 LS | 20000.00000 20000.00| 1000.00000 1000.00| 12500.00000 12500.00
MAINTENANCE OF TRAFFIC 43600415201 | | |
0035 0102 60 720.000 ED | 0.00000 0.00| 0.40000 288.00| 1.00000 720.00
WORK ZONE SIGN | | |
0040 0102 74 1 2820.000 ED | 0.00000 0.00| 0.20000 564.00| 0.20000 564.00
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0045 0102 74 2 120.000 ED | 0.00000 0.00| 0.50000 60.00| 0.50000 60.00
CHANNELIZING DEVICE, TYPE III, 6' | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 003 -3

CALL ORDER: 003 PROPOSAL ID: E1O15 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|BRIDGE MASTERS CONSTRUCTION |AMROAD LLC |JONES BENITEZ CORPORATION

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 0102 76 60.000 ED | 0.00000 0.00| 12.00000 720.00| 25.00000 1500.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0055 0102 77 240.000 ED | 0.00000 0.00| 0.40000 96.00| 0.23000 55.20
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0060 0999 25 LUMP | 9522.00000 9522.00| 9522.00000 9522.00| 9522.00000 9522.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43600415201 | | |

SECTION 0002 TOTALS | $ 49,700.00| $ 13,250.00| $ 54,921.20
====================================================================================================================================

CONTRACT TOTALS | $ 185,200.00| $ 260,177.00| $ 299,121.20



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 003 -4

CALL ORDER: 003 PROPOSAL ID: E1O15 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|PROSHOT CONCRETE, INC. |MIDWESTERN CONSTRUCTION, IN |LAMBERT BROS., INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0110 3 158.000 LS | 16000.00000 16000.00| 22500.00000 22500.00| 14500.00000 14500.00
REMOVAL OF EXISTING STRUCTURE | | |
43600415201 | | |
0010 0458 1 26 210.000 LF | 475.00000 99750.00| 538.00000 112980.00| 230.00000 48300.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, OTHER | | |
0015 0460 2 2 28000.000 LS | 145000.00000 145000.00| 140000.00000 140000.00| 205000.00000 205000.00
STRUCT STEEL, LOW ALLOY 43600415201 | | |
0020 0460 70 1 50.000 LF | 70.00000 3500.00| 125.00000 6250.00| 127.00000 6350.00
ALUMINUM BULLET RAILINGS, SINGLE RAIL | | |

SECTION 0001 TOTALS | $ 264,250.00| $ 281,730.00| $ 274,150.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0025 0101 1 LUMP | 25000.00000 25000.00| 15000.00000 15000.00| 31500.00000 31500.00
MOBILIZATION 43600415201 | | |
0030 0102 1 60.000 LS | 15000.00000 15000.00| 8500.00000 8500.00| 5350.00000 5350.00
MAINTENANCE OF TRAFFIC 43600415201 | | |
0035 0102 60 720.000 ED | 0.10000 72.00| 0.45000 324.00| 0.45000 324.00
WORK ZONE SIGN | | |
0040 0102 74 1 2820.000 ED | 0.10000 282.00| 0.25000 705.00| 0.30000 846.00
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0045 0102 74 2 120.000 ED | 0.10000 12.00| 0.65000 78.00| 0.75000 90.00
CHANNELIZING DEVICE, TYPE III, 6' | | |
0050 0102 76 60.000 ED | 10.00000 600.00| 8.00000 480.00| 50.00000 3000.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0055 0102 77 240.000 ED | 0.05000 12.00| 0.55000 132.00| 8.00000 1920.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0060 0999 25 LUMP | 9522.00000 9522.00| 9522.00000 9522.00| 9522.00000 9522.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43600415201 | | |

SECTION 0002 TOTALS | $ 50,500.00| $ 34,741.00| $ 52,552.00
====================================================================================================================================

CONTRACT TOTALS | $ 314,750.00| $ 316,471.00| $ 326,702.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 003 -5

CALL ORDER: 003 PROPOSAL ID: E1O15 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 7 ) |( ) |( )
|M & J CONSTRUCTION COMPANY | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0110 3 158.000 LS | 43331.72000 43331.72| |
REMOVAL OF EXISTING STRUCTURE | | |
43600415201 | | |
0010 0458 1 26 210.000 LF | 419.01000 87992.10| |
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, OTHER | | |
0015 0460 2 2 28000.000 LS | 196155.43000 196155.43| |
STRUCT STEEL, LOW ALLOY 43600415201 | | |
0020 0460 70 1 50.000 LF | 181.39000 9069.50| |
ALUMINUM BULLET RAILINGS, SINGLE RAIL | | |

SECTION 0001 TOTALS | $ 336,548.75| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0025 0101 1 LUMP | 41315.93000 41315.93| |
MOBILIZATION 43600415201 | | |
0030 0102 1 60.000 LS | 19186.93000 19186.93| |
MAINTENANCE OF TRAFFIC 43600415201 | | |
0035 0102 60 720.000 ED | 0.67000 482.40| |
WORK ZONE SIGN | | |
0040 0102 74 1 2820.000 ED | 0.27000 761.40| |
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0045 0102 74 2 120.000 ED | 0.60000 72.00| |
CHANNELIZING DEVICE, TYPE III, 6' | | |
0050 0102 76 60.000 ED | 13.30000 798.00| |
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0055 0102 77 240.000 ED | 0.67000 160.80| |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0060 0999 25 LUMP | 9522.00000 9522.00| |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43600415201 | | |

SECTION 0002 TOTALS | $ 72,299.46| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 408,848.21| $ 0.00| $ 0.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 003 -6

CALL ORDER: 003 PROPOSAL ID: E1O15 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 7 ) |( ) |( )
|M & J CONSTRUCTION COMPANY | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
PAGE : 004 -1

VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : E1O40-R0 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The Improvements under this Contract consist of Power
SET-ASIDE : U/R CODE : Shearing.
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43265017241 (*) F.A. NO. : N/A COUNTIES : DESOTO HARDEE
MANATEE SARASOTA

LOCAL NAME : ARCADIA OPERATIONS CONTRACTS ROAD NAME :
PROJ LIMITS : DESOTO, HARDEE AND MANATEE AND SARASOTA COUNIES EAST OF I-75

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 RICK RICHARDS INC Responsive Winning bid $ 69,806.96 0.00%
2 MTW SERVICES, INC. Responsive Non-Winning Bid $ 73,278.52 4.97%
3 MIDWESTERN CONSTRUCTION, INC Responsive Non-Winning Bid $ 102,848.19 47.33%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 004 -2

CALL ORDER : 004 PROPOSAL ID : E1O40-R0 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The Improvements under this Contract consist of Power
SET-ASIDE : U/R CODE : Shearing.
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43265017241 (*) F.A. NO. : N/A COUNTIES : DESOTO HARDEE
MANATEE SARASOTA

LOCAL NAME : ARCADIA OPERATIONS CONTRACTS ROAD NAME :
PROJ LIMITS : DESOTO, HARDEE AND MANATEE AND SARASOTA COUNIES EAST OF I-75

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|RICK RICHARDS INC |MTW SERVICES, INC. |MIDWESTERN CONSTRUCTION, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 TREE TRIMMING AND REMOVAL (MH)

| | |
0005 E580336 12 150900.440 LF | 0.27000 40743.12| 0.31000 46779.14| 0.37000 55833.16
POWER SHEARING >0' TO 15' WIDTH AND 20' | | |
HEIGHT | | |
0010 E580336 13 85481.880 LF | 0.34000 29063.84| 0.31000 26499.38| 0.55000 47015.03
POWER SHEARING >0' TO 15' WIDTH GREATER | | |
THAN 20' HEIGHT | | |

SECTION 0001 TOTALS | $ 69,806.96| $ 73,278.52| $ 102,848.19
====================================================================================================================================

CONTRACT TOTALS | $ 69,806.96| $ 73,278.52| $ 102,848.19

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
PAGE : 005 -1

VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID : E1O41-R0 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The Improvements under this Contract consist of Highway
SET-ASIDE : U/R CODE : Lighting and Maintenance.
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43274417228 (*) F.A. NO. : N/A COUNTIES : HENDRY GLADES

LOCAL NAME : LABELLE OPERATIONS MAINTENANCE CONTRACTS ROAD NAME :
PROJ LIMITS : Glades and Hendry County

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 AMERICAN LIGHTING AND SIGNALIZATION, INC. Responsive Winning bid $ 27,770.00 0.00%
2 ROB MICHAEL, INC. Responsive Non-Winning Bid $ 36,300.00 30.71%
3 SOUTHERN LIGHTS ELECTRICAL CONTRACTORS, INC. Responsive Non-Winning Bid $ 95,880.00 245 %



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 005 -2

CALL ORDER : 005 PROPOSAL ID : E1O41-R0 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The Improvements under this Contract consist of Highway
SET-ASIDE : U/R CODE : Lighting and Maintenance.
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43274417228 (*) F.A. NO. : N/A COUNTIES : HENDRY GLADES

LOCAL NAME : LABELLE OPERATIONS MAINTENANCE CONTRACTS ROAD NAME :
PROJ LIMITS : Glades and Hendry County

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|AMERICAN LIGHTING AND SIGNA |ROB MICHAEL, INC. |SOUTHERN LIGHTS ELECTRICAL CONT

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 HIGHWAY LIGHTING MAINTENANCE (MH)

| | |
0005 0715 1 11 300.000 LF | 1.00000 300.00| 2.00000 600.00| 2.00000 600.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
10 OR < | | |
0010 0715 1 12 500.000 LF | 4.50000 2250.00| 2.50000 1250.00| 3.00000 1500.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
8 - 6 | | |
0015 0715 1 13 300.000 LF | 5.00000 1500.00| 2.00000 600.00| 4.00000 1200.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
4 TO NO 2 | | |
0020 0715 1 14 100.000 LF | 8.00000 800.00| 0.50000 50.00| 6.00000 600.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
1 TO NO 0 | | |
0025 0715 1 60 500.000 LF | 0.10000 50.00| 0.50000 250.00| 1.00000 500.00
LIGHTING CONDUCTORS, REMOVE & DISPOSE, | | |
CONTRACTOR OWNS | | |
0030 0715 4121 2.000 EA | 1500.00000 3000.00| 1500.00000 3000.00| 3300.00000 6600.00
LIGHT POLE COMPLETE, F&I, WIND SPEED | | |
130, POLE HEIGHT 40' | | |
0035 0715 4122 2.000 EA | 1500.00000 3000.00| 1500.00000 3000.00| 3500.00000 7000.00
LIGHT POLE COMPLETE, F&I, WIND SPEED | | |
130, POLE HEIGHT 45' | | |
0040 0715 4600 4.000 EA | 100.00000 400.00| 100.00000 400.00| 150.00000 600.00
LIGHT POLE COMPLETE, REMOVE | | |
0045 0715 5 11 2.000 EA | 240.00000 480.00| 500.00000 1000.00| 400.00000 800.00
LUMINAIRE & BRACKET ARM, F&I, ALUMINUM | | |
0050 0715 7 21 2.000 EA | 10.00000 20.00| 400.00000 800.00| 500.00000 1000.00
LOAD CENTER, REWORK, SECONDARY VOLTAGE | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 005 -3

CALL ORDER: 005 PROPOSAL ID: E1O41-R0 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|AMERICAN LIGHTING AND SIGNA |ROB MICHAEL, INC. |SOUTHERN LIGHTS ELECTRICAL CONT

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 0715 10 2 2.000 EA | 250.00000 500.00| 250.00000 500.00| 500.00000 1000.00
LIGHT POLE FOUNDATION, F&I- MAINTENANCE | | |
USE ONLY | | |
0060 0715 10 4 6.000 EA | 25.00000 150.00| 200.00000 1200.00| 125.00000 750.00
LIGHT POLE FOUNDATION, STRAIGHTEN | | |
EXISTING FOUNDATION | | |
0065 0715 10 5 2.000 EA | 50.00000 100.00| 250.00000 500.00| 150.00000 300.00
LIGHT POLE FOUNDATION, REMOVE- NO | | |
EXISTING POLE | | |
0070 0715 11111 4.000 EA | 200.00000 800.00| 400.00000 1600.00| 2000.00000 8000.00
LUMINAIRE, F&I, ROADWAY, COBRA HEAD | | |
0075 0715 11115 2.000 EA | 25.00000 50.00| 100.00000 200.00| 350.00000 700.00
LUMINAIRE, F&I, ROADWAY, WALL MOUNT | | |
0080 0715 11116 1.000 EA | 25.00000 25.00| 250.00000 250.00| 400.00000 400.00
LUMINAIRE, F&I, ROADWAY, PENDANT HUNG | | |
0085 0715 11125 2.000 EA | 25.00000 50.00| 100.00000 200.00| 500.00000 1000.00
LUMINAIRE, F&I, UNDER DECK, WALL MOUNT | | |
0090 0715 11137 4.000 EA | 100.00000 400.00| 200.00000 800.00| 500.00000 2000.00
LUMINAIRE, F&I, SIGN, SIGN MOUNT- | | |
MAINTENANCE USE ONLY | | |
0095 0715 19 1 6.000 EA | 1.00000 6.00| 50.00000 300.00| 50.00000 300.00
LIGHTING - SURGE PROTECTOR, POLE BASE | | |
0100 0715 24 5 10.000 EA | 1.00000 10.00| 25.00000 250.00| 75.00000 750.00
LIGHTING - FUSE- POLE BASE, REPLACE | | |
0105 0715 36 12 2.000 EA | 150.00000 300.00| 600.00000 1200.00| 3500.00000 7000.00
LIGHT POLE, FRANGIBLE BASE, F&I, | | |
TRANSFORMER BASE | | |
0110 0715 36 14 6.000 EA | 1.00000 6.00| 25.00000 150.00| 55.00000 330.00
LIGHT POLE, FRANGIBLE BASE, F&I, DOOR | | |
ASSEMBLY | | |
0115 0715 36 42 1.000 EA | 9.00000 9.00| 200.00000 200.00| 500.00000 500.00
LIGHT POLE, FRANGIBLE BASE, REMOVE, | | |
TRANSFORMER BASE | | |
0120 E715 16 2 10.000 AS | 10.00000 100.00| 200.00000 2000.00| 500.00000 5000.00
BALLAST ASSEMBLY (F&I) | | |
0125 E715 17 1 50.000 EA | 5.00000 250.00| 40.00000 2000.00| 500.00000 25000.00
LAMP (HPS) | | |
0130 E715 18101 2.000 EA | 25.00000 50.00| 50.00000 100.00| 175.00000 350.00
LOAD CENTER PART (F&I) (SGL POLE | | |
BREAKER) | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 005 -4

CALL ORDER: 005 PROPOSAL ID: E1O41-R0 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|AMERICAN LIGHTING AND SIGNA |ROB MICHAEL, INC. |SOUTHERN LIGHTS ELECTRICAL CONT

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0135 E715 18102 2.000 EA | 400.00000 800.00| 50.00000 100.00| 200.00000 400.00
LOAD CENTER PART (F&I) (DBL POLE | | |
BREAKER) | | |
0140 E715 18105 2.000 EA | 200.00000 400.00| 100.00000 200.00| 200.00000 400.00
LOAD CENTER PART (F&I) (CONTACTOR) | | |
0145 E715 18107 10.000 EA | 5.00000 50.00| 50.00000 500.00| 200.00000 2000.00
LOAD CENTER PART (F&I) (PHOTOCELL) | | |
0150 E715 18108 10.000 EA | 5.00000 50.00| 25.00000 250.00| 200.00000 2000.00
LOAD CENTER PART (F&I) (PHOTOCELL | | |
SOCKET) | | |
0155 E715 18112 2.000 EA | 1.00000 2.00| 50.00000 100.00| 75.00000 150.00
LOAD CENTER PART (F&I) (CIRCUIT FUSE) | | |
0160 E715 18113 2.000 EA | 1.00000 2.00| 50.00000 100.00| 25.00000 50.00
LOAD CENTER PART (F&I) (MAIN FUSE) | | |
0165 E715 22 1 1.000 EA | 10.00000 10.00| 50.00000 50.00| 50.00000 50.00
GROUND ROD | | |
0170 E715 24 1 20.000 EA | 40.00000 800.00| 25.00000 500.00| 70.00000 1400.00
FUSE (F&I) (POLE BASE) | | |
0175 E715 25 1 10.000 EA | 5.00000 50.00| 25.00000 250.00| 75.00000 750.00
FUSE HOLDER (F&I) (POLE BASE) | | |
0180 E715 27 2.000 LO | 500.00000 1000.00| 600.00000 1200.00| 550.00000 1100.00
EMERGENCY WORK | | |
0185 E715 32 1 10.000 LO | 400.00000 4000.00| 250.00000 2500.00| 400.00000 4000.00
DIAGNOSTIC WORK (SHOULDER SINGLE ARM) | | |
0190 E715 32 3 2.000 LO | 50.00000 100.00| 250.00000 500.00| 300.00000 600.00
DIAGNOSTIC WORK (MED SGL ARM WALL MTD) | | |
0195 E715 32 4 10.000 LO | 50.00000 500.00| 250.00000 2500.00| 300.00000 3000.00
DIAGNOSTIC WORK (MED DBL ARM WALL MTD) | | |
0200 E715 32 5 10.000 LO | 400.00000 4000.00| 100.00000 1000.00| 300.00000 3000.00
DIAGNOSTIC WORK (BRIDGE MTD) | | |
0205 E715 32 6 5.000 LO | 50.00000 250.00| 150.00000 750.00| 300.00000 1500.00
DIAGNOSTIC WORK (UNDERDECK) | | |
0210 E715 32 7 5.000 LO | 50.00000 250.00| 400.00000 2000.00| 100.00000 500.00
DIAGNOSTIC WORK (LOAD CENTER) | | |
0215 E715 32 9 2.000 LO | 50.00000 100.00| 200.00000 400.00| 300.00000 600.00
DIAGNOSTIC WORK(OVERHEAD)(SIGN ASSEMBLY | | |
0220 E715 32 10 2.000 LO | 400.00000 800.00| 500.00000 1000.00| 300.00000 600.00
DIAGNOSTIC WORK (CIRCUIT) | | |

SECTION 0001 TOTALS | $ 27,770.00| $ 36,300.00| $ 95,880.00
====================================================================================================================================

CONTRACT TOTALS | $ 27,770.00| $ 36,300.00| $ 95,880.00



CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
PAGE : 006 -1

VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : E1O42-R0 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The Improvements under this Contract consist of Herbicide
SET-ASIDE : U/R CODE : Application.
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43274417224 (*) F.A. NO. : N/A COUNTIES : GLADES HENDRY

LOCAL NAME : LABELLE OPERATIONS MAINTENANCE CONTRACTS ROAD NAME :
PROJ LIMITS : Glades and Hendry County

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 DE ANGELO BROTHERS, LLC, T/A AQUEGENIX Responsive Winning bid $ 31,500.00 0.00%
2 WATERS BROTHERS ENVIRONMENTAL I Responsive Non-Winning Bid $ 46,172.00 46.57%
3 EARTHBALANCE Responsive Non-Winning Bid $ 46,900.00 48.88%
4 CWA ENVIRONMENTAL SERVICES LLC Responsive Non-Winning Bid $ 49,800.00 58.09%
5 MIDWESTERN CONSTRUCTION, INC Responsive Non-Winning Bid $ 71,000.00 125 %
6 ALL SEASONS LANDSCAPE CONTRACTORS, INC. Responsive Non-Winning Bid $ 120,400.00 282 %



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 006 -2

CALL ORDER : 006 PROPOSAL ID : E1O42-R0 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The Improvements under this Contract consist of Herbicide
SET-ASIDE : U/R CODE : Application.
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43274417224 (*) F.A. NO. : N/A COUNTIES : GLADES HENDRY

LOCAL NAME : LABELLE OPERATIONS MAINTENANCE CONTRACTS ROAD NAME :
PROJ LIMITS : Glades and Hendry County

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|DE ANGELO BROTHERS, LLC, T/ |WATERS BROTHERS ENVIRONMENT |EARTHBALANCE

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CHEM WEED AND GRASS CONTROL (AC)

| | |
0005 E580337 2 300.000 AC | 45.00000 13500.00| 65.96000 19788.00| 40.00000 12000.00
HERBICIDE (STRIP APPLICATION) | | |
0010 E580337 4 400.000 AC | 45.00000 18000.00| 65.96000 26384.00| 87.25000 34900.00
HERBICIDE (STRIP APPLICATION)(AQUATIC) | | |

SECTION 0001 TOTALS | $ 31,500.00| $ 46,172.00| $ 46,900.00
====================================================================================================================================

CONTRACT TOTALS | $ 31,500.00| $ 46,172.00| $ 46,900.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 006 -3

CALL ORDER: 006 PROPOSAL ID: E1O42-R0 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|CWA ENVIRONMENTAL SERVICES |MIDWESTERN CONSTRUCTION, IN |ALL SEASONS LANDSCAPE CONTRACTO

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CHEM WEED AND GRASS CONTROL (AC)

| | |
0005 E580337 2 300.000 AC | 110.00000 33000.00| 70.00000 21000.00| 140.00000 42000.00
HERBICIDE (STRIP APPLICATION) | | |
0010 E580337 4 400.000 AC | 42.00000 16800.00| 125.00000 50000.00| 196.00000 78400.00
HERBICIDE (STRIP APPLICATION)(AQUATIC) | | |

SECTION 0001 TOTALS | $ 49,800.00| $ 71,000.00| $ 120,400.00
====================================================================================================================================

CONTRACT TOTALS | $ 49,800.00| $ 71,000.00| $ 120,400.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
PAGE : 007 -1

VENDOR RANKING

CALL ORDER : 007 PROPOSAL ID : E1O43-R0 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The Improvements under this Contract consist of primary
SET-ASIDE : U/R CODE : mowing within North Port and lots in Sarasota County.
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43272817212 (*) F.A. NO. : N/A COUNTIES : SARASOTA

LOCAL NAME : SARASOTA OPERATIONS MAINTENANCE CONTRACTS ROAD NAME :
PROJ LIMITS :

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 STEMWINDER ENTERPRISES, INC. Responsive Winning bid $ 13,782.36 0.00%
2 RICK RICHARDS INC Responsive Non-Winning Bid $ 29,529.60 114 %
3 MIDWESTERN CONSTRUCTION, INC Responsive Non-Winning Bid $ 37,512.00 172 %
4 ROGAR MANAGEMENT & CONSULTING OF FLORIDA, L.L.C. Responsive Non-Winning Bid $ 78,324.00 468 %



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 007 -2

CALL ORDER : 007 PROPOSAL ID : E1O43-R0 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The Improvements under this Contract consist of primary
SET-ASIDE : U/R CODE : mowing within North Port and lots in Sarasota County.
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43272817212 (*) F.A. NO. : N/A COUNTIES : SARASOTA

LOCAL NAME : SARASOTA OPERATIONS MAINTENANCE CONTRACTS ROAD NAME :
PROJ LIMITS :

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|STEMWINDER ENTERPRISES, INC |RICK RICHARDS INC |MIDWESTERN CONSTRUCTION, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 SMALL MACHINE MOWING (AC)

| | |
0005 E104 4 1 339.120 AC | 24.00000 8138.88| 65.00000 22042.80| 80.00000 27129.60
MOWING (REGULAR/LARGE | | |
MACHINE) | | |
0010 E104 4 3 30.000 AC | 62.00000 1860.00| 65.00000 1950.00| 100.00000 3000.00
MOWING (SMALL MACHINE) | | |
0015 E110 30 369.120 AC | 10.25000 3783.48| 15.00000 5536.80| 20.00000 7382.40
LITTER REMOVAL | | |

SECTION 0001 TOTALS | $ 13,782.36| $ 29,529.60| $ 37,512.00
====================================================================================================================================

CONTRACT TOTALS | $ 13,782.36| $ 29,529.60| $ 37,512.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 007 -3

CALL ORDER: 007 PROPOSAL ID: E1O43-R0 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( ) |( )
|ROGAR MANAGEMENT & CONSULTI | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 SMALL MACHINE MOWING (AC)

| | |
0005 E104 4 1 339.120 AC | 150.00000 50868.00| |
MOWING (REGULAR/LARGE | | |
MACHINE) | | |
0010 E104 4 3 30.000 AC | 300.00000 9000.00| |
MOWING (SMALL MACHINE) | | |
0015 E110 30 369.120 AC | 50.00000 18456.00| |
LITTER REMOVAL | | |

SECTION 0001 TOTALS | $ 78,324.00| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 78,324.00| $ 0.00| $ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
PAGE : 008 -1

VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : E1O44-R0 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The Improvements under this Contract consist of Herbicide
SET-ASIDE : U/R CODE : Application.
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43272817205 (*) F.A. NO. : N/A COUNTIES : SARASOTA

LOCAL NAME : SARASOTA OPERATIONS MAINTENANCE CONTRACTS ROAD NAME :
PROJ LIMITS :

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 REMSON AQUATICS LIMITED LIABILITY COMPANY Responsive Winning bid $ 63,567.60 0.00%
2 WATERS BROTHERS ENVIRONMENTAL I Responsive Non-Winning Bid $ 63,981.20 0.65%
3 CWA ENVIRONMENTAL SERVICES LLC Responsive Non-Winning Bid $ 64,415.50 1.33%
4 EARTHBALANCE Responsive Non-Winning Bid $ 66,910.60 5.25%
5 M & M CONTRACTORS, INC. Responsive Non-Winning Bid $ 71,780.00 12.91%
6 RICK RICHARDS INC Responsive Non-Winning Bid $ 79,882.00 25.66%
7 DE ANGELO BROTHERS, LLC, T/A AQUEGENIX Responsive Non-Winning Bid $ 87,300.00 37.33%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 008 -2

CALL ORDER : 008 PROPOSAL ID : E1O44-R0 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The Improvements under this Contract consist of Herbicide
SET-ASIDE : U/R CODE : Application.
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43272817205 (*) F.A. NO. : N/A COUNTIES : SARASOTA

LOCAL NAME : SARASOTA OPERATIONS MAINTENANCE CONTRACTS ROAD NAME :
PROJ LIMITS :

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|REMSON AQUATICS LIMITED LIA |WATERS BROTHERS ENVIRONMENT |CWA ENVIRONMENTAL SERVICES LLC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CHEM WEED AND GRASS CONTROL (GA)

| | |
0005 E580337 2 1614.000 AC | 32.75000 52858.50| 32.98000 53229.72| 33.75000 54472.50
HERBICIDE (STRIP APPLICATION) | | |
0010 E580337 4 326.000 AC | 32.85000 10709.10| 32.98000 10751.48| 30.50000 9943.00
HERBICIDE (STRIP APPLICATION)(AQUATIC) | | |

SECTION 0001 TOTALS | $ 63,567.60| $ 63,981.20| $ 64,415.50
====================================================================================================================================

CONTRACT TOTALS | $ 63,567.60| $ 63,981.20| $ 64,415.50



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 008 -3

CALL ORDER: 008 PROPOSAL ID: E1O44-R0 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|EARTHBALANCE |M & M CONTRACTORS, INC. |RICK RICHARDS INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CHEM WEED AND GRASS CONTROL (GA)

| | |
0005 E580337 2 1614.000 AC | 34.49000 55666.86| 37.00000 59718.00| 40.00000 64560.00
HERBICIDE (STRIP APPLICATION) | | |
0010 E580337 4 326.000 AC | 34.49000 11243.74| 37.00000 12062.00| 47.00000 15322.00
HERBICIDE (STRIP APPLICATION)(AQUATIC) | | |

SECTION 0001 TOTALS | $ 66,910.60| $ 71,780.00| $ 79,882.00
====================================================================================================================================

CONTRACT TOTALS | $ 66,910.60| $ 71,780.00| $ 79,882.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 008 -4

CALL ORDER: 008 PROPOSAL ID: E1O44-R0 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 7 ) |( ) |( )
|DE ANGELO BROTHERS, LLC, T/ | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CHEM WEED AND GRASS CONTROL (GA)

| | |
0005 E580337 2 1614.000 AC | 45.00000 72630.00| |
HERBICIDE (STRIP APPLICATION) | | |
0010 E580337 4 326.000 AC | 45.00000 14670.00| |
HERBICIDE (STRIP APPLICATION)(AQUATIC) | | |

SECTION 0001 TOTALS | $ 87,300.00| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 87,300.00| $ 0.00| $ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.


