
Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F261871966 AJAX PAVING INDUSTRIES OF FLORIDA LLC $2,788,858.68 100.00%

2 F581401468 PREFERRED MATERIALS INC. $3,208,152.31 115.03%

3 F651115948 SUPERIOR ASPHALT, INC. $3,299,311.91 118.30%

Vendor Ranking

Contract ID:

US 41 (SR 45) FROM WOODMERE ROAD TO LOWES ENTRANCE

District 1Letting Date:

Contract Description:

District(s):

200 WORKING DAYS

E1O04

May 21, 2015 11:00 a.m.

N/A

SARASOTA001 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 43142315201

(1.000)

LS

110,000.00000 110,000.00 350,000.00000 350,000.00 205,600.00000 205,600.00

0010 0102  1

MAINTENANCE OF TRAFFIC
43142315201

(200.000)

DA

100,000.00000 100,000.00 136,000.00000 136,000.00 353,000.00000 353,000.00

0015 0102 14

TRAFFIC CONTROL OFFICER

248.000

MH

49.65000 12,313.20 49.00000 12,152.00 68.75000 17,050.00

0020 0102 60

WORK ZONE SIGN

14,200.000

ED

0.35000 4,970.00 0.33000 4,686.00 0.35000 4,970.00

0025 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

26,160.000

ED

0.15000 3,924.00 0.15000 3,924.00 0.20000 5,232.00

Page 1 of 27

US 41 (SR 45) FROM WOODMERE ROAD TO LOWES ENTRANCE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O04

N/A

200 WORKING DAYS

SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0102 74  5

CHANNELIZING DEVICE-
PEDESTRIAN LCD (LONGITUDINAL
CHANNELIZING DEVICE)

671.000

LF

10.80000 7,246.80 11.00000 7,381.00 10.90000 7,313.90

0035 0102 77

HIGH INTENSITY FLASHING
LIGHTS, TEMP, TYPE B

4,200.000

ED

0.30000 1,260.00 0.27000 1,134.00 0.30000 1,260.00

0040 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

1,786.000

EA

3.30000 5,893.80 3.25000 5,804.50 3.35000 5,983.10

0045 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

400.000

ED

14.35000 5,740.00 14.14000 5,656.00 14.45000 5,780.00

0050 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

800.000

ED

1.10000 880.00 7.34000 5,872.00 1.15000 920.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0102107  1

TEMPORARY TRAFFIC
DETECTION AND MAINTENANCE,
INTERSECTION

800.000

ED

1.10000 880.00 7.34000 5,872.00 1.15000 920.00

0060 0104 15

SOIL TRACKING PREVENTION
DEVICE

2.000

EA

110.30000 220.60 1,300.00000 2,600.00 1,675.00000 3,350.00

0065 0104 18

INLET PROTECTION SYSTEM

139.000

EA

88.25000 12,266.75 65.00000 9,035.00 163.50000 22,726.50

0070 0110  1  1

CLEARING & GRUBBING
43142315201

(0.170)

AC

5,000.00000 5,000.00 63,100.00000 63,100.00 12,210.00000 12,210.00

0075 0110  4

REMOVAL OF EXISTING
CONCRETE PAVEMENT

278.000

SY

19.85000 5,518.30 43.50000 12,093.00 21.20000 5,893.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0120  1

REGULAR EXCAVATION

71.000

CY

56.30000 3,997.30 43.50000 3,088.50 23.55000 1,672.05

0085 0120  6

EMBANKMENT

138.000

CY

30.55000 4,215.90 22.00000 3,036.00 23.55000 3,249.90

0090 0285711

OPTIONAL BASE, BASE GROUP 11

66.000

SY

103.30000 6,817.80 93.00000 6,138.00 195.00000 12,870.00

0095 0327 70  1

MILLING EXIST ASPH PAVT, 1" AVG
DEPTH

12,587.000

SY

2.90000 36,502.30 3.05000 38,390.35 5.15000 64,823.05

0100 0327 70  8

MILLING EXIST ASPH PAVT, 2 1/2"
AVG DEPTH

88,831.000

SY

1.95000 173,220.45 2.15000 190,986.65 3.55000 315,350.05
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 0334  1 23

SUPERPAVE ASPH CONC,
TRAFFIC C, PG76-22, PMA

7,336.200

TN

107.55000 789,008.31 113.00000 828,990.60 99.35000 728,851.47

0110 0337  7 42

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-9.5, PG
76-22, PMA

5,581.800

TN

121.30000 677,072.34 119.00000 664,234.20 123.65000 690,189.57

0115 0425  1311

INLETS, CURB, TYPE P-1, <10'

1.000

EA

4,250.00000 4,250.00 5,400.00000 5,400.00 4,280.00000 4,280.00

0120 0430175118

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 18"S/CD

8.000

LF

136.80000 1,094.40 375.00000 3,000.00 138.00000 1,104.00

0125 0520  1  7

CONCRETE CURB & GUTTER,
TYPE E

56.000

LF

25.90000 1,450.40 32.00000 1,792.00 26.00000 1,456.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 0520  1 10

CONCRETE CURB & GUTTER,
TYPE F

1,568.000

LF

15.80000 24,774.40 32.00000 50,176.00 16.00000 25,088.00

0135 0520  2  4

CONCRETE CURB, TYPE D

41.000

LF

25.90000 1,061.90 32.00000 1,312.00 26.00000 1,066.00

0140 0520  5 12

TRAFFIC SEPARATOR CONCRETE-
TYPE I, 6' WIDE

53.000

LF

55.00000 2,915.00 65.00000 3,445.00 55.40000 2,936.20

0145 0520  5 41

TRAFFIC SEPARATOR CONCRETE-
TYPE IV, 4' WIDE

72.000

LF

58.10000 4,183.20 70.00000 5,040.00 58.50000 4,212.00

0150 0520  5 42

TRAFFIC SEPARATOR CONCRETE-
TYPE IV, 6' WIDE

3.000

LF

437.50000 1,312.50 76.00000 228.00 441.50000 1,324.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0155 0520 70

CONCRETE TRAFFIC SEPARATOR,
SPECIAL- VARIABLE WIDTH

22.000

SY

47.45000 1,043.90 63.00000 1,386.00 48.00000 1,056.00

0160 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

995.000

SY

29.80000 29,651.00 39.00000 38,805.00 30.00000 29,850.00

0165 0522  2

CONCRETE SIDEWALK AND
DRIVEWAYS, 6" THICK

25.000

SY

4.25000 106.25 43.00000 1,075.00 44.30000 1,107.50

0170 0527  2

DETECTABLE WARNINGS

603.000

SF

28.15000 16,974.45 27.00000 16,281.00 28.35000 17,095.05

0175 0570  1  2

PERFORMANCE TURF, SOD

217.000

SY

4.60000 998.20 9.00000 1,953.00 5.60000 1,215.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 0710 11111

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

8.950

NM

1,075.60000 9,626.62 912.00000 8,162.40 1,085.00000 9,710.75

0185 0710 11112

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 8"

1.438

NM

1,434.15000 2,062.31 1,722.00000 2,476.24 1,445.00000 2,077.91

0190 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

7,046.000

LF

1.30000 9,159.80 0.70000 4,932.20 1.35000 9,512.10

0195 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

506.000

LF

1.45000 733.70 1.05000 531.30 1.45000 733.70
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

1,508.000

LF

1.55000 2,337.40 1.50000 2,262.00 1.60000 2,412.80

0205 0710 11131

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30
OR 3-9 SKIP, 6" WIDE

13.168

GM

413.70000 5,447.60 370.00000 4,872.16 417.00000 5,491.06

0210 0710 11151

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED
EXTENSION, 6"

772.000

LF

0.30000 231.60 0.50000 386.00 0.30000 231.60

0215 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

6.000

EA

33.10000 198.60 32.50000 195.00 35.00000 210.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 0710 11170

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

186.000

EA

22.05000 4,101.30 23.00000 4,278.00 22.50000 4,185.00

0225 0710 11211

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

8.118

NM

1,075.60000 8,731.72 913.00000 7,411.73 1,085.00000 8,808.03

0230 0710 11224

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

242.000

LF

1.45000 350.90 1.05000 254.10 1.45000 350.90

0235 0710 11251

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, DOTTED/
GUIDELINE/6-10 GAP EXTENSION,
6"

772.000

LF

0.30000 231.60 0.50000 386.00 0.30000 231.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43142315201

(1.000)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

Section Total with LCC: $2,149,976.60 $2,576,213.93 $2,654,961.09

Life Cycle Costs:

$2,654,961.09$2,149,976.60 $2,576,213.93Section Totals:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0245 0700  1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

57.000

AS

358.55000 20,437.35 320.00000 18,240.00 361.00000 20,577.00

0250 0700  1 12

SINGLE POST SIGN, F&I GROUND
MOUNT, 12-20 SF

5.000

AS

1,185.95000 5,929.75 1,555.00000 7,775.00 1,195.00000 5,975.00

0255 0700  1 13

SINGLE POST SIGN, F&I GROUND
MOUNT, 21-30 SF

3.000

AS

1,930.60000 5,791.80 2,090.00000 6,270.00 1,945.00000 5,835.00

0260 0700  1 50

SINGLE POST SIGN, RELOCATE

7.000

AS

380.60000 2,664.20 185.00000 1,295.00 385.00000 2,695.00

0265 0700  1 60

SINGLE POST SIGN, REMOVE

36.000

AS

11.00000 396.00 62.00000 2,232.00 12.00000 432.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 0700  3204

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 31-50 SF

4.000

EA

2,813.00000 11,252.00 1,990.00000 7,960.00 2,835.00000 11,340.00

0275 0700  3206

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 101-200 SF

5.000

EA

5,019.50000 25,097.50 4,665.00000 23,325.00 5,056.00000 25,280.00

0280 0700  3601

SIGN PANEL, REMOVE, UP TO 12
SF

18.000

EA

38.60000 694.80 62.00000 1,116.00 39.00000 702.00

0285 0700  3602

SIGN PANEL, REMOVE, 12-20 SF

2.000

EA

38.60000 77.20 124.00000 248.00 39.00000 78.00

0290 0700  3604

SIGN PANEL, REMOVE, 31-50 SF

4.000

EA

275.80000 1,103.20 560.00000 2,240.00 278.00000 1,112.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0295 0700  3626

SIGN PANEL, REMOVE, 101-200 SF
WITH LIGHTING

5.000

EA

551.60000 2,758.00 2,000.00000 10,000.00 556.00000 2,780.00

0300 0700  5 21

INTERNALLY ILLUMINATED SIGN,
FURNISH & INSTALL OVERHEAD
MOUNT, UP TO 12 SF

4.000

EA

3,916.30000 15,665.20 3,800.00000 15,200.00 3,945.00000 15,780.00

0305 0700  5 22

INTERNALLY ILLUMINATED SIGN,
FURNISH & INSTALL,  OVERHEAD
MOUNT, 12-18 SF

10.000

EA

4,357.00000 43,570.00 4,300.00000 43,000.00 4,390.00000 43,900.00

0310 0705 11  1

DELINEATOR, FLEXIBLE TUBULAR

13.000

EA

55.15000 716.95 90.00000 1,170.00 56.00000 728.00

0315 0706  3

RETRO-REFLECTIVE PAVEMENT
MARKERS

1,532.000

EA

3.30000 5,055.60 4.00000 6,128.00 3.35000 5,132.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 0710 11190

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ISLAND NOSE

202.000

SF

2.20000 444.40 1.60000 323.20 2.25000 454.50

0325 0710 11290

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, ISLAND
NOSE

259.000

SF

2.20000 569.80 1.60000 414.40 2.25000 582.75

0330 0711 11123

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 12" FOR
CROSSWALK AND ROUNDABOUT

3,523.000

LF

2.75000 9,688.25 1.50000 5,284.50 2.80000 9,864.40

0335 0711 11124

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 18" FOR
DIAGONALS AND CHEVRONS

253.000

LF

4.15000 1,049.95 2.70000 683.10 4.20000 1,062.60
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US 41 (SR 45) FROM WOODMERE ROAD TO LOWES ENTRANCE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O04

N/A

200 WORKING DAYS

SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

754.000

LF

5.50000 4,147.00 3.80000 2,865.20 5.60000 4,222.40

0345 0711 11151

THERMOPLASTIC, STANDARD,
WHITE, DOTTED/GUIDELINE/ 6-10
GAP EXTENSION,  6"

386.000

LF

0.70000 270.20 1.10000 424.60 0.75000 289.50

0350 0711 11160

THERMOPLASTIC, STANDARD,
WHITE, MESSAGE OR SYMBOL

3.000

EA

66.20000 198.60 160.00000 480.00 67.00000 201.00

0355 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

93.000

EA

55.15000 5,128.95 50.00000 4,650.00 56.00000 5,208.00
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US 41 (SR 45) FROM WOODMERE ROAD TO LOWES ENTRANCE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O04

N/A

200 WORKING DAYS

SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

121.000

LF

4.15000 502.15 2.70000 326.70 4.20000 508.20

0365 0711 11251

THERMOPLASTIC, STANDARD,
YELLOW, DOTTED / GUIDELINE /6-
10 GAP EXTENSION, 6"

386.000

LF

0.70000 270.20 1.10000 424.60 0.75000 289.50

0370 0711 14123

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  12" FOR
CROSSWALK

104.000

LF

8.30000 863.20 7.50000 780.00 8.35000 868.40

0375 0711 14125

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  24" FOR
CROSSWALK

77.000

LF

16.55000 1,274.35 13.00000 1,001.00 16.70000 1,285.90
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US 41 (SR 45) FROM WOODMERE ROAD TO LOWES ENTRANCE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O04

N/A

200 WORKING DAYS

SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 0711 14160

THERMOPLASTIC, PREFORMED,
WHITE, MESSAGE

32.000

EA

193.05000 6,177.60 138.00000 4,416.00 195.00000 6,240.00

0385 0711 14170

THERMOPLASTIC, PREFORMED,
WHITE, ARROWS

32.000

EA

88.25000 2,824.00 58.00000 1,856.00 89.00000 2,848.00

0390 0711 16111

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

4.475

NM

3,750.00000 16,781.25 4,000.00000 17,900.00 3,778.00000 16,906.55

0395 0711 16112

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 8"

0.719

NM

5,000.00000 3,595.00 6,000.00000 4,314.00 5,035.00000 3,620.17
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US 41 (SR 45) FROM WOODMERE ROAD TO LOWES ENTRANCE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O04

N/A

200 WORKING DAYS

SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

6.584

GM

1,020.00000 6,715.68 1,120.00000 7,374.08 1,028.00000 6,768.35

0405 0711 16211

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

4.059

NM

3,750.00000 15,221.25 4,000.00000 16,236.00 3,778.00000 15,334.90

0410 0711 17

THERMOPLASTIC, REMOVE
EXISTING THERMOPLASTIC
PAVEMENT MARKINGS

140.000

SF

5.50000 770.00 2.70000 378.00 5.60000 784.00

Section Total with LCC: $217,701.38 $216,330.38 $219,685.32

Life Cycle Costs:

$219,685.32$217,701.38 $216,330.38Section Totals:
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US 41 (SR 45) FROM WOODMERE ROAD TO LOWES ENTRANCE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O04

N/A

200 WORKING DAYS

SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0003 SIGNALIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0415 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

994.000

LF

7.15000 7,107.10 8.50000 8,449.00 7.25000 7,206.50

0420 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

1,374.000

LF

34.75000 47,746.50 28.00000 38,472.00 35.00000 48,090.00

0425 0630  2 14

CONDUIT, FURNISH & INSTALL,
ABOVEGROUND

90.000

LF

20.95000 1,885.50 22.00000 1,980.00 22.00000 1,980.00

0430 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED
INTERSECTION, FURNISH &
INSTALL

4.000

PI

9,377.00000 37,508.00 6,200.00000 24,800.00 9,445.00000 37,780.00
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US 41 (SR 45) FROM WOODMERE ROAD TO LOWES ENTRANCE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O04

N/A

200 WORKING DAYS

SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0003 SIGNALIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0435 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

111.000

EA

568.00000 63,048.00 775.00000 86,025.00 573.00000 63,603.00

0440 0639  1122

ELECTRICAL POWER SERVICE,
F&I, UNDERGROUND, METER
PURCHASED BY CONTRACTOR

4.000

AS

2,290.00000 9,160.00 1,600.00000 6,400.00 2,305.00000 9,220.00

0445 0639  1620

ELECTRICAL POWER SERVICE,
REMOVE UNDERGROUND

1.000

AS

220.65000 220.65 315.00000 315.00 225.00000 225.00

0450 0639  2  1

ELECTRICAL SERVICE WIRE

850.000

LF

2.75000 2,337.50 3.50000 2,975.00 2.80000 2,380.00

0455 0639  3 11

ELECTRICAL SERVICE
DISCONNECT, F&I, POLE MOUNT

4.000

EA

1,075.60000 4,302.40 860.00000 3,440.00 1,085.00000 4,340.00
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US 41 (SR 45) FROM WOODMERE ROAD TO LOWES ENTRANCE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O04

N/A

200 WORKING DAYS

SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0003 SIGNALIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0460 0639  3 60

ELECTRICAL SERVICE
DISCONNECT, REMOVE

1.000

EA

165.50000 165.50 385.00000 385.00 167.00000 167.00

0465 0641  2 12

PRESTRESSED CONCRETE POLE,
F&I, TYPE P-II SERVICE POLE

6.000

EA

992.90000 5,957.40 1,150.00000 6,900.00 1,000.00000 6,000.00

0470 0641  2 60

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

3.000

EA

275.80000 827.40 410.00000 1,230.00 278.00000 834.00

0475 0646  1 11

ALUMINUM SIGNALS POLE,
PEDESTAL

29.000

EA

1,406.55000 40,789.95 1,100.00000 31,900.00 1,420.00000 41,180.00
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US 41 (SR 45) FROM WOODMERE ROAD TO LOWES ENTRANCE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O04

N/A

200 WORKING DAYS

SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0003 SIGNALIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 0646  1 12

ALUMINUM SIGNALS POLE,
FURNISH & INSTALL PEDESTRIAN
DETECTOR POST

2.000

EA

1,158.35000 2,316.70 215.00000 430.00 1,167.00000 2,334.00

0485 0646  1 60

ALUMINUM SIGNALS POLE,
REMOVE

18.000

EA

193.00000 3,474.00 210.00000 3,780.00 195.00000 3,510.00

0490 0650  1 14

TRAFFIC SIGNAL, FURNISH &
INSTALL ALUMINUM,  3 SECTION, 1
WAY

37.000

AS

937.70000 34,694.90 1,000.00000 37,000.00 945.00000 34,965.00

0495 0650  1 16

TRAFFIC SIGNAL, FURNISH &
INSTALL ALUMINUM,  4 SECTION, 1
WAY

8.000

AS

1,268.70000 10,149.60 1,260.00000 10,080.00 1,280.00000 10,240.00
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US 41 (SR 45) FROM WOODMERE ROAD TO LOWES ENTRANCE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O04

N/A

200 WORKING DAYS

SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0003 SIGNALIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 0650  1 18

TRAFFIC SIGNAL, FURNISH &
INSTALL ALUMINUM,  5 SECTION
STRAIGHT, 1 WAY

2.000

AS

1,710.00000 3,420.00 1,600.00000 3,200.00 1,725.00000 3,450.00

0505 0650  1 60

TRAFFIC SIGNAL, REMOVE-
POLES TO REMAIN

32.000

AS

71.70000 2,294.40 35.00000 1,120.00 72.00000 2,304.00

0510 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1
WAY

30.000

AS

634.35000 19,030.50 625.00000 18,750.00 640.00000 19,200.00

0515 0653  1 12

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  2
WAYS

1.000

AS

1,241.00000 1,241.00 1,450.00000 1,450.00 1,250.00000 1,250.00
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US 41 (SR 45) FROM WOODMERE ROAD TO LOWES ENTRANCE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O04

N/A

200 WORKING DAYS

SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0003 SIGNALIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 0653  1 60

PEDESTRIAN SIGNAL, REMOVE
PED SIGNAL- POLE/PEDESTAL TO
REMAIN

11.000

AS

55.15000 606.65 35.00000 385.00 56.00000 616.00

0525 0660  1600

LOOP DETECTOR INDUCTIVE,
REMOVE- CABINET TO REMAIN

32.000

EA

22.05000 705.60 28.00000 896.00 22.00000 704.00

0530 0660  4 11

VEHICLE DETECTION SYSTEM-
VIDEO, FURNISH & INSTALL
CABINET EQUIPMENT

16.000

EA

3,585.35000 57,365.60 108.00000 1,728.00 3,610.00000 57,760.00

0535 0660  4 12

VEHICLE DETECTION SYSTEM-
VIDEO, FURNISH & INSTALL
ABOVE GROUND EQUIPMENT

16.000

EA

2,482.00000 39,712.00 7,225.00000 115,600.00 2,500.00000 40,000.00
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US 41 (SR 45) FROM WOODMERE ROAD TO LOWES ENTRANCE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O04

N/A

200 WORKING DAYS

SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(2) PREFERRED MATERIALS
INC.

(3) SUPERIOR ASPHALT, INC.

0003 SIGNALIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 0665  1 11

PEDESTRIAN DETECTOR,
FURNISH & INSTALL, STANDARD

32.000

EA

193.05000 6,177.60 185.00000 5,920.00 195.00000 6,240.00

0545 0665  1 60

PEDESTRIAN DETECTOR,
REMOVE- POLE/PEDESTAL TO
REMAIN

11.000

EA

16.55000 182.05 18.00000 198.00 17.00000 187.00

0550 0670  5400

TRAFFIC CONTROLLER
ASSEMBLY, MODIFY

4.000

AS

4,688.55000 18,754.20 450.00000 1,800.00 4,725.00000 18,900.00

Section Total with LCC: $421,180.70 $415,608.00 $424,665.50

Life Cycle Costs:

$424,665.50$421,180.70 $415,608.00Section Totals:

$3,208,152.31$2,788,858.68 $3,299,311.91Contract Item Totals

Contract Time Totals
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US 41 (SR 45) FROM WOODMERE ROAD TO LOWES ENTRANCE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O04

N/A

200 WORKING DAYS

SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

$2,788,858.68 $3,208,152.31 3,299,311.91Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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US 41 (SR 45) FROM WOODMERE ROAD TO LOWES ENTRANCE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O04

N/A

200 WORKING DAYS

SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F274431832 BLACKTIP SERVICES, INCORPORATED $122,267.00 100.00%

2 F593362663 BUN CONSTRUCTION CO., INC. $286,051.00 233.96%

Vendor Ranking

Contract ID:

SR 400 AT MP 13.800 1.218 MILES EAST OF SR 33

District 1Letting Date:

Contract Description:

District(s):

50 WORKING DAYS

E1O17

May 21, 2015 11:00 a.m.

N/A

POLK002 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTIP SERVICES,
INCORPORATED

(2) BUN CONSTRUCTION CO.,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0999  2

LUMP SUM CONTRACT,
ALTERNATIVE BIDDING
43642215201

(1.000)

LS

116,216.00000 116,216.00 280,000.00000 280,000.00

0010 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43642215201

(1.000)

LS

6,051.00000 6,051.00 6,051.00000 6,051.00

Section Total with LCC: $122,267.00 $286,051.00

Life Cycle Costs:

$122,267.00 $286,051.00Section Totals:

( ) indicates item is bid as Lump Sum

$286,051.00$122,267.00

$122,267.00

Contract Item Totals

$286,051.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 1 of 2

SR 400 AT MP 13.800 1.218 MILES EAST OF SR 33

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O17

N/A

50 WORKING DAYS

POLK

Min: Max:

06/15/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

Page 2 of 2

SR 400 AT MP 13.800 1.218 MILES EAST OF SR 33

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O17

N/A

50 WORKING DAYS

POLK

Min: Max:

06/15/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F592195081 OASIS LANDSCAPE SERVICES, INC. $1,524,100.00 100.00%

Vendor Ranking

Contract ID:

I-75 (SR 93A) AT I-275 (SR 93) INTERCHANGE

District 1Letting Date:

Contract Description:

District(s):

885 WORKING DAYS

E1O55

May 21, 2015 11:00 a.m.

N/A

MANATEE003 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OASIS LANDSCAPE
SERVICES, INC.

0001 LANDSCAPE / PERIPHERALSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0999  2

LUMP SUM CONTRACT,
ALTERNATIVE BIDDING
43368715201

(1.000)

LS

1,514,100.00000 1,514,100.00

0006 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43368715201

(1.000)

LS

10,000.00000 10,000.00

Section Total with LCC: $1,524,100.00

Life Cycle Costs:

$1,524,100.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,524,100.00

$1,524,100.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 1 of 2

I-75 (SR 93A) AT I-275 (SR 93) INTERCHANGE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O55

N/A

885 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

Page 2 of 2

I-75 (SR 93A) AT I-275 (SR 93) INTERCHANGE

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O55

N/A

885 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F590767981 RUSSELL ENGINEERING, INC. $6,985,880.00 100.00%

2 F471114933 MORRISON - COBALT JV $7,613,013.58 108.98%

3 F651115948 SUPERIOR ASPHALT, INC. $7,914,079.28 113.29%

4 F261871966 AJAX PAVING INDUSTRIES OF FLORIDA LLC $7,990,395.90 114.38%

Vendor Ranking

Contract ID:

SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

District 1Letting Date:

Contract Description:

District(s):

350 WORKING DAYS

E1O56

May 21, 2015 11:00 a.m.

N/A

MANATEE004 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 42799515201

(1.000)

LS

750,000.00000 750,000.00 750,000.00000 750,000.00 699,600.00000 699,600.00

0010 0102  1

MAINTENANCE OF TRAFFIC
42799515201

(350.000)

DA

472,382.00000 472,382.00 500,000.00000 500,000.00 348,000.00000 348,000.00

0015 0102  2  1

SPECIAL DETOUR 1 42799515201

(1.000)

LS

65,000.00000 65,000.00 299,993.00000 299,993.00 46,640.00000 46,640.00

0020 0102  3

COMMERCIAL MATERIAL FOR
DRIVEWAY MAINTENANCE

606.000

CY

30.00000 18,180.00 50.00000 30,300.00 57.10000 34,602.60

0025 0102 60

WORK ZONE SIGN

21,900.000

ED

0.25000 5,475.00 0.24000 5,256.00 0.30000 6,570.00

0030 0102 61

BUSINESS SIGN

11.000

EA

160.00000 1,760.00 80.00000 880.00 470.00000 5,170.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

139,950.000

ED

0.14000 19,593.00 0.14000 19,593.00 0.20000 27,990.00

0040 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

4,650.000

ED

0.25000 1,162.50 0.24000 1,116.00 0.30000 1,395.00

0045 0102 74  5

CHANNELIZING DEVICE-
PEDESTRIAN LCD (LONGITUDINAL
CHANNELIZING DEVICE)

3,060.000

LF

5.00000 15,300.00 9.78000 29,926.80 12.25000 37,485.00

0050 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

400.000

ED

6.50000 2,600.00 6.00000 2,400.00 7.50000 3,000.00

0055 0102 77

HIGH INTENSITY FLASHING
LIGHTS, TEMP, TYPE B

7,700.000

ED

0.26000 2,002.00 0.25000 1,925.00 0.35000 2,695.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

5,528.000

EA

3.00000 16,584.00 3.10000 17,136.80 3.75000 20,730.00

0065 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

714.000

ED

13.00000 9,282.00 12.00000 8,568.00 15.00000 10,710.00

0070 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

350.000

ED

19.00000 6,650.00 1.00000 350.00 1.25000 437.50

0075 0104  1

ARTIFICIAL COVERINGS /ROLLED
EROSION CONTROL PRODUCTS

319.000

SY

3.20000 1,020.80 1.10000 350.90 18.75000 5,981.25

0080 0104  7

SEDIMENT BASIN / CONTAINMENT
SYSTEM

3.000

EA

5,000.00000 15,000.00 1,900.00000 5,700.00 6,250.00000 18,750.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 0104  9

SEDIMENT BASIN / CONTAINMENT
SYSTEM- CLEANOUT

3.000

EA

500.00000 1,500.00 1,400.00000 4,200.00 4,375.00000 13,125.00

0090 0104 10  3

SEDIMENT BARRIER

17,747.000

LF

1.20000 21,296.40 1.20000 21,296.40 1.75000 31,057.25

0095 0104 15

SOIL TRACKING PREVENTION
DEVICE

4.000

EA

1,000.00000 4,000.00 2,200.00000 8,800.00 3,935.00000 15,740.00

0100 0104 18

INLET PROTECTION SYSTEM

123.000

EA

55.00000 6,765.00 85.00000 10,455.00 163.00000 20,049.00

0105 0107  1

LITTER REMOVAL

242.800

AC

0.01000 2.43 100.00000 24,280.00 52.00000 12,625.60

0110 0107  2

MOWING

212.800

AC

135.00000 28,728.00 100.00000 21,280.00 46.00000 9,788.80
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0115 0110  1  1

CLEARING & GRUBBING
42799515201

(14.820)

AC

300,000.00000 300,000.00 400,000.00000 400,000.00 225,550.00000 225,550.00

0120 0110  7  1

MAILBOX, F&I SINGLE

20.000

EA

265.00000 5,300.00 200.00000 4,000.00 285.00000 5,700.00

0125 0120  1

REGULAR EXCAVATION

15,380.000

CY

9.25000 142,265.00 14.00000 215,320.00 21.50000 330,670.00

0130 0120  3

LATERAL DITCH EXCAVATION

71.000

CY

20.00000 1,420.00 50.00000 3,550.00 128.00000 9,088.00

0135 0120  4

SUBSOIL EXCAVATION

394.000

CY

12.00000 4,728.00 50.00000 19,700.00 32.00000 12,608.00

0140 0120  6

EMBANKMENT

11,549.000

CY

2.70000 31,182.30 12.50000 144,362.50 23.00000 265,627.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0145 0121 70

FLOWABLE FILL

25.500

CY

270.00000 6,885.00 300.00000 7,650.00 297.00000 7,573.50

0150 0160  4

TYPE B STABILIZATION

22,758.000

SY

3.00000 68,274.00 2.00000 45,516.00 12.65000 287,888.70

0155 0285701

OPTIONAL BASE, BASE GROUP 01

327.000

SY

16.50000 5,395.50 17.00000 5,559.00 32.65000 10,676.55

0160 0285709

OPTIONAL BASE, BASE GROUP 09

14,277.000

SY

19.00000 271,263.00 21.00000 299,817.00 25.15000 359,066.55

0165 0285710

OPTIONAL BASE, BASE GROUP 10

5,872.000

SY

42.00000 246,624.00 40.00000 234,880.00 37.85000 222,255.20

0170 0286  1

TURNOUT CONSTRUCTION

252.000

SY

20.00000 5,040.00 44.00000 11,088.00 76.00000 19,152.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0175 0327 70  1

MILLING EXIST ASPH PAVT, 1" AVG
DEPTH

4,624.000

SY

8.20000 37,916.80 8.00000 36,992.00 7.85000 36,298.40

0180 0327 70  4

MILLING EXIST ASPH PAVT, 3" AVG
DEPTH

18,697.000

SY

6.10000 114,051.70 6.00000 112,182.00 5.90000 110,312.30

0185 0327 70  5

MILLING EXIST ASPH PAVT, 2" AVG
DEPTH

8,706.000

SY

6.25000 54,412.50 6.00000 52,236.00 6.00000 52,236.00

0190 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

7,982.900

TN

109.00000 870,136.10 110.00000 878,119.00 106.20000 847,783.98

0195 0337  7 73

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-9.5, PG
76-22, ARB

2,868.000

TN

120.00000 344,160.00 120.00000 344,160.00 116.00000 332,688.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 0400  0 11

CONCRETE CLASS NS, GRAVITY
WALL

38.100

CY

680.00000 25,908.00 400.00000 15,240.00 612.00000 23,317.20

0205 0400  1  2

CONCRETE CLASS I, ENDWALLS

12.700

CY

460.00000 5,842.00 460.00000 5,842.00 507.00000 6,438.90

0210 0425  1201

INLETS, CURB, TYPE 9, <10'

63.000

EA

2,100.00000 132,300.00 2,050.00000 129,150.00 2,277.00000 143,451.00

0215 0425  1203

INLETS, CURB, TYPE 9, J BOT, <10'

8.000

EA

5,500.00000 44,000.00 5,500.00000 44,000.00 6,068.00000 48,544.00

0220 0425  1341

INLETS, CURB, TYPE P-4, <10'

1.000

EA

3,200.00000 3,200.00 3,200.00000 3,200.00 3,530.00000 3,530.00

0225 0425  1521

INLETS, DT BOT, TYPE C,<10'

4.000

EA

1,700.00000 6,800.00 1,650.00000 6,600.00 1,800.00000 7,200.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 0425  1523

INLETS, DT BOT, TYPE C,JBOT,
<10'

1.000

EA

5,000.00000 5,000.00 5,000.00000 5,000.00 5,506.00000 5,506.00

0235 0425  1531

INLETS, DITCH BOTTOM, TYPE C
MODIFIED- BACK OF SIDEWALK,
<10'

33.000

EA

2,900.00000 95,700.00 2,900.00000 95,700.00 3,113.00000 102,729.00

0240 0425  1541

INLETS, DT BOT, TYPE D, <10'

6.000

EA

2,500.00000 15,000.00 2,500.00000 15,000.00 2,673.00000 16,038.00

0245 0425  1549

INLETS, DT BOT, TYPE D, MODIFY

3.000

EA

5,800.00000 17,400.00 5,800.00000 17,400.00 6,360.00000 19,080.00

0250 0425  1561

INLETS, DT BOT, TYPE F, <10'

1.000

EA

2,100.00000 2,100.00 2,100.00000 2,100.00 2,250.00000 2,250.00

Page 9 of 72

SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0255 0425  1713

INLETS, GUTTER, TYPE V, J BOT,
<10'

1.000

EA

3,100.00000 3,100.00 3,100.00000 3,100.00 3,415.00000 3,415.00

0260 0425  1910

INLETS, CLOSED FLUME

8.000

EA

4,400.00000 35,200.00 4,400.00000 35,200.00 4,820.00000 38,560.00

0265 0425  2 43

MANHOLES, P-7, PARTIAL

1.000

EA

1,700.00000 1,700.00 1,700.00000 1,700.00 1,845.00000 1,845.00

0270 0425  2 61

MANHOLES, P-8, <10'

20.000

EA

2,150.00000 43,000.00 2,100.00000 42,000.00 2,316.00000 46,320.00

0275 0425  2 71

MANHOLES, J-7, <10'

21.000

EA

4,350.00000 91,350.00 4,400.00000 92,400.00 4,795.00000 100,695.00

0280 0430175115

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 15"S/CD

82.000

LF

200.00000 16,400.00 200.00000 16,400.00 220.00000 18,040.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0285 0430175118

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 18"S/CD

4,491.000

LF

61.00000 273,951.00 62.00000 278,442.00 67.60000 303,591.60

0290 0430175124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

1,613.000

LF

57.00000 91,941.00 57.00000 91,941.00 63.30000 102,102.90

0295 0430175130

PIPE CULVERT, OPT MATERIAL,
ROUND, 30"S/CD

937.000

LF

71.00000 66,527.00 71.00000 66,527.00 78.60000 73,648.20

0300 0430175136

PIPE CULVERT, OPT MATERIAL,
ROUND, 36"S/CD

425.000

LF

86.00000 36,550.00 86.00000 36,550.00 95.10000 40,417.50

0305 0430175142

PIPE CULVERT, OPT MATERIAL,
ROUND, 42"S/CD

1,224.000

LF

108.00000 132,192.00 108.00000 132,192.00 120.00000 146,880.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 0430175218

PIPE CULVERT,OPTIONAL
MATERIAL,OTHER-ELIP/ARCH,
18"S/CD

241.000

LF

50.00000 12,050.00 50.00000 12,050.00 55.40000 13,351.40

0315 0430175236

PIPE CULVERT, OPT MATERIAL,
OTHER SHAPE - ELIP/ARCH,
36"S/CD

307.000

LF

105.00000 32,235.00 104.00000 31,928.00 114.60000 35,182.20

0320 0430830

PIPE FILLING AND PLUGGING-
PLACE OUT OF SERVICE

6.000

CY

350.00000 2,100.00 330.00000 1,980.00 367.00000 2,202.00

0325 0430982125

MITERED END SECTION,
OPTIONAL ROUND, 18" CD

4.000

EA

950.00000 3,800.00 950.00000 3,800.00 1,000.00000 4,000.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 0430982129

MITERED END SECTION,
OPTIONAL ROUND, 24" CD

1.000

EA

1,000.00000 1,000.00 1,000.00000 1,000.00 1,105.00000 1,105.00

0335 0430982133

MITERED END SECTION,
OPTIONAL ROUND, 30" CD

1.000

EA

1,650.00000 1,650.00 1,650.00000 1,650.00 1,800.00000 1,800.00

0340 0430982138

MITERED END SECTION,
OPTIONAL ROUND, 36" CD

1.000

EA

2,300.00000 2,300.00 2,250.00000 2,250.00 2,455.00000 2,455.00

0345 0430982140

MITERED END SECTION,
OPTIONAL ROUND, 42" CD

1.000

EA

2,600.00000 2,600.00 2,530.00000 2,530.00 2,795.00000 2,795.00

0350 0430982638

MITERED END SECTION,
OPTIONAL - ELLIPTICAL / ARCH,
36" CD

1.000

EA

2,500.00000 2,500.00 2,450.00000 2,450.00 2,705.00000 2,705.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0355 0430984129

MITERED END SECTION,
OPTIONAL ROUND, 24" SD

1.000

EA

1,100.00000 1,100.00 1,050.00000 1,050.00 1,145.00000 1,145.00

0360 0430984625

MITERED END SECT, OPTIONAL -
ELLIPTICAL / ARCH, 18" SD

5.000

EA

900.00000 4,500.00 900.00000 4,500.00 993.00000 4,965.00

0365 0443 70  4

FRENCH DRAIN, 24"

233.000

LF

130.00000 30,290.00 130.00000 30,290.00 143.00000 33,319.00

0370 0515  1  1

PIPE HANDRAIL - GUIDERAIL,
STEEL

520.000

LF

57.00000 29,640.00 50.00000 26,000.00 54.00000 28,080.00

0375 0520  1 10

CONCRETE CURB & GUTTER,
TYPE F

902.000

LF

18.00000 16,236.00 14.00000 12,628.00 14.00000 12,628.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 0520  2  4

CONCRETE CURB, TYPE D

13,207.000

LF

9.50000 125,466.50 12.00000 158,484.00 12.75000 168,389.25

0385 0520  3

VALLEY GUTTER- CONCRETE

23.000

LF

30.00000 690.00 60.00000 1,380.00 61.15000 1,406.45

0390 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

8,170.000

SY

27.00000 220,590.00 28.00000 228,760.00 29.50000 241,015.00

0395 0522  2

CONCRETE SIDEWALK AND
DRIVEWAYS, 6" THICK

2,150.000

SY

39.00000 83,850.00 36.00000 77,400.00 38.35000 82,452.50

0400 0524  1 29

CONCRETE DITCH PAVEMENT,  4",
REINFORCED

122.000

SY

85.00000 10,370.00 76.00000 9,272.00 52.00000 6,344.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0405 0524  3

CONC CORE DITCH BLOCKS

4.300

CY

1,200.00000 5,160.00 1,400.00000 6,020.00 1,475.00000 6,342.50

0410 0527  2

DETECTABLE WARNINGS

697.000

SF

21.00000 14,637.00 29.00000 20,213.00 26.15000 18,226.55

0415 0530  3  4

RIPRAP, RUBBLE, F&I, DITCH
LINING

10.400

TN

210.00000 2,184.00 300.00000 3,120.00 1,700.00000 17,680.00

0420 0570  1  2

PERFORMANCE TURF, SOD

31,902.000

SY

3.60000 114,847.20 2.00000 63,804.00 4.60000 146,749.20

0425 0591  1 11

IRRIGATION SLEEVE, 2"
DIAMETER,  PROJECT NUMBER
42799515201

345.000

LF

15.00000 5,175.00 7.00000 2,415.00 25.00000 8,625.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 0591  1 12

IRRIGATION SLEEVE, 4"
DIAMETER, PROJECT NUMBER
42799515201

468.000

LF

22.00000 10,296.00 30.00000 14,040.00 31.25000 14,625.00

0435 0710 11111

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

9.062

NM

725.00000 6,569.95 850.00000 7,702.70 1,112.00000 10,076.94

0440 0710 11122

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 8"

1,836.000

LF

0.37000 679.32 0.33000 605.88 0.35000 642.60

0445 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

2,336.000

LF

0.65000 1,518.40 0.66000 1,541.76 1.35000 3,153.60
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

581.000

LF

0.95000 551.95 0.90000 522.90 1.45000 842.45

0455 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

524.000

LF

1.25000 655.00 1.40000 733.60 1.60000 838.40

0460 0710 11131

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30
OR 3-9 SKIP, 6" WIDE

2.246

GM

425.00000 954.55 340.00000 763.64 417.00000 936.58

0465 0710 11151

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED
EXTENSION, 6"

707.000

LF

0.75000 530.25 0.32000 226.24 0.25000 176.75
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

19.000

EA

40.00000 760.00 30.00000 570.00 33.50000 636.50

0475 0710 11170

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

137.000

EA

25.00000 3,425.00 22.00000 3,014.00 23.00000 3,151.00

0480 0710 11211

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

9.080

NM

725.00000 6,583.00 850.00000 7,718.00 1,112.00000 10,096.96

0485 0710 11224

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

2,030.000

LF

0.90000 1,827.00 0.90000 1,827.00 1.45000 2,943.50
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 0710 11231

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SKIP, 6"

3.669

GM

450.00000 1,651.05 340.00000 1,247.46 417.00000 1,529.97

0495 0710 11251

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, DOTTED/
GUIDELINE/6-10 GAP EXTENSION,
6"

524.000

LF

0.75000 393.00 0.40000 209.60 0.25000 131.00

0500 0999 16

PARTNERING, DO NOT BID
42799515201

(1.000)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0505 0999 20  1

DISPUTES REVIEW BOARD,
MEETING- DO NOT BID
42799515201

12.000

DA

3,300.00000 39,600.00 3,300.00000 39,600.00 3,300.00000 39,600.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 0999 20  2

DISPUTES REVIEW BOARD,
HEARING- DO NOT BID
42799515201

2.000

EA

4,000.00000 8,000.00 4,000.00000 8,000.00 4,000.00000 8,000.00

0515 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 42799515201

(1.000)

LS

53,645.00000 53,645.00 53,645.00000 53,645.00 53,645.00000 53,645.00

Section Total with LCC: $5,986,108.20 $6,566,564.18 $6,759,904.78

Life Cycle Costs:

$6,759,904.78$5,986,108.20 $6,566,564.18Section Totals:
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 0700  1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

49.000

AS

275.00000 13,475.00 300.00000 14,700.00 428.00000 20,972.00

0525 0700  1 12

SINGLE POST SIGN, F&I GROUND
MOUNT, 12-20 SF

4.000

AS

2,000.00000 8,000.00 1,800.00000 7,200.00 1,835.00000 7,340.00

0530 0700  1 14

SINGLE POST SIGN, F&I GROUND
MOUNT, 31+ SF

2.000

AS

3,250.00000 6,500.00 3,000.00000 6,000.00 5,835.00000 11,670.00

0535 0700  1 50

SINGLE POST SIGN, RELOCATE

21.000

AS

140.00000 2,940.00 118.00000 2,478.00 362.00000 7,602.00

0540 0700  1 60

SINGLE POST SIGN, REMOVE

26.000

AS

13.00000 338.00 100.00000 2,600.00 12.00000 312.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0545 0700  2 12

MULTI- POST SIGN, F&I GROUND
MOUNT,  12-20 SF

1.000

AS

3,200.00000 3,200.00 2,600.00000 2,600.00 4,278.00000 4,278.00

0550 0700  2 14

MULTI- POST SIGN, F&I GROUND
MOUNT,  31-50 SF

1.000

AS

4,000.00000 4,000.00 3,800.00000 3,800.00 5,167.00000 5,167.00

0555 0700  2 60

MULTI- POST SIGN, REMOVE

6.000

AS

215.00000 1,290.00 320.00000 1,920.00 500.00000 3,000.00

0560 0700  3601

SIGN PANEL, REMOVE, UP TO 12
SF

10.000

EA

24.00000 240.00 20.00000 200.00 28.00000 280.00

0565 0705 10  1

OBJECT MARKER, TYPE 1

6.000

EA

125.00000 750.00 275.00000 1,650.00 306.00000 1,836.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 0706  3

RETRO-REFLECTIVE PAVEMENT
MARKERS

1,302.000

EA

3.00000 3,906.00 4.00000 5,208.00 3.35000 4,361.70

0575 0710 11290

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, ISLAND
NOSE

135.000

SF

0.60000 81.00 1.50000 202.50 1.70000 229.50

0580 0711 11123

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 12" FOR
CROSSWALK AND ROUNDABOUT

1,537.000

LF

2.00000 3,074.00 1.50000 2,305.50 2.80000 4,303.60

0585 0711 11124

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 18" FOR
DIAGONALS AND CHEVRONS

220.000

LF

3.00000 660.00 2.50000 550.00 4.20000 924.00

Page 24 of 72

SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

354.000

LF

4.00000 1,416.00 3.50000 1,239.00 5.60000 1,982.40

0595 0711 11151

THERMOPLASTIC, STANDARD,
WHITE, DOTTED/GUIDELINE/ 6-10
GAP EXTENSION,  6"

109.000

LF

1.15000 125.35 1.50000 163.50 0.75000 81.75

0600 0711 11160

THERMOPLASTIC, STANDARD,
WHITE, MESSAGE OR SYMBOL

6.000

EA

70.00000 420.00 150.00000 900.00 112.00000 672.00

0605 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

50.000

EA

55.00000 2,750.00 50.00000 2,500.00 61.50000 3,075.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

954.000

LF

3.00000 2,862.00 2.50000 2,385.00 4.20000 4,006.80

0615 0711 11251

THERMOPLASTIC, STANDARD,
YELLOW, DOTTED / GUIDELINE /6-
10 GAP EXTENSION, 6"

324.000

LF

1.10000 356.40 1.00000 324.00 0.75000 243.00

0620 0711 14160

THERMOPLASTIC, PREFORMED,
WHITE, MESSAGE

5.000

EA

250.00000 1,250.00 150.00000 750.00 222.00000 1,110.00

0625 0711 14170

THERMOPLASTIC, PREFORMED,
WHITE, ARROWS

5.000

EA

135.00000 675.00 55.00000 275.00 112.00000 560.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 0711 16111

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

2.962

NM

3,700.00000 10,959.40 3,800.00000 11,255.60 3,835.00000 11,359.27

0635 0711 16112

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 8"

0.216

NM

4,400.00000 950.40 5,300.00000 1,144.80 5,112.00000 1,104.19

0640 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

2.206

GM

1,000.00000 2,206.00 1,200.00000 2,647.20 956.00000 2,108.94

0645 0711 16211

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

3.280

NM

3,700.00000 12,136.00 3,800.00000 12,464.00 3,835.00000 12,578.80
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0003 LIGHTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 0711 16231

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SKIP, 6"

1.469

GM

950.00000 1,395.55 1,200.00000 1,762.80 955.00000 1,402.90

Section Total with LCC: $85,956.10 $89,224.90 $112,560.85

Life Cycle Costs:

$112,560.85$85,956.10 $89,224.90Section Totals:
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0003 LIGHTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0655 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

9,759.000

LF

3.60000 35,132.40 6.00000 58,554.00 6.15000 60,017.85

0660 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

713.000

LF

24.00000 17,112.00 15.00000 10,695.00 16.70000 11,907.10

0665 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

69.000

EA

350.00000 24,150.00 475.00000 32,775.00 528.00000 36,432.00

0670 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

16,246.000

LF

0.90000 14,621.40 1.00000 16,246.00 1.10000 17,870.60

0675 0715  1 13

LIGHTING CONDUCTORS, F&I,
INSULATED, NO 4 TO NO 2

28,838.000

LF

1.85000 53,350.30 1.75000 50,466.50 1.85000 53,350.30

Page 29 of 72

SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0003 LIGHTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 0715  4021

LIGHT POLE COMPLETE,F&I,
SPECIAL FOUNDATION,WIND
SPEED 130,  POLE HEIGHT 40'

42.000

EA

6,450.00000 270,900.00 7,100.00000 298,200.00 7,865.00000 330,330.00

0685 0715  4121

LIGHT POLE COMPLETE, F&I,
WIND SPEED 130, POLE HEIGHT
40'

4.000

EA

6,650.00000 26,600.00 4,300.00000 17,200.00 4,750.00000 19,000.00

0690 0715  7 11

LOAD CENTER, F&I, SECONDARY
VOLTAGE

1.000

EA

9,100.00000 9,100.00 12,000.00000 12,000.00 12,778.00000 12,778.00

0695 0715  7 21

LOAD CENTER, REWORK,
SECONDARY VOLTAGE

1.000

EA

9,250.00000 9,250.00 2,000.00000 2,000.00 1,695.00000 1,695.00
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Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0003 LIGHTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0700 0715500  1

POLE CABLE DISTRIBUTION
SYSTEM, CONVENTIONAL

52.000

EA

450.00000 23,400.00 500.00000 26,000.00 550.00000 28,600.00

0705 0715511125

LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, SINGLE ARM
SHOULDER MOUNT, ALUMINUM,
25'

5.000

EA

6,200.00000 31,000.00 6,600.00000 33,000.00 7,305.00000 36,525.00

0710 0715511140

LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, SINGLE ARM
SHOULDER MOUNT, ALUMINUM,
40'

1.000

EA

7,000.00000 7,000.00 4,500.00000 4,500.00 5,000.00000 5,000.00

Section Total with LCC: $521,616.10 $561,636.50 $613,505.85

Life Cycle Costs:

$613,505.85$521,616.10 $561,636.50Section Totals:
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District(s):
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Project(s):004
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Contract Time:

May 21, 2015
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E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0004 UTILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0715 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 42799515601

(1.000)

LS

15,000.00000 15,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0720 1050 11223

UTILITY PIPE, F&I, PVC, WATER /
SEWER, 5 - 7.9"

3,158.000

LF

21.70000 68,528.60 22.00000 69,476.00 24.00000 75,792.00

0725 1050 11321

UTILITY PIPE, F&I, PE, WATER /
SEWER, 0 - 1.9"

109.000

LF

13.00000 1,417.00 15.00000 1,635.00 15.00000 1,635.00

0730 1050 11324

UTILITY PIPE, F&I, PE, WATER /
SEWER, 8 - 19.9"

565.000

LF

157.00000 88,705.00 155.00000 87,575.00 171.50000 96,897.50

0735 1050 11514

UTILITY PIPE, F&I, STEEL,
CASING / CONDUIT, 8.0-19.9"

198.000

LF

230.00000 45,540.00 230.00000 45,540.00 251.50000 49,797.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0004 UTILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 1050 11515

UTILITY PIPE, F&I, STEEL,
CASING / CONDUIT, 20.0-49.9"

115.000

LF

400.00000 46,000.00 400.00000 46,000.00 444.50000 51,117.50

0745 1050 16003

UTILITY PIPE,REMOVE &
DISPOSE,  5-7.9"

3,432.000

LF

5.75000 19,734.00 6.00000 20,592.00 6.15000 21,106.80

0750 1050 16004

UTILITY PIPE,REMOVE &
DISPOSE,  8-19.9"

560.000

LF

17.00000 9,520.00 17.00000 9,520.00 18.60000 10,416.00

0755 1055 11314

UTILITY FITTINGS, F&I, PE,
ELBOW,  8 - 19.9"

6.000

EA

4,350.00000 26,100.00 4,300.00000 25,800.00 4,762.00000 28,572.00

0760 1060 11211

UTILITY STRUCTURE, BELOW
GROUND, F&I, WATER/SEWER, 0 -
80 FT3, 0 - 6'

1.000

EA

4,750.00000 4,750.00 4,700.00000 4,700.00 5,210.00000 5,210.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0004 UTILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0765 1060 15

UTILITY STRUCTURE, BELOW
GROUND, ADJUST/MODIFY

1.000

EA

1,200.00000 1,200.00 1,200.00000 1,200.00 1,305.00000 1,305.00

0770 1060 21 11

UTILITY STRUCTURE- ABOVE
GROUND, 0-1 CY PAD, WITH
COVER

4.000

EA

500.00000 2,000.00 500.00000 2,000.00 534.00000 2,136.00

0775 1080 11104

UTILITY FIXTURES,  F&I, 0 - 1.9",
VALVE ASSEMBLY

3.000

EA

350.00000 1,050.00 350.00000 1,050.00 383.00000 1,149.00

0780 1080 11204

UTILITY FIXTURES,  F&I, 2-4.9",
VALVE ASSEMBLY

1.000

EA

800.00000 800.00 1,000.00000 1,000.00 835.00000 835.00

0785 1080 11303

UTILITY FIXTURES,  F&I, 5.0 - 7.9",
TAPPING SADDLE/SLEEVE

1.000

EA

2,100.00000 2,100.00 2,100.00000 2,100.00 2,300.00000 2,300.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0004 UTILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 1080 11304

UTILITY FIXTURES,  F&I, 5.0 - 7.9",
VALVE ASSEMBLY

12.000

EA

1,000.00000 12,000.00 1,000.00000 12,000.00 1,077.00000 12,924.00

0795 1080 11305

UTILITY FIXTURES,  F&I, 5.0 - 7.9",
BLOWOFF ASSEMBLY

1.000

EA

500.00000 500.00 500.00000 500.00 518.00000 518.00

0800 1080 11306

UTILITY FIXTURES,  F&I, 5.0 - 7.9",
VAC/AIR ASSEMBLEY

4.000

EA

2,500.00000 10,000.00 2,500.00000 10,000.00 2,774.00000 11,096.00

0805 1080 11309

UTILITY FIXTURES,  F&I, 5-7.9",
MECHANICAL JOINT RESTRAINT

74.000

EA

175.00000 12,950.00 200.00000 14,800.00 190.00000 14,060.00

0810 1080 15

UTILITY FIXTURES, ADJUST &
MODIFY

53.000

EA

335.00000 17,755.00 350.00000 18,550.00 361.00000 19,133.00
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MANATEE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL ENGINEERING,
INC.

(2) MORRISON - COBALT JV (3) SUPERIOR ASPHALT, INC.

0004 UTILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0815 1644700

FIRE HYDRANT, ADJUST & MODIFY

1.000

EA

1,900.00000 1,900.00 1,900.00000 1,900.00 2,023.00000 2,023.00

0820 1644800

FIRE HYDRANT, RELOCATE

3.000

EA

1,550.00000 4,650.00 1,550.00000 4,650.00 1,695.00000 5,085.00

Section Total with LCC: $392,199.60 $395,588.00 $428,107.80

Life Cycle Costs:

$428,107.80$392,199.60 $395,588.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,613,013.58$6,985,880.00 $7,914,079.28

$6,985,880.00

Contract Item Totals

$7,613,013.58 7,914,079.28Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 42799515201

(1.000)

LS

601,081.00000 601,081.00

0010 0102  1

MAINTENANCE OF TRAFFIC
42799515201

(350.000)

DA

281,888.73000 281,888.73

0015 0102  2  1

SPECIAL DETOUR 1 42799515201

(1.000)

LS

87,987.27000 87,987.27

0020 0102  3

COMMERCIAL MATERIAL FOR
DRIVEWAY MAINTENANCE

606.000

CY

42.78000 25,924.68

0025 0102 60

WORK ZONE SIGN

21,900.000

ED

0.25000 5,475.00

0030 0102 61

BUSINESS SIGN

11.000

EA

50.00000 550.00
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May 21, 2015
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N/A
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MANATEE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

139,950.000

ED

0.14000 19,593.00

0040 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

4,650.000

ED

0.25000 1,162.50

0045 0102 74  5

CHANNELIZING DEVICE-
PEDESTRIAN LCD (LONGITUDINAL
CHANNELIZING DEVICE)

3,060.000

LF

10.10000 30,906.00

0050 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

400.000

ED

6.19000 2,476.00

0055 0102 77

HIGH INTENSITY FLASHING
LIGHTS, TEMP, TYPE B

7,700.000

ED

0.26000 2,002.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

5,528.000

EA

3.20000 17,689.60

0065 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

714.000

ED

12.39000 8,846.46

0070 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

350.000

ED

1.03000 360.50

0075 0104  1

ARTIFICIAL COVERINGS /ROLLED
EROSION CONTROL PRODUCTS

319.000

SY

0.52000 165.88

0080 0104  7

SEDIMENT BASIN / CONTAINMENT
SYSTEM

3.000

EA

1,567.04000 4,701.12
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 0104  9

SEDIMENT BASIN / CONTAINMENT
SYSTEM- CLEANOUT

3.000

EA

1,548.71000 4,646.13

0090 0104 10  3

SEDIMENT BARRIER

17,747.000

LF

1.03000 18,279.41

0095 0104 15

SOIL TRACKING PREVENTION
DEVICE

4.000

EA

2,581.19000 10,324.76

0100 0104 18

INLET PROTECTION SYSTEM

123.000

EA

72.27000 8,889.21

0105 0107  1

LITTER REMOVAL

242.800

AC

20.65000 5,013.82

0110 0107  2

MOWING

212.800

AC

41.30000 8,788.64
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0115 0110  1  1

CLEARING & GRUBBING
42799515201

(14.820)

AC

390,103.06000 390,103.06

0120 0110  7  1

MAILBOX, F&I SINGLE

20.000

EA

142.48000 2,849.60

0125 0120  1

REGULAR EXCAVATION

15,380.000

CY

18.06000 277,762.80

0130 0120  3

LATERAL DITCH EXCAVATION

71.000

CY

82.86000 5,883.06

0135 0120  4

SUBSOIL EXCAVATION

394.000

CY

40.59000 15,992.46

0140 0120  6

EMBANKMENT

11,549.000

CY

11.72000 135,354.28
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0145 0121 70

FLOWABLE FILL

25.500

CY

127.46000 3,250.23

0150 0160  4

TYPE B STABILIZATION

22,758.000

SY

8.26000 187,981.08

0155 0285701

OPTIONAL BASE, BASE GROUP 01

327.000

SY

16.21000 5,300.67

0160 0285709

OPTIONAL BASE, BASE GROUP 09

14,277.000

SY

19.54000 278,972.58

0165 0285710

OPTIONAL BASE, BASE GROUP 10

5,872.000

SY

38.96000 228,773.12

0170 0286  1

TURNOUT CONSTRUCTION

252.000

SY

76.45000 19,265.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0175 0327 70  1

MILLING EXIST ASPH PAVT, 1" AVG
DEPTH

4,624.000

SY

4.08000 18,865.92

0180 0327 70  4

MILLING EXIST ASPH PAVT, 3" AVG
DEPTH

18,697.000

SY

2.78000 51,977.66

0185 0327 70  5

MILLING EXIST ASPH PAVT, 2" AVG
DEPTH

8,706.000

SY

2.20000 19,153.20

0190 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

7,982.900

TN

101.81000 812,739.05

0195 0337  7 73

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-9.5, PG
76-22, ARB

2,868.000

TN

115.66000 331,712.88
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 0400  0 11

CONCRETE CLASS NS, GRAVITY
WALL

38.100

CY

868.48000 33,089.09

0205 0400  1  2

CONCRETE CLASS I, ENDWALLS

12.700

CY

1,235.31000 15,688.44

0210 0425  1201

INLETS, CURB, TYPE 9, <10'

63.000

EA

5,116.36000 322,330.68

0215 0425  1203

INLETS, CURB, TYPE 9, J BOT, <10'

8.000

EA

6,830.61000 54,644.88

0220 0425  1341

INLETS, CURB, TYPE P-4, <10'

1.000

EA

7,064.77000 7,064.77

0225 0425  1521

INLETS, DT BOT, TYPE C,<10'

4.000

EA

3,516.27000 14,065.08
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 0425  1523

INLETS, DT BOT, TYPE C,JBOT,
<10'

1.000

EA

6,083.80000 6,083.80

0235 0425  1531

INLETS, DITCH BOTTOM, TYPE C
MODIFIED- BACK OF SIDEWALK,
<10'

33.000

EA

4,543.57000 149,937.81

0240 0425  1541

INLETS, DT BOT, TYPE D, <10'

6.000

EA

4,454.20000 26,725.20

0245 0425  1549

INLETS, DT BOT, TYPE D, MODIFY

3.000

EA

7,941.25000 23,823.75

0250 0425  1561

INLETS, DT BOT, TYPE F, <10'

1.000

EA

5,015.50000 5,015.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0255 0425  1713

INLETS, GUTTER, TYPE V, J BOT,
<10'

1.000

EA

5,371.84000 5,371.84

0260 0425  1910

INLETS, CLOSED FLUME

8.000

EA

3,461.22000 27,689.76

0265 0425  2 43

MANHOLES, P-7, PARTIAL

1.000

EA

1,552.19000 1,552.19

0270 0425  2 61

MANHOLES, P-8, <10'

20.000

EA

4,058.61000 81,172.20

0275 0425  2 71

MANHOLES, J-7, <10'

21.000

EA

5,880.53000 123,491.13

0280 0430175115

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 15"S/CD

82.000

LF

411.42000 33,736.44
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0285 0430175118

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 18"S/CD

4,491.000

LF

92.49000 415,372.59

0290 0430175124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

1,613.000

LF

100.68000 162,396.84

0295 0430175130

PIPE CULVERT, OPT MATERIAL,
ROUND, 30"S/CD

937.000

LF

103.72000 97,185.64

0300 0430175136

PIPE CULVERT, OPT MATERIAL,
ROUND, 36"S/CD

425.000

LF

130.32000 55,386.00

0305 0430175142

PIPE CULVERT, OPT MATERIAL,
ROUND, 42"S/CD

1,224.000

LF

148.91000 182,265.84
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 0430175218

PIPE CULVERT,OPTIONAL
MATERIAL,OTHER-ELIP/ARCH,
18"S/CD

241.000

LF

120.64000 29,074.24

0315 0430175236

PIPE CULVERT, OPT MATERIAL,
OTHER SHAPE - ELIP/ARCH,
36"S/CD

307.000

LF

191.66000 58,839.62

0320 0430830

PIPE FILLING AND PLUGGING-
PLACE OUT OF SERVICE

6.000

CY

182.86000 1,097.16

0325 0430982125

MITERED END SECTION,
OPTIONAL ROUND, 18" CD

4.000

EA

872.66000 3,490.64
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 0430982129

MITERED END SECTION,
OPTIONAL ROUND, 24" CD

1.000

EA

939.58000 939.58

0335 0430982133

MITERED END SECTION,
OPTIONAL ROUND, 30" CD

1.000

EA

2,807.55000 2,807.55

0340 0430982138

MITERED END SECTION,
OPTIONAL ROUND, 36" CD

1.000

EA

3,377.04000 3,377.04

0345 0430982140

MITERED END SECTION,
OPTIONAL ROUND, 42" CD

1.000

EA

5,409.54000 5,409.54

0350 0430982638

MITERED END SECTION,
OPTIONAL - ELLIPTICAL / ARCH,
36" CD

1.000

EA

4,324.52000 4,324.52
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0355 0430984129

MITERED END SECTION,
OPTIONAL ROUND, 24" SD

1.000

EA

993.16000 993.16

0360 0430984625

MITERED END SECT, OPTIONAL -
ELLIPTICAL / ARCH, 18" SD

5.000

EA

884.89000 4,424.45

0365 0443 70  4

FRENCH DRAIN, 24"

233.000

LF

140.77000 32,799.41

0370 0515  1  1

PIPE HANDRAIL - GUIDERAIL,
STEEL

520.000

LF

50.08000 26,041.60

0375 0520  1 10

CONCRETE CURB & GUTTER,
TYPE F

902.000

LF

16.96000 15,297.92
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 0520  2  4

CONCRETE CURB, TYPE D

13,207.000

LF

13.07000 172,615.49

0385 0520  3

VALLEY GUTTER- CONCRETE

23.000

LF

41.94000 964.62

0390 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

8,170.000

SY

26.70000 218,139.00

0395 0522  2

CONCRETE SIDEWALK AND
DRIVEWAYS, 6" THICK

2,150.000

SY

51.27000 110,230.50

0400 0524  1 29

CONCRETE DITCH PAVEMENT,  4",
REINFORCED

122.000

SY

113.61000 13,860.42
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0405 0524  3

CONC CORE DITCH BLOCKS

4.300

CY

1,683.95000 7,240.99

0410 0527  2

DETECTABLE WARNINGS

697.000

SF

19.10000 13,312.70

0415 0530  3  4

RIPRAP, RUBBLE, F&I, DITCH
LINING

10.400

TN

206.50000 2,147.60

0420 0570  1  2

PERFORMANCE TURF, SOD

31,902.000

SY

2.92000 93,153.84

0425 0591  1 11

IRRIGATION SLEEVE, 2"
DIAMETER,  PROJECT NUMBER
42799515201

345.000

LF

12.39000 4,274.55
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 0591  1 12

IRRIGATION SLEEVE, 4"
DIAMETER, PROJECT NUMBER
42799515201

468.000

LF

15.49000 7,249.32

0435 0710 11111

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

9.062

NM

877.60000 7,952.81

0440 0710 11122

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 8"

1,836.000

LF

0.33000 605.88

0445 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

2,336.000

LF

0.67000 1,565.12
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

581.000

LF

0.93000 540.33

0455 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

524.000

LF

1.45000 759.80

0460 0710 11131

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30
OR 3-9 SKIP, 6" WIDE

2.246

GM

351.04000 788.44

0465 0710 11151

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED
EXTENSION, 6"

707.000

LF

0.33000 233.31
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

19.000

EA

30.97000 588.43

0475 0710 11170

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

137.000

EA

22.71000 3,111.27

0480 0710 11211

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

9.080

NM

877.60000 7,968.61

0485 0710 11224

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

2,030.000

LF

0.93000 1,887.90
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 0710 11231

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SKIP, 6"

3.669

GM

351.04000 1,287.97

0495 0710 11251

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, DOTTED/
GUIDELINE/6-10 GAP EXTENSION,
6"

524.000

LF

0.33000 172.92

0500 0999 16

PARTNERING, DO NOT BID
42799515201

(1.000)

LS

5,000.00000 5,000.00

0505 0999 20  1

DISPUTES REVIEW BOARD,
MEETING- DO NOT BID
42799515201

12.000

DA

3,300.00000 39,600.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 0999 20  2

DISPUTES REVIEW BOARD,
HEARING- DO NOT BID
42799515201

2.000

EA

4,000.00000 8,000.00

0515 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 42799515201

(1.000)

LS

53,645.00000 53,645.00

Section Total with LCC: $6,742,591.48

Life Cycle Costs:

$6,742,591.48Section Totals:
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 0700  1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

49.000

AS

281.87000 13,811.63

0525 0700  1 12

SINGLE POST SIGN, F&I GROUND
MOUNT, 12-20 SF

4.000

AS

1,851.23000 7,404.92

0530 0700  1 14

SINGLE POST SIGN, F&I GROUND
MOUNT, 31+ SF

2.000

AS

3,090.20000 6,180.40

0535 0700  1 50

SINGLE POST SIGN, RELOCATE

21.000

AS

121.83000 2,558.43

0540 0700  1 60

SINGLE POST SIGN, REMOVE

26.000

AS

1.03000 26.78
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0545 0700  2 12

MULTI- POST SIGN, F&I GROUND
MOUNT,  12-20 SF

1.000

AS

2,604.94000 2,604.94

0550 0700  2 14

MULTI- POST SIGN, F&I GROUND
MOUNT,  31-50 SF

1.000

AS

3,916.18000 3,916.18

0555 0700  2 60

MULTI- POST SIGN, REMOVE

6.000

AS

330.39000 1,982.34

0560 0700  3601

SIGN PANEL, REMOVE, UP TO 12
SF

10.000

EA

18.58000 185.80

0565 0705 10  1

OBJECT MARKER, TYPE 1

6.000

EA

140.42000 842.52
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 0706  3

RETRO-REFLECTIVE PAVEMENT
MARKERS

1,302.000

EA

3.98000 5,181.96

0575 0710 11290

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, ISLAND
NOSE

135.000

SF

1.55000 209.25

0580 0711 11123

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 12" FOR
CROSSWALK AND ROUNDABOUT

1,537.000

LF

1.50000 2,305.50

0585 0711 11124

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 18" FOR
DIAGONALS AND CHEVRONS

220.000

LF

2.58000 567.60
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

354.000

LF

3.61000 1,277.94

0595 0711 11151

THERMOPLASTIC, STANDARD,
WHITE, DOTTED/GUIDELINE/ 6-10
GAP EXTENSION,  6"

109.000

LF

1.03000 112.27

0600 0711 11160

THERMOPLASTIC, STANDARD,
WHITE, MESSAGE OR SYMBOL

6.000

EA

154.87000 929.22

0605 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

50.000

EA

49.56000 2,478.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

954.000

LF

2.58000 2,461.32

0615 0711 11251

THERMOPLASTIC, STANDARD,
YELLOW, DOTTED / GUIDELINE /6-
10 GAP EXTENSION, 6"

324.000

LF

1.03000 333.72

0620 0711 14160

THERMOPLASTIC, PREFORMED,
WHITE, MESSAGE

5.000

EA

134.22000 671.10

0625 0711 14170

THERMOPLASTIC, PREFORMED,
WHITE, ARROWS

5.000

EA

56.79000 283.95
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0002 SIGNINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 0711 16111

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

2.962

NM

3,871.79000 11,468.24

0635 0711 16112

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 8"

0.216

NM

5,451.47000 1,177.52

0640 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

2.206

GM

1,187.35000 2,619.29

0645 0711 16211

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

3.280

NM

3,871.79000 12,699.47
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0003 LIGHTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 0711 16231

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SKIP, 6"

1.469

GM

1,187.35000 1,744.22

Section Total with LCC: $86,034.51

Life Cycle Costs:

$86,034.51Section Totals:
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0003 LIGHTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0655 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

9,759.000

LF

5.68000 55,431.12

0660 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

713.000

LF

15.49000 11,044.37

0665 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

69.000

EA

490.43000 33,839.67

0670 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

16,246.000

LF

0.98000 15,921.08

0675 0715  1 13

LIGHTING CONDUCTORS, F&I,
INSULATED, NO 4 TO NO 2

28,838.000

LF

1.70000 49,024.60
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0003 LIGHTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 0715  4021

LIGHT POLE COMPLETE,F&I,
SPECIAL FOUNDATION,WIND
SPEED 130,  POLE HEIGHT 40'

42.000

EA

7,304.77000 306,800.34

0685 0715  4121

LIGHT POLE COMPLETE, F&I,
WIND SPEED 130, POLE HEIGHT
40'

4.000

EA

4,413.84000 17,655.36

0690 0715  7 11

LOAD CENTER, F&I, SECONDARY
VOLTAGE

1.000

EA

11,873.48000 11,873.48

0695 0715  7 21

LOAD CENTER, REWORK,
SECONDARY VOLTAGE

1.000

EA

1,573.60000 1,573.60
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0003 LIGHTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0700 0715500  1

POLE CABLE DISTRIBUTION
SYSTEM, CONVENTIONAL

52.000

EA

511.08000 26,576.16

0705 0715511125

LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, SINGLE ARM
SHOULDER MOUNT, ALUMINUM,
25'

5.000

EA

6,788.53000 33,942.65

0710 0715511140

LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, SINGLE ARM
SHOULDER MOUNT, ALUMINUM,
40'

1.000

EA

4,646.14000 4,646.14

Section Total with LCC: $568,328.57

Life Cycle Costs:

$568,328.57Section Totals:
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0004 UTILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0715 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 42799515601

(1.000)

LS

15,000.00000 15,000.00

0720 1050 11223

UTILITY PIPE, F&I, PVC, WATER /
SEWER, 5 - 7.9"

3,158.000

LF

72.25000 228,165.50

0725 1050 11321

UTILITY PIPE, F&I, PE, WATER /
SEWER, 0 - 1.9"

109.000

LF

19.43000 2,117.87

0730 1050 11324

UTILITY PIPE, F&I, PE, WATER /
SEWER, 8 - 19.9"

565.000

LF

143.18000 80,896.70

0735 1050 11514

UTILITY PIPE, F&I, STEEL,
CASING / CONDUIT, 8.0-19.9"

198.000

LF

239.97000 47,514.06
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0004 UTILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 1050 11515

UTILITY PIPE, F&I, STEEL,
CASING / CONDUIT, 20.0-49.9"

115.000

LF

348.05000 40,025.75

0745 1050 16003

UTILITY PIPE,REMOVE &
DISPOSE,  5-7.9"

3,432.000

LF

17.59000 60,368.88

0750 1050 16004

UTILITY PIPE,REMOVE &
DISPOSE,  8-19.9"

560.000

LF

30.07000 16,839.20

0755 1055 11314

UTILITY FITTINGS, F&I, PE,
ELBOW,  8 - 19.9"

6.000

EA

564.31000 3,385.86

0760 1060 11211

UTILITY STRUCTURE, BELOW
GROUND, F&I, WATER/SEWER, 0 -
80 FT3, 0 - 6'

1.000

EA

5,591.18000 5,591.18
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0004 UTILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0765 1060 15

UTILITY STRUCTURE, BELOW
GROUND, ADJUST/MODIFY

1.000

EA

1,724.56000 1,724.56

0770 1060 21 11

UTILITY STRUCTURE- ABOVE
GROUND, 0-1 CY PAD, WITH
COVER

4.000

EA

203.83000 815.32

0775 1080 11104

UTILITY FIXTURES,  F&I, 0 - 1.9",
VALVE ASSEMBLY

3.000

EA

853.81000 2,561.43

0780 1080 11204

UTILITY FIXTURES,  F&I, 2-4.9",
VALVE ASSEMBLY

1.000

EA

927.99000 927.99

0785 1080 11303

UTILITY FIXTURES,  F&I, 5.0 - 7.9",
TAPPING SADDLE/SLEEVE

1.000

EA

2,772.90000 2,772.90
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0004 UTILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 1080 11304

UTILITY FIXTURES,  F&I, 5.0 - 7.9",
VALVE ASSEMBLY

12.000

EA

1,562.69000 18,752.28

0795 1080 11305

UTILITY FIXTURES,  F&I, 5.0 - 7.9",
BLOWOFF ASSEMBLY

1.000

EA

1,901.81000 1,901.81

0800 1080 11306

UTILITY FIXTURES,  F&I, 5.0 - 7.9",
VAC/AIR ASSEMBLEY

4.000

EA

1,445.83000 5,783.32

0805 1080 11309

UTILITY FIXTURES,  F&I, 5-7.9",
MECHANICAL JOINT RESTRAINT

74.000

EA

162.84000 12,050.16

0810 1080 15

UTILITY FIXTURES, ADJUST &
MODIFY

53.000

EA

593.75000 31,468.75
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0004 UTILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0815 1644700

FIRE HYDRANT, ADJUST & MODIFY

1.000

EA

2,832.18000 2,832.18

0820 1644800

FIRE HYDRANT, RELOCATE

3.000

EA

3,981.88000 11,945.64

Section Total with LCC: $593,441.34

Life Cycle Costs:

$593,441.34Section Totals:

( ) indicates item is bid as Lump Sum

$7,990,395.90

$7,990,395.90

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SR43 (US301) FROM CR 675 TO MOCCASIN WALLOW RD

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O56

N/A

350 WORKING DAYS

MANATEE

Min: Max:

06/15/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F412051311 COMPLETE HIGHWAY IMPROVEMENT IN $78,670.00 100.00%

Vendor Ranking

Contract ID:

SARASOTA OPERATIONS MAINTENANCE CONTRACTS

District 1Letting Date:

Contract Description:

District(s):

365 WORKING DAYS

E1O80-R0

May 21, 2015 11:00 a.m.

N/A

DIST/ST-WIDE,
MANATEE,
SARASOTA

005 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COMPLETE HIGHWAY
IMPROVEMENT IN

0001 FENCE REPAIR (LF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0550 10110

FENCING, TYPE A, 0.0-5.0',
STANDARD

2,000.000

LF

9.00000 18,000.00

0010 0550 10118

FENCING, TYPE A, 0.0-5.0', TYPE A
STANDARD, RESET EXISTING

500.000

LF

2.00000 1,000.00

0015 0550 10230

FENCING, TYPE B, 6.1-7.0',
STANDARD

500.000

LF

12.00000 6,000.00

0020 0550 10231

FENCING, TYPE B, 6.1-7.0, W/
BARB WIRE ATTMT

200.000

LF

15.00000 3,000.00

0025 0550 10238

FENCING, TYPE B, 6.1-7.0, RESET
EXISTING

200.000

LF

2.00000 400.00

Page 1 of 6

SARASOTA OPERATIONS MAINTENANCE CONTRACTS

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O80-R0

N/A

365 WORKING DAYS

DIST/ST-WIDE, MANATEE, SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COMPLETE HIGHWAY
IMPROVEMENT IN

0001 FENCE REPAIR (LF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0550 60112

FENCE GATE, TYPE A, SINGLE, 6.
1-12.0' OPENING

2.000

EA

300.00000 600.00

0035 0550 60122

FENCE GATE, TYPE A, DOUBLE,
6.1-12.0' OPENING

1.000

EA

500.00000 500.00

0040 0550 60212

FENCE GATE, TYPE B, SINGLE,
6.1 - 12.0' OPENING

1.000

EA

500.00000 500.00

0045 0550 60222

FENCE GATE, TYPE B, DOUBLE,
6.1-12.0' OPENING

1.000

EA

700.00000 700.00

0050 0550 60223

FENCE GATE, TYPE B, DOUBLE,
12.1-18.0' OPENING

1.000

EA

800.00000 800.00
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SARASOTA OPERATIONS MAINTENANCE CONTRACTS

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O80-R0

N/A

365 WORKING DAYS

DIST/ST-WIDE, MANATEE, SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COMPLETE HIGHWAY
IMPROVEMENT IN

0001 FENCE REPAIR (LF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0550 60224

FENCE GATE, TYPE B, DOUBLE,
18.1-20.0' OPENING

1.000

EA

1,000.00000 1,000.00

0060 E550  6112

FENCE POST LINE (TYPE A) (4')

75.000

EA

40.00000 3,000.00

0065 E550  6222

FENCE POST LINE (TYPE B) (6')

72.000

EA

60.00000 4,320.00

0070 E550  7221

FENCE MAINTENANCE (TYPE B)
(BARBED WIRE) (6')

300.000

LF

2.00000 600.00

0075 E550  7222

FENCE MAINTENANCE (TYPE B)
(FENCE FABRIC) (6')

450.000

LF

10.00000 4,500.00
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SARASOTA OPERATIONS MAINTENANCE CONTRACTS

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O80-R0

N/A

365 WORKING DAYS

DIST/ST-WIDE, MANATEE, SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COMPLETE HIGHWAY
IMPROVEMENT IN

0001 FENCE REPAIR (LF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 E550 21 30

FENCE, TYP B (ZINC/ALUM) (6')

250.000

LF

10.00000 2,500.00

0085 E550 22 31

FENCE, TYP B (W/BARB WIRE
ATTACH) (6')

250.000

LF

15.00000 3,750.00

0090 E550 31 10

CORNER POST ASSEM (TYPE A)
(4')

20.000

EA

150.00000 3,000.00

0095 E550 32 30

FENCE, CORNER POST
ASSEMBLY (TYPE B) (6')

25.000

EA

200.00000 5,000.00

0100 E550 32 31

FENCE, CORNER POST ASSEM
(TYP B, W/BARB WIRE ATTACH) (6')

20.000

EA

200.00000 4,000.00
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SARASOTA OPERATIONS MAINTENANCE CONTRACTS

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O80-R0

N/A

365 WORKING DAYS

DIST/ST-WIDE, MANATEE, SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COMPLETE HIGHWAY
IMPROVEMENT IN

0001 FENCE REPAIR (LF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 E550 51 30

FENCE, PULL POST ASSEMBLY
(TYPE B, ZINC COAT) (6')

20.000

EA

200.00000 4,000.00

0110 E550 53 11

FENCE, PULL POST ASSEMBLY
(TYPE A, BARB WIRE ATTACH) (4')

10.000

EA

200.00000 2,000.00

0115 E550 61 30

FENCE, END POST ASM (TYP B,
ZINC) (6')

30.000

EA

200.00000 6,000.00

0120 E550 63 11

FENCE, END POST ASM (TYP A,
BARB WIRE ATTACH) (4')

10.000

EA

200.00000 2,000.00

0125 E550 80

FENCE GATE (REPAIR)

5.000

EA

300.00000 1,500.00
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SARASOTA OPERATIONS MAINTENANCE CONTRACTS

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O80-R0

N/A

365 WORKING DAYS

DIST/ST-WIDE, MANATEE, SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COMPLETE HIGHWAY
IMPROVEMENT IN

Section Total with LCC: $78,670.00

Life Cycle Costs:

$78,670.00Section Totals:

( ) indicates item is bid as Lump Sum

$78,670.00

$78,670.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SARASOTA OPERATIONS MAINTENANCE CONTRACTS

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O80-R0

N/A

365 WORKING DAYS

DIST/ST-WIDE, MANATEE, SARASOTA

Min: Max:

06/15/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F462809788 TECHINT  GROUP CORP $114,976.00 100.00%

2 F593713459 MIDWESTERN CONSTRUCTION, INC $148,765.00 129.39%

3 F208297774 A-1 FLORIDA SOD, INC. $149,150.00 129.72%

4 F050539974 MERRELL'S GRADE-ALL, INC. $149,715.00 130.21%

5 F593759317 CHEYENNE ASPHALT INCORPORATED $231,703.05 201.52%

6 F261871966 AJAX PAVING INDUSTRIES OF FLORIDA LLC $529,150.00 460.23%

Vendor Ranking

Contract ID:

BARTOW OPERATIONS MAINTENANCE CONTRACTS

District 1Letting Date:

Contract Description:

District(s):

365 WORKING DAYS

E1O81-R0

May 21, 2015 11:00 a.m.

N/A

DIST/ST-WIDE, POLK006 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TECHINT  GROUP CORP (2) MIDWESTERN
CONSTRUCTION, INC

(3) A-1 FLORIDA SOD, INC.

0001 SODDING (SY)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0120  2  2

BORROW EXCAVATION, TRUCK
MEASURE

183.000

CY

17.00000 3,111.00 15.00000 2,745.00 65.00000 11,895.00

0010 E570  5

FERTILIZER

4.000

TN

40.00000 160.00 1,250.00000 5,000.00 750.00000 3,000.00

0015 E570  9  1

WATER FOR GRASS & PLANTS

42.000

MG

100.00000 4,200.00 40.00000 1,680.00 90.00000 3,780.00

0020 E575  1

SODDING

39,000.000

SY

2.52000 98,280.00 2.25000 87,750.00 1.85000 72,150.00

0025 E577 70

SHOULDER REWORK

39,000.000

SY

0.10000 3,900.00 1.25000 48,750.00 1.45000 56,550.00

0030 E577 70  1

REWORKING SHOULDERS (SPOT
REPAIRS)

355.000

SY

15.00000 5,325.00 8.00000 2,840.00 5.00000 1,775.00

Page 1 of 4

BARTOW OPERATIONS MAINTENANCE CONTRACTS

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):006

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O81-R0

N/A

365 WORKING DAYS

DIST/ST-WIDE, POLK

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TECHINT  GROUP CORP (2) MIDWESTERN
CONSTRUCTION, INC

(3) A-1 FLORIDA SOD, INC.

Section Total with LCC: $114,976.00 $148,765.00 $149,150.00

Life Cycle Costs:

$149,150.00$114,976.00 $148,765.00Section Totals:

( ) indicates item is bid as Lump Sum

$148,765.00$114,976.00 $149,150.00

$114,976.00

Contract Item Totals

$148,765.00 149,150.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BARTOW OPERATIONS MAINTENANCE CONTRACTS

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):006

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O81-R0

N/A

365 WORKING DAYS

DIST/ST-WIDE, POLK

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MERRELL'S GRADE-ALL,
INC.

(5) CHEYENNE ASPHALT
INCORPORATED

(6) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 SODDING (SY)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0120  2  2

BORROW EXCAVATION, TRUCK
MEASURE

183.000

CY

18.00000 3,294.00 17.91000 3,277.53 75.00000 13,725.00

0010 E570  5

FERTILIZER

4.000

TN

500.00000 2,000.00 766.25000 3,065.00 1,000.00000 4,000.00

0015 E570  9  1

WATER FOR GRASS & PLANTS

42.000

MG

40.00000 1,680.00 316.56000 13,295.52 400.00000 16,800.00

0020 E575  1

SODDING

39,000.000

SY

2.10000 81,900.00 2.81000 109,590.00 3.00000 117,000.00

0025 E577 70

SHOULDER REWORK

39,000.000

SY

1.54000 60,060.00 2.40000 93,600.00 9.00000 351,000.00

0030 E577 70  1

REWORKING SHOULDERS (SPOT
REPAIRS)

355.000

SY

2.20000 781.00 25.00000 8,875.00 75.00000 26,625.00
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BARTOW OPERATIONS MAINTENANCE CONTRACTS

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):006

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O81-R0

N/A

365 WORKING DAYS

DIST/ST-WIDE, POLK

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MERRELL'S GRADE-ALL,
INC.

(5) CHEYENNE ASPHALT
INCORPORATED

(6) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

Section Total with LCC: $149,715.00 $231,703.05 $529,150.00

Life Cycle Costs:

$529,150.00$149,715.00 $231,703.05Section Totals:

( ) indicates item is bid as Lump Sum

$231,703.05$149,715.00 $529,150.00

$149,715.00

Contract Item Totals

$231,703.05 529,150.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 4

BARTOW OPERATIONS MAINTENANCE CONTRACTS

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):006

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O81-R0

N/A

365 WORKING DAYS

DIST/ST-WIDE, POLK

Min: Max:

06/15/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F462809788 TECHINT  GROUP CORP $70,600.00 100.00%

2 F201443069 THUNDERHOLE,INC $146,380.21 207.34%

3 F208297774 A-1 FLORIDA SOD, INC. $268,000.00 379.60%

Vendor Ranking

Contract ID:

BARTOW OPERATIONS MAINTENANCE CONTRACTS

District 1Letting Date:

Contract Description:

District(s):

365 WORKING DAYS

E1O82-R0

May 21, 2015 11:00 a.m.

N/A

DIST/ST-WIDE, POLK007 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TECHINT  GROUP CORP (2) THUNDERHOLE,INC (3) A-1 FLORIDA SOD, INC.

0001 SODDING (SY)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0120  2  2

BORROW EXCAVATION, TRUCK
MEASURE

160.000

CY

17.00000 2,720.00 8.00000 1,280.00 65.00000 10,400.00

0010 E570  5

FERTILIZER

2.000

TN

40.00000 80.00 500.00000 1,000.00 900.00000 1,800.00

0015 E570  9  1

WATER FOR GRASS & PLANTS

21.000

MG

200.00000 4,200.00 0.01000 0.21 200.00000 4,200.00

0020 E575  1

SODDING

9,600.000

SY

3.00000 28,800.00 15.00000 144,000.00 24.00000 230,400.00

0025 E577 70

SHOULDER REWORK

9,600.000

SY

3.00000 28,800.00 0.01000 96.00 2.00000 19,200.00

0030 E577 70  1

REWORKING SHOULDERS (SPOT
REPAIRS)

400.000

SY

15.00000 6,000.00 0.01000 4.00 5.00000 2,000.00

Page 1 of 2

BARTOW OPERATIONS MAINTENANCE CONTRACTS

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):007

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O82-R0

N/A

365 WORKING DAYS

DIST/ST-WIDE, POLK

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TECHINT  GROUP CORP (2) THUNDERHOLE,INC (3) A-1 FLORIDA SOD, INC.

Section Total with LCC: $70,600.00 $146,380.21 $268,000.00

Life Cycle Costs:

$268,000.00$70,600.00 $146,380.21Section Totals:

( ) indicates item is bid as Lump Sum

$146,380.21$70,600.00 $268,000.00

$70,600.00

Contract Item Totals

$146,380.21 268,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 2

BARTOW OPERATIONS MAINTENANCE CONTRACTS

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):007

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O82-R0

N/A

365 WORKING DAYS

DIST/ST-WIDE, POLK

Min: Max:

06/15/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F473686084 CLEAR CHOICE COMMERCIAL LANDSCA $70,290.19 100.00%

2 F593713459 MIDWESTERN CONSTRUCTION, INC $101,038.42 143.74%

3 F464124785 TGA EQUIPMENT INC $113,660.74 161.70%

4 F412051311 COMPLETE HIGHWAY IMPROVEMENT IN $119,642.88 170.21%

5 F592415899 ALL SEASONS LANDSCAPE CONTRACTORS, INC. $155,535.74 221.28%

Vendor Ranking

Contract ID:

ARCADIA OPERATIONS CONTRACTS

District 1Letting Date:

Contract Description:

District(s):

365 WORKING DAYS

E1O86-R0

May 21, 2015 11:00 a.m.

N/A

DESOTO, DIST/ST-
WIDE, HARDEE

008 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLEAR CHOICE
COMMERCIAL LANDSCA

(2) MIDWESTERN
CONSTRUCTION, INC

(3) TGA EQUIPMENT INC

0001 ROADSIDE LITTER REMOVAL (AC)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E110 30

LITTER REMOVAL

2,991.072

AC

15.00000 44,866.08 8.00000 23,928.58 10.00000 29,910.72

0010 E580337  8

HERBICIDE (MOWER
APPLICATION)

2,991.072

AC

8.50000 25,424.11 25.78000 77,109.84 28.00000 83,750.02

Section Total with LCC: $70,290.19 $101,038.42 $113,660.74

Life Cycle Costs:

$113,660.74$70,290.19 $101,038.42Section Totals:

( ) indicates item is bid as Lump Sum

$101,038.42$70,290.19 $113,660.74

$70,290.19

Contract Item Totals

$101,038.42 113,660.74Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 1 of 3

ARCADIA OPERATIONS CONTRACTS

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O86-R0

N/A

365 WORKING DAYS

DESOTO, DIST/ST-WIDE, HARDEE

Min: Max:

06/15/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COMPLETE HIGHWAY
IMPROVEMENT IN

(5) ALL SEASONS
LANDSCAPE CONTRACTORS,

INC.

0001 ROADSIDE LITTER REMOVAL (AC)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E110 30

LITTER REMOVAL

2,991.072

AC

10.00000 29,910.72 17.00000 50,848.22

0010 E580337  8

HERBICIDE (MOWER
APPLICATION)

2,991.072

AC

30.00000 89,732.16 35.00000 104,687.52

Section Total with LCC: $119,642.88 $155,535.74

Life Cycle Costs:

$119,642.88 $155,535.74Section Totals:

( ) indicates item is bid as Lump Sum

$155,535.74$119,642.88

$119,642.88

Contract Item Totals

$155,535.74Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 3

ARCADIA OPERATIONS CONTRACTS

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O86-R0

N/A

365 WORKING DAYS

DESOTO, DIST/ST-WIDE, HARDEE

Min: Max:

06/15/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

Page 3 of 3

ARCADIA OPERATIONS CONTRACTS

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 21, 2015

Contract Description:

E1O86-R0

N/A

365 WORKING DAYS

DESOTO, DIST/ST-WIDE, HARDEE

Min: Max:

06/15/2015Florida Department of Transportation


