CALL ORDER : 001
LETTING DATE : 01/17/13 11:00 am
SET-ASIDE :
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E1L10
DISTRICT : 01
U/R CODE :

PROPOSAL DESC :
The improvements under this Contract consist of bridge repairs which includes removal and replacement of the bridge fender system, clearance gauges and navigational lighting on State Road 93 (I-75), at Bridge Numbers 130103 and 130104, (over Manatee River) (Jeffery Dale Young Bridges), in Manatee County.

FINPROJ(S) : 43171315201 (*)
F.A. NO. : N/A
COUNTIES : MANATEE

LOCAL NAME : I-75 (SR 93) NB
ROAD NAME : SR 93
PROJ LIMITS : AT JEFFERY DALE YOUNG BRIDGES 130103 AND 130104

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	INLAND CONSTRUCTION AND EQUIPMENT, INC.	Responsive	Winning bid	$ 1,963,030.00	0.00%
2	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	$ 2,196,966.53	11.91%
3	ORION MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 2,379,650.40	21.22%
4	ZEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 2,384,862.00	21.48%
5	PROSHOT CONCRETE, INC.	Responsive	Non-Winning Bid	$ 2,389,907.00	21.74%
6	COASTAL MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 2,644,822.00	34.73%

Note: The posting period for this contract shall begin 4:00 P.M., Thursday, January 31, 2013 and shall end at 4:00 P.M. Tuesday, February 5, 2013.

AWARD CONTINGENT UPON
FUNDS APPROVAL BY THE
DEPARTMENT'S COMPTROLLER

"FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR FAILURE TO POST THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A BOND SHALL CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES

Cathy C. Gardyasz
District Contracts Administrator

January 31, 2013
Date