

## VENDOR RANKING

CALL ORDER : 005  
 LETTING DATE : 11/15/12 11:00 AM  
 SET-ASIDE :  
 CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E1L18  
 DISTRICT : 01  
 U/R CODE :

PROPOSAL DESC :  
 The Improvements under this Contract consist of Sidewalk,  
 Widening, Base Work, Driveways, Curb and Gutters, and  
 Signing and Pavement Marking on State Road 17 (Scenic  
 Highway) from F Street Northerly 0.510 miles to I Street in  
 the City of Frostproof, Polk County.

FINPROJ(S) : 42987915201 (\*) F.A. NO. : N/A COUNTIES : POLK

LOCAL NAME : SR 17 ROAD NAME : SR 17  
 PROJ LIMITS : FROM F STREET TO I STREET


RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	*ONAS CORPORATION	Responsive	Non-Winning Bid \$	93,622.00	0.00%
2	F.W.A.K., INC.	Responsive	Winning bid \$	96,622.00	3.20%
3	VALENCIA CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid \$	104,394.00	11.50%
4	CENTRAL CONCRETE PRODUCTS, INC.	Responsive	Non-Winning Bid \$	105,022.00	12.17%
5	TUCKER PAVING, INC.	Responsive	Non-Winning Bid \$	119,160.11	27.27%
6	GEORGE THOMPSON, INC.	Responsive	Non-Winning Bid \$	121,531.00	29.81%
7	ATLANTIC CIVIL CONSTRUCTORS CORP	Responsive	Non-Winning Bid \$	124,618.11	33.10%
8	ESTEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid \$	129,066.00	37.85%
9	MIDWESTERN CONSTRUCTION, INC.	Responsive	Non-Winning Bid \$	129,168.00	37.96%
10	C M ENGINEERING SERVICES FLORIDA	Responsive	Non-Winning Bid \$	150,000.00	60.

\* WITHEW BID  
 Second Posting

Note: The posting period for this contract shall begin 4:00 P.M., Thursday, January 31, 2013 and shall end at 4:00 P.M. Tuesday, February 5, 2013.

AWARD CONTINGENT UPON  
 FUNDS APPROVAL BY THE  
 DEPARTMENT'S COMPTROLLER

"FAILURE TO FILE A PROTEST WITHIN THE TIME  
 PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES,  
 OR FAILURE TO POST THE BOND OR OTHER SECURITY  
 REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING  
 A BOND SHALL CONSTITUTE A WAIVER OF PROCEEDINGS  
 UNDER CHAPTER 120, FLORIDA STATUTES

  
 \_\_\_\_\_  
 Cathy C. Gardvasz  
 District Contracts Administrator

January 31, 2013  
 Date