

CALL ORDER : 003
 LETTING DATE : 06/19/14 11:00 PM
 SET-ASIDE :
 CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E1N10
 DISTRICT : 01
 U/R CODE :
 PROPOSAL DESC :
 The improvements under this Contract consist of drainage improvements, milling and resurfacing, base work, bollard installation, re-grade parking area and signing and pavement marking on State Road 789 (Gulf Drive South) from approximately 0.435 miles north of the entrance to Coquina Beach, northerly 0.080 miles, to approximately 0.064 miles south of 13th Street South in the Town of Longboat Key, Manatee County.

FINPROJ(S) : 43445815201 (*) F.A. NO. : N/A COUNTIES : MANATEE
 LOCAL NAME : SR 789 FROM COQUINA PARK S RAMP TO 13TH STREET ROAD NAME : SR 789
 PROJ LIMITS : FROM COQUINA PARK S RAMP TO 13TH STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Winning bid	\$ 272,420.00	0.00%
2	SUPERIOR ASPHALT, INC.	Responsive	Non-Winning Bid	\$ 290,344.50	6.57%
3	GATOR GRADING & PAVING LLC	Responsive	Non-Winning Bid	\$ 295,802.00	8.58%
4	BUN CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	\$ 420,687.00	54.42%

Note: The posting period for this contract shall begin 4:00 P.M., Thursday, July 3, 2014 and shall end at 4:00 P.M. Wednesday, July 9, 2014.

AWARD CONTINGENT UPON
 FUNDS APPROVAL BY THE
 DEPARTMENT'S COMPTROLLER

"FAILURE TO FILE A PROTEST WITHIN THE TIME
 PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES,
 OR FAILURE TO POST THE BOND OR OTHER SECURITY
 REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING
 A BOND SHALL CONSTITUTE A WAIVER OF PROCEEDINGS
 UNDER CHAPTER 120, FLORIDA STATUTES