


FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E1N87 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The improvements under this Contract consist of sidewalk and
SET-ASIDE : U/R CODE : pedestrian bridge construction, milling and resurfacing,
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS) base work, shoulder treatment, drainage improvements, curb

and gutters, and signing and pavement marking on State Road
60 from Van Fleet Drive easterly 1.829 miles to east of
Connersville Road in the City of Bartow, Polk County.

FINPROJ(S) : 43120915201 (*) F.A. NO. : N/A COUNTIES : POLK

LOCAL NAME : SR 60 FROM VAN FLEET DR TO CONNERSVILLE RD ROAD NAME : SR 60
PROJ LIMITS : FROM VAN FLEET DR TO CONNERSVILLE RD

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Responsive Winning bid $ 3,172,000.00 0.00%
2 WRIGHT CONSTRUCTION GROUP, INC. Responsive Non-Winning Bid $ 3,685,342.03 16.18%
3 CONE & GRAHAM, INC. Responsive Non-Winning Bid $ 4,055,284.95 27.84%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 001 -2

CALL ORDER : 001 PROPOSAL ID : E1N87 PROPOSAL DESC :
LETTING DATE : 02/19/15 11:00 AM DISTRICT : 01 The improvements under this Contract consist of sidewalk and
SET-ASIDE : U/R CODE : pedestrian bridge construction, milling and resurfacing,
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS) base work, shoulder treatment, drainage improvements, curb

and gutters, and signing and pavement marking on State Road
60 from Van Fleet Drive easterly 1.829 miles to east of
Connersville Road in the City of Bartow, Polk County.

FINPROJ(S) : 43120915201 (*) F.A. NO. : N/A COUNTIES : POLK

LOCAL NAME : SR 60 FROM VAN FLEET DR TO CONNERSVILLE RD ROAD NAME : SR 60
PROJ LIMITS : FROM VAN FLEET DR TO CONNERSVILLE RD

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|LEWARE CONSTRUCTION COMPANY |WRIGHT CONSTRUCTION GROUP, |CONE & GRAHAM, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0400 2 4 388.500 CY | 1600.00000 621600.00| 1434.41000 557268.29| 1135.00000 440947.50
CONC CLASS II, SUPERSTRUCTURE | | |
0010 0400 4 5 71.800 CY | 1600.00000 114880.00| 1418.95000 101880.61| 2100.00000 150780.00
CONCRETE CLASS IV, SUBSTRUCTURE | | |
0015 0400147 15.900 CF | 1300.00000 20670.00| 2561.47000 40727.37| 900.00000 14310.00
COMPOSITE NEOPRENE PADS | | |
0020 0415 1 4 66440.000 LB | 1.70000 112948.00| 1.03000 68433.20| 0.90000 59796.00
REINFORCING STEEL - SUPERSTRUCTURE | | |
0025 0415 1 5 7976.000 LB | 1.70000 13559.20| 1.03000 8215.28| 0.90000 7178.40
REINFORCING STEEL- SUBSTRUCTURE | | |
0030 0450 2 36 2232.000 LF | 310.00000 691920.00| 192.61000 429905.52| 165.00000 368280.00
PREST BEAMS: FLORIDA-I BEAM 36" | | |
0035 0455 34 3 1538.000 LF | 120.00000 184560.00| 124.99000 192234.62| 244.00000 375272.00
PRESTRESSED CONCRETE PILING, 18" SQ | | |
0040 0455143 3 443.000 LF | 360.00000 159480.00| 327.86000 145241.98| 354.00000 156822.00
TEST PILES-PRESTRESSED CONCRETE,18" SQ | | |
0045 0458 1 11 104.000 LF | 40.00000 4160.00| 48.28000 5021.12| 45.00000 4680.00
BRIDGE DECK EXPANSION JOINT, NEW | | |
CONSTRUCTION, F&I POURED JOINT WITH | | |
BACKER ROD | | |
0050 0530 74 156.300 TN | 110.00000 17193.00| 75.31000 11770.95| 110.00000 17193.00
BEDDING STONE | | |

SECTION 0001 TOTALS | $ 1,940,970.20| $ 1,560,698.94| $ 1,595,258.90
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E1N87 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|LEWARE CONSTRUCTION COMPANY |WRIGHT CONSTRUCTION GROUP, |CONE & GRAHAM, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 0101 1 LUMP | 300000.00000 300000.00| 1226210.10000 1226210.10| 400000.00000 400000.00
MOBILIZATION 43120915201 | | |
0060 0102 1 300.000 LS | 30306.11000 30306.11| 19226.33000 19226.33| 150000.00000 150000.00
MAINTENANCE OF TRAFFIC 43120915201 | | |
0065 0102 3 152.000 CY | 70.00000 10640.00| 18.14000 2757.28| 20.00000 3040.00
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | | |
0070 0102 60 12900.000 ED | 0.25000 3225.00| 0.25000 3225.00| 0.24000 3096.00
WORK ZONE SIGN | | |
0075 0102 74 1 22500.000 ED | 0.15000 3375.00| 0.14000 3150.00| 0.14000 3150.00
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0080 0102 76 300.000 ED | 6.50000 1950.00| 6.14000 1842.00| 6.00000 1800.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0085 0102 77 5100.000 ED | 0.25000 1275.00| 0.30000 1530.00| 0.25000 1275.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0090 0102 99 600.000 ED | 12.50000 7500.00| 12.30000 7380.00| 12.00000 7200.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0095 0102150 1 240.000 ED | 6.50000 1560.00| 6.14000 1473.60| 6.00000 1440.00
PORTABLE REGULATORY, SIGN | | |
0100 0102150 2 240.000 ED | 6.50000 1560.00| 6.14000 1473.60| 6.00000 1440.00
RADAR SPEED DISPLAY UNIT | | |
0105 0104 10 3 9096.000 LF | 2.10000 19101.60| 1.03000 9368.88| 1.00000 9096.00
SEDIMENT BARRIER | | |
0110 0104 11 768.000 LF | 15.00000 11520.00| 8.20000 6297.60| 7.00000 5376.00
FLOATING TURBIDITY BARRIER | | |
0115 0104 15 1.000 EA | 3000.00000 3000.00| 512.29000 512.29| 3500.00000 3500.00
SOIL TRACKING PREVENTION DEVICE | | |
0120 0107 1 87.600 AC | 45.00000 3942.00| 25.61000 2243.44| 25.00000 2190.00
LITTER REMOVAL | | |
0125 0107 2 69.500 AC | 200.00000 13900.00| 51.23000 3560.49| 50.00000 3475.00
MOWING | | |
0130 0110 1 1 1.000 LS | 50000.00000 50000.00| 110545.32000 110545.32| 1125135.00000 1125135.00
CLEARING & GRUBBING 43120915201 | | |
0135 0110 4 199.000 SY | 11.00000 2189.00| 11.17000 2222.83| 50.00000 9950.00
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 001 -4

CALL ORDER: 001 PROPOSAL ID: E1N87 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|LEWARE CONSTRUCTION COMPANY |WRIGHT CONSTRUCTION GROUP, |CONE & GRAHAM, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 0110 7 1 10.000 EA | 110.00000 1100.00| 102.46000 1024.60| 125.00000 1250.00
MAILBOX, F&I SINGLE | | |
0145 0120 1 1196.000 CY | 28.00000 33488.00| 27.98000 33464.08| 34.00000 40664.00
REGULAR EXCAVATION | | |
0150 0120 6 3704.000 CY | 17.00000 62968.00| 17.26000 63931.04| 22.00000 81488.00
EMBANKMENT | | |
0155 0160 4 1864.000 SY | 14.00000 26096.00| 19.70000 36720.80| 12.00000 22368.00
TYPE B STABILIZATION | | |
0160 0285701 132.000 SY | 41.00000 5412.00| 41.02000 5414.64| 30.00000 3960.00
OPTIONAL BASE, BASE GROUP 01 | | |
0165 0286 1 1074.600 SY | 20.00000 21492.00| 17.59000 18902.21| 16.00000 17193.60
TURNOUT CONSTRUCTION | | |
0170 0327 70 6 68.400 SY | 80.00000 5472.00| 93.24000 6377.62| 36.00000 2462.40
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0175 0334 1 13 49.200 TN | 320.00000 15744.00| 420.08000 20667.94| 175.00000 8610.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |
0180 0337 7 43 55.700 TN | 320.00000 17824.00| 368.85000 20544.95| 210.00000 11697.00
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, PG 76-22, PMA | | |
0185 0400 0 11 104.400 CY | 650.00000 67860.00| 445.69000 46530.04| 435.00000 45414.00
CONCRETE CLASS NS, GRAVITY WALL | | |
0190 0400 1 2 9.200 CY | 1250.00000 11500.00| 1024.58000 9426.14| 1100.00000 10120.00
CONCRETE CLASS I, ENDWALLS | | |
0195 0430174215 52.000 LF | 135.00000 7020.00| 76.84000 3995.68| 100.00000 5200.00
PIPE CULVERT, OPTIONAL MATERIAL, OTHER | | |
SHAPE - ELLIP/ARCH, 15"SD | | |
0200 0430984623 2.000 EA | 1000.00000 2000.00| 92.21000 184.42| 1600.00000 3200.00
MITERED END SECTION, OPTIONAL OTHER - | | |
ELLIP/ARCH, 15" SD | | |
0205 0515 2311 3501.000 LF | 52.00000 182052.00| 51.23000 179356.23| 50.00000 175050.00
PEDESTRIAN/ BICYCLE RAILING, ALUMINUM | | |
ONLY,42" TYPE 1 | | |
0210 0520 1 7 20.000 LF | 30.00000 600.00| 25.61000 512.20| 30.00000 600.00
CONCRETE CURB & GUTTER, TYPE E | | |
0215 0522 1 6981.000 SY | 26.00000 181506.00| 22.54000 157351.74| 25.00000 174525.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/10/15
TABULATION OF BIDS PAGE : 001 -5

CALL ORDER: 001 PROPOSAL ID: E1N87 LETTING DATE: 02/19/15 11:00 AM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|LEWARE CONSTRUCTION COMPANY |WRIGHT CONSTRUCTION GROUP, |CONE & GRAHAM, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0220 0522 2 253.000 SY | 37.00000 9361.00| 35.85000 9070.05| 38.00000 9614.00
CONCRETE SIDEWALK AND DRIVEWAYS, 6" | | |
THICK | | |
0225 0524 1 2 28.000 SY | 130.00000 3640.00| 51.18000 1433.04| 80.00000 2240.00
CONCRETE DITCH PAVEMENT, NON REINFORCED | | |
4" | | |
0230 0527 2 785.000 SF | 35.00000 27475.00| 25.61000 20103.85| 21.00000 16485.00
DETECTABLE WARNINGS | | |
0235 0570 1 2 11258.300 SY | 2.30000 25894.09| 2.05000 23079.52| 3.50000 39404.05
PERFORMANCE TURF, SOD | | |
0240 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |

SECTION 0002 TOTALS | $ 1,223,547.80| $ 2,111,109.55| $ 2,452,708.05
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0245 0700 1 12 8.000 AS | 440.00000 3520.00| 1248.06000 9984.48| 465.00000 3720.00
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0250 0700 1 50 2.000 AS | 110.00000 220.00| 36.59000 73.18| 70.00000 140.00
SINGLE POST SIGN, RELOCATE | | |
0255 0700 1 60 8.000 AS | 20.00000 160.00| 9.14000 73.12| 20.00000 160.00
SINGLE POST SIGN, REMOVE | | |
0260 0706 3 18.000 EA | 6.00000 108.00| 4.90000 88.20| 4.00000 72.00
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0265 0711 11123 732.000 LF | 3.00000 2196.00| 3.02000 2210.64| 2.50000 1830.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" FOR CROSSWALK AND ROUNDABOUT | | |
0270 0711 11125 109.000 LF | 6.00000 654.00| 6.04000 658.36| 4.00000 436.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" FOR STOP LINE AND CROSSWALK | | |
0275 0711 15211 0.096 NM | 6500.00000 624.00| 4641.25000 445.56| 10000.00000 960.00
THERMOPLASTIC, STANDARD-OPEN GRADED | | |
ASPHALT SURFACES, YELLOW, SOLID, 6" | | |

SECTION 0003 TOTALS | $ 7,482.00| $ 13,533.54| $ 7,318.00
====================================================================================================================================

CONTRACT TOTALS | $ 3,172,000.00| $ 3,685,342.03| $ 4,055,284.95



CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.


