
Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F010807936 LAWRENCE-LYNCH CORP. $5,243,826.45 100.00%

2 F592098662 RANGER CONSTRUCTION INDUSTRIES, INC. $5,832,459.10 111.23%

3 F592023298 COMMUNITY ASPHALT CORP. $5,974,384.79 113.93%

Vendor Ranking

Contract ID:

CR 68 (NW 160TH ST)

District 1Letting Date:

Contract Description:

District(s):

250 WORKING DAYS

E1O45

November 19, 2015 11:00 AM

N/A

OKEECHOBEE001 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/03/2015Florida Department of Transportation

pf120mc
Stamp



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAWRENCE-LYNCH CORP. (2) RANGER CONSTRUCTION
INDUSTRIES, INC.

(3) COMMUNITY ASPHALT
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 43160315201

(1.000)

LS

498,071.00000 498,071.00 220,000.00000 220,000.00 75,790.00000 75,790.00

0010 0101  1

MOBILIZATION 43160315202

(1.000)

LS

77,402.00000 77,402.00 180,000.00000 180,000.00 111,910.00000 111,910.00

0015 0102  1

MAINTENANCE OF TRAFFIC
43160315201

(250.000)

DA

104,968.00000 104,968.00 145,000.00000 145,000.00 340,270.00000 340,270.00

0020 0102  1

MAINTENANCE OF TRAFFIC
43160315202

(250.000)

DA

39,600.00000 39,600.00 152,500.00000 152,500.00 255,100.00000 255,100.00

0025 0102 60

WORK ZONE SIGN

20,500.000

ED

0.28000 5,740.00 0.30000 6,150.00 0.25000 5,125.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAWRENCE-LYNCH CORP. (2) RANGER CONSTRUCTION
INDUSTRIES, INC.

(3) COMMUNITY ASPHALT
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0102 71 11

BARRIER WALL, TEMPORARY, F&I,
CONCRETE

1,200.000

LF

10.00000 12,000.00 35.00000 42,000.00 28.75000 34,500.00

0035 0102 71 21

BARRIER WALL, TEMPORARY,
RELOCATE, CONCRETE

1,200.000

LF

10.00000 12,000.00 11.65000 13,980.00 12.25000 14,700.00

0040 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

135,000.000

ED

0.16000 21,600.00 0.15000 20,250.00 0.15000 20,250.00

0045 0102 77

HIGH INTENSITY FLASHING
LIGHTS, TEMP, TYPE B

14,500.000

ED

0.28000 4,060.00 0.35000 5,075.00 0.25000 3,625.00

0050 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

4,326.000

EA

3.25000 14,059.50 3.45000 14,924.70 3.05000 13,194.30
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAWRENCE-LYNCH CORP. (2) RANGER CONSTRUCTION
INDUSTRIES, INC.

(3) COMMUNITY ASPHALT
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0102 89  1

TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

12.000

LO

200.00000 2,400.00 1,740.00000 20,880.00 1,050.00000 12,600.00

0060 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

528.000

ED

14.00000 7,392.00 21.00000 11,088.00 12.60000 6,652.80

0065 0102909

TEMPORARY RAISED RUMBLE
STRIPS- PER DAY, INCLUDES ALL
SETS  AND RELOCATIONS

250.000

DA

82.00000 20,500.00 44.00000 11,000.00 61.70000 15,425.00

0070 0104 10  3

SEDIMENT BARRIER

108,581.000

LF

0.90000 97,722.90 0.90000 97,722.90 0.65000 70,577.65

0075 0104 12

STAKED TURBIDITY BARRIER-
NYLON REINFORCED PVC

1,242.000

LF

10.95000 13,599.90 3.50000 4,347.00 3.20000 3,974.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAWRENCE-LYNCH CORP. (2) RANGER CONSTRUCTION
INDUSTRIES, INC.

(3) COMMUNITY ASPHALT
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0110  1  1

CLEARING & GRUBBING
43160315201

(22.860)

AC

107,420.00000 107,420.00 54,864.00000 54,864.00 92,140.00000 92,140.00

0085 0110  7  1

MAILBOX, F&I SINGLE

39.000

EA

90.00000 3,510.00 250.00000 9,750.00 177.00000 6,903.00

0090 0120  1

REGULAR EXCAVATION

5,757.000

CY

10.60000 61,024.20 19.00000 109,383.00 20.15000 116,003.55

0095 0120  6

EMBANKMENT

5,327.000

CY

1.00000 5,327.00 21.00000 111,867.00 8.65000 46,078.55

0100 0162  1 11

PREPARED SOIL LAYER, FINISH
SOIL LAYER, 6"

20,166.000

SY

0.85000 17,141.10 0.95000 19,157.70 1.40000 28,232.40

0105 0285706

OPTIONAL BASE, BASE GROUP 06

29,357.000

SY

10.60000 311,184.20 13.40000 393,383.80 14.75000 433,015.75
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAWRENCE-LYNCH CORP. (2) RANGER CONSTRUCTION
INDUSTRIES, INC.

(3) COMMUNITY ASPHALT
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 0286  1

TURNOUT CONSTRUCTION

2,991.000

SY

17.25000 51,594.75 12.25000 36,639.75 24.30000 72,681.30

0115 0327 70  1

MILLING EXIST ASPH PAVT, 1" AVG
DEPTH

259.000

SY

4.00000 1,036.00 8.65000 2,240.35 3.45000 893.55

0120 0327 70  6

MILLING EXIST ASPH PAVT, 1 1/2"
AVG DEPTH

1,266.000

SY

2.50000 3,165.00 4.90000 6,203.40 2.80000 3,544.80

0125 0327 70  8

MILLING EXIST ASPH PAVT, 2 1/2"
AVG DEPTH

127,136.000

SY

1.00000 127,136.00 2.50000 317,840.00 2.00000 254,272.00

0130 0334  1 12

SUPERPAVE ASPHALTIC CONC,
TRAFFIC B

12,906.200

TN

101.00000 1,303,526.20 96.00000 1,238,995.20 100.50000 1,297,073.10
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAWRENCE-LYNCH CORP. (2) RANGER CONSTRUCTION
INDUSTRIES, INC.

(3) COMMUNITY ASPHALT
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 0337  7 72

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC B, FC-12.5, PG
76-22, ARB

12,683.500

TN

104.50000 1,325,425.75 110.00000 1,395,185.00 126.50000 1,604,462.75

0140 0339  1

MISCELLANEOUS ASPHALT
PAVEMENT

256.700

TN

139.75000 35,873.83 200.00000 51,340.00 171.00000 43,895.70

0145 0400  1  2

CONCRETE CLASS I, ENDWALLS

91.300

CY

990.00000 90,387.00 900.00000 82,170.00 1,420.00000 129,646.00

0150 0430 94  1

DESILTING PIPE, 0 - 24"

628.000

LF

7.15000 4,490.20 4.40000 2,763.20 3.70000 2,323.60

0155 0430 94  2

DESILTING PIPE, 25 - 36"

481.000

LF

7.70000 3,703.70 6.25000 3,006.25 5.25000 2,525.25
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAWRENCE-LYNCH CORP. (2) RANGER CONSTRUCTION
INDUSTRIES, INC.

(3) COMMUNITY ASPHALT
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 0430 94  3

DESILTING PIPE, 37 - 48"

410.000

LF

8.80000 3,608.00 8.15000 3,341.50 6.85000 2,808.50

0165 0430174118

PIPE CULVERT, OPTIONAL
MATERIAL, ROUND, 18"SD

28.000

LF

40.15000 1,124.20 52.00000 1,456.00 73.50000 2,058.00

0170 0430175130

PIPE CULVERT, OPT MATERIAL,
ROUND, 30"S/CD

44.000

LF

145.00000 6,380.00 390.00000 17,160.00 199.50000 8,778.00

0175 0430175136

PIPE CULVERT, OPT MATERIAL,
ROUND, 36"S/CD

44.000

LF

165.00000 7,260.00 460.00000 20,240.00 231.00000 10,164.00

0180 0430175142

PIPE CULVERT, OPT MATERIAL,
ROUND, 42"S/CD

165.000

LF

185.00000 30,525.00 480.00000 79,200.00 262.50000 43,312.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAWRENCE-LYNCH CORP. (2) RANGER CONSTRUCTION
INDUSTRIES, INC.

(3) COMMUNITY ASPHALT
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0185 0430175148

PIPE CULVERT, OPT MATERIAL,
ROUND, 48"S/CD

25.000

LF

250.00000 6,250.00 710.00000 17,750.00 283.50000 7,087.50

0190 0430950

DESILTING CONCRETE BOX
CULVERT

341.200

CY

77.00000 26,272.40 105.00000 35,826.00 108.50000 37,020.20

0195 0430982129

MITERED END SECTION,
OPTIONAL ROUND, 24" CD

12.000

EA

2,860.00000 34,320.00 1,380.00000 16,560.00 1,575.00000 18,900.00

0200 0430984125

MITERED END SECTION,
OPTIONAL ROUND, 18" SD

2.000

EA

1,410.00000 2,820.00 1,300.00000 2,600.00 1,155.00000 2,310.00

0205 0522  2

CONCRETE SIDEWALK AND
DRIVEWAYS, 6" THICK

61.000

SY

50.00000 3,050.00 74.00000 4,514.00 82.70000 5,044.70
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAWRENCE-LYNCH CORP. (2) RANGER CONSTRUCTION
INDUSTRIES, INC.

(3) COMMUNITY ASPHALT
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 0536  1  1

GUARDRAIL -ROADWAY

4,700.000

LF

28.50000 133,950.00 30.00000 141,000.00 27.10000 127,370.00

0215 0536  2

GUARDRAIL- SHOP-BENT PANELS

38.000

LF

10.00000 380.00 10.50000 399.00 9.45000 359.10

0220 0536  7

SPECIAL GUARDRAIL POST

402.000

EA

231.00000 92,862.00 250.00000 100,500.00 220.50000 88,641.00

0225 0536 73

GUARDRAIL REMOVAL

1,453.000

LF

2.00000 2,906.00 1.80000 2,615.40 1.60000 2,324.80

0230 0536 85 22

GUARDRAIL END ANCHORAGE
ASSEMBLY- FLARED

25.000

EA

3,135.00000 78,375.00 3,330.00000 83,250.00 2,995.00000 74,875.00

0235 0536 85 26

GUARDRAIL END ANCHORAGE
ASSEMBLY- TYPE CRT

3.000

EA

5,850.00000 17,550.00 2,280.00000 6,840.00 2,050.00000 6,150.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAWRENCE-LYNCH CORP. (2) RANGER CONSTRUCTION
INDUSTRIES, INC.

(3) COMMUNITY ASPHALT
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 0546 71

RUMBLE STRIPS

8.000

PS

350.00000 2,800.00 1,580.00000 12,640.00 369.50000 2,956.00

0245 0570  1  1

PERFORMANCE TURF

48,747.000

SY

0.36000 17,548.92 2.05000 99,931.35 0.55000 26,810.85

0250 0570  1  2

PERFORMANCE TURF, SOD

32,035.000

SY

1.75000 56,061.25 2.05000 65,671.75 2.60000 83,291.00

0255 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

84.440

GM

900.00000 75,996.00 870.00000 73,462.80 766.50000 64,723.26

0260 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

644.000

LF

1.55000 998.20 0.65000 418.60 0.60000 386.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAWRENCE-LYNCH CORP. (2) RANGER CONSTRUCTION
INDUSTRIES, INC.

(3) COMMUNITY ASPHALT
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0265 0710 11201

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

2.040

GM

900.00000 1,836.00 870.00000 1,774.80 766.50000 1,563.66

0270 0710 11231

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SKIP, 6"

41.840

GM

385.00000 16,108.40 410.00000 17,154.40 362.50000 15,167.00

0275 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43160315201

(1.000)

LS

25,000.00000 25,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0280 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43160315202

(1.000)

LS

48,650.00000 48,650.00 48,650.00000 48,650.00 48,650.00000 48,650.00

Section Total with LCC: $5,075,691.60 $5,657,661.85 $5,823,136.92

Life Cycle Costs:

$5,823,136.92$5,075,691.60 $5,657,661.85Section Totals:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAWRENCE-LYNCH CORP. (2) RANGER CONSTRUCTION
INDUSTRIES, INC.

(3) COMMUNITY ASPHALT
CORP.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0285 0546 72 52

RUMBLE STRIPS, GROUND-IN, 16"
CENTERLINE USED WITH RUMBLE
STRIPE

10.420

GM

1,000.00000 10,420.00 1,100.00000 11,462.00 1,475.00000 15,369.50

0290 0546 72 53

RUMBLE STRIPS, GROUND-IN, 8"
EDGELINE USED WITH  RUMBLE
STRIPE

21.110

GM

900.00000 18,999.00 1,020.00000 21,532.20 1,465.00000 30,926.15

0295 0700  1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

28.000

AS

330.00000 9,240.00 710.00000 19,880.00 341.50000 9,562.00

0300 0700  1 12

SINGLE POST SIGN, F&I GROUND
MOUNT, 12-20 SF

18.000

AS

1,250.00000 22,500.00 1,290.00000 23,220.00 787.50000 14,175.00

0305 0700  1 50

SINGLE POST SIGN, RELOCATE

6.000

AS

100.00000 600.00 470.00000 2,820.00 78.75000 472.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAWRENCE-LYNCH CORP. (2) RANGER CONSTRUCTION
INDUSTRIES, INC.

(3) COMMUNITY ASPHALT
CORP.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 0700  1 60

SINGLE POST SIGN, REMOVE

42.000

AS

12.00000 504.00 94.00000 3,948.00 5.25000 220.50

0315 0705 10  1

OBJECT MARKER, TYPE 1

6.000

EA

170.00000 1,020.00 94.00000 564.00 68.25000 409.50

0320 0705 10  2

OBJECT MARKER, TYPE 2

50.000

EA

95.00000 4,750.00 42.00000 2,100.00 31.50000 1,575.00

0325 0706  3

RETRO-REFLECTIVE PAVEMENT
MARKERS

1,442.000

EA

3.60000 5,191.20 3.60000 5,191.20 3.15000 4,542.30

0330 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

161.000

LF

3.75000 603.75 3.25000 523.25 2.85000 458.85
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LAWRENCE-LYNCH CORP. (2) RANGER CONSTRUCTION
INDUSTRIES, INC.

(3) COMMUNITY ASPHALT
CORP.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0335 0711 16101

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

21.110

GM

3,750.00000 79,162.50 3,410.00000 71,985.10 3,000.00000 63,330.00

0340 0711 16201

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

0.510

GM

3,750.00000 1,912.50 3,410.00000 1,739.10 3,000.00000 1,530.00

0345 0711 16231

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SKIP, 6"

10.460

GM

1,265.00000 13,231.90 940.00000 9,832.40 829.50000 8,676.57

Section Total with LCC: $168,134.85 $174,797.25 $151,247.87

Life Cycle Costs:

$151,247.87$168,134.85 $174,797.25Section Totals:

$5,832,459.10$5,243,826.45 $5,974,384.79Contract Item Totals

Page 14 of 15

CR 68 (NW 160TH ST)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O45

N/A

250 WORKING DAYS

OKEECHOBEE

Min: Max:

12/03/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

$5,243,826.45 $5,832,459.10 5,974,384.79Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Contract Description:

E1O45

N/A

250 WORKING DAYS

OKEECHOBEE

Min: Max:

12/03/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F730764097 MANHATTAN ROAD & BRIDGE COMPANY $704,333.42 100.00%

2 F592903287 LEWARE CONSTRUCTION COMPANY OF FLORIDA,
INC.

$741,000.00 105.21%

3 F591669706 COASTAL MARINE CONSTRUCTION, INC. $783,619.03 111.26%

4 F591448314 ZEP CONSTRUCTION, INC. $791,097.02 112.32%

5 F591925201 CONE & GRAHAM, INC. $803,684.80 114.11%

6 F381807765 DOUGLAS N. HIGGINS, INC. $813,471.10 115.50%

7 F840915605 PCL CIVIL CONSTRUCTORS, INC. $1,086,505.22 154.26%

Vendor Ranking

Contract ID:

SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

District 1Letting Date:

Contract Description:

District(s):

115 WORKING DAYS

E1O46

November 19, 2015 11:00 AM

N/A

SARASOTA002 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/03/2015Florida Department of Transportation

pf120mc
Stamp



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANHATTAN ROAD &
BRIDGE COMPANY

(2) LEWARE CONSTRUCTION
COMPANY OF FLORIDA, INC.

(3) COASTAL MARINE
CONSTRUCTION, INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0110  3

REMOVAL OF EXISTING
STRUCTURE 43654515201

(3592.000)

SF

105,065.00000 105,065.00 148,946.00000 148,946.00 105,600.00000 105,600.00

0010 0400  4  4

CONCRETE CLASS IV,
SUPERSTRUCTURE

89.400

CY

2,875.00000 257,025.00 2,800.00000 250,320.00 2,684.43000 239,988.04

0015 0400  7

BRIDGE DECK GROOVING, LESS
THAN 8.5"

256.000

SY

33.50000 8,576.00 7.00000 1,792.00 20.25000 5,184.00

0020 0415  1  4

REINFORCING STEEL -
SUPERSTRUCTURE

34,400.000

LB

1.56000 53,664.00 2.00000 68,800.00 1.50000 51,600.00

0025 0458  1 21

BRIDGE DECK EXPANSION JOINT,
REHABILITATION, POURED JOINT
WITH BACKER ROD

150.000

LF

47.00000 7,050.00 60.00000 9,000.00 80.00000 12,000.00

Page 1 of 24

SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANHATTAN ROAD &
BRIDGE COMPANY

(2) LEWARE CONSTRUCTION
COMPANY OF FLORIDA, INC.

(3) COASTAL MARINE
CONSTRUCTION, INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0460  2  2

STRUCT STEEL, LOW ALLOY
43654515201

(14900.000)

LB

91,070.00000 91,070.00 60,000.00000 60,000.00 72,000.00000 72,000.00

Section Total with LCC: $522,450.00 $538,858.00 $486,372.04

Life Cycle Costs:

$486,372.04$522,450.00 $538,858.00Section Totals:

Page 2 of 24

SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANHATTAN ROAD &
BRIDGE COMPANY

(2) LEWARE CONSTRUCTION
COMPANY OF FLORIDA, INC.

(3) COASTAL MARINE
CONSTRUCTION, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 0101  1

MOBILIZATION 43654515201

(1.000)

LS

61,100.00000 61,100.00 74,000.00000 74,000.00 132,336.00000 132,336.00

0040 0102  1

MAINTENANCE OF TRAFFIC
43654515201

(115.000)

DA

25,330.00000 25,330.00 20,000.00000 20,000.00 54,000.00000 54,000.00

0045 0102 60

WORK ZONE SIGN

1,770.000

ED

0.46000 814.20 0.50000 885.00 0.55000 973.50

0050 0102 71 14

BARRIER WALL, TEMPORARY, F&I,
TYPE K

480.000

LF

31.00000 14,880.00 25.00000 12,000.00 27.60000 13,248.00

0055 0102 71 24

BARRIER WALL, TEMPORARY,
RELOCATE, TYPE K

480.000

LF

7.80000 3,744.00 10.00000 4,800.00 9.36000 4,492.80

Page 3 of 24

SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANHATTAN ROAD &
BRIDGE COMPANY

(2) LEWARE CONSTRUCTION
COMPANY OF FLORIDA, INC.

(3) COASTAL MARINE
CONSTRUCTION, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

4,530.000

ED

0.16000 724.80 0.20000 906.00 0.19000 860.70

0065 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

120.000

ED

0.40000 48.00 0.45000 54.00 0.48000 57.60

0070 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

90.000

ED

5.00000 450.00 10.00000 900.00 6.00000 540.00

0075 0102 77

HIGH INTENSITY FLASHING
LIGHTS, TEMP, TYPE B

300.000

ED

0.30000 90.00 0.35000 105.00 0.36000 108.00

0080 0102 89  1

TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

2.000

LO

1,040.00000 2,080.00 1,200.00000 2,400.00 1,253.40000 2,506.80
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANHATTAN ROAD &
BRIDGE COMPANY

(2) LEWARE CONSTRUCTION
COMPANY OF FLORIDA, INC.

(3) COASTAL MARINE
CONSTRUCTION, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

180.000

ED

13.00000 2,340.00 15.00000 2,700.00 15.60000 2,808.00

0090 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

60.000

ED

80.00000 4,800.00 200.00000 12,000.00 60.00000 3,600.00

0095 0102911  2

PAVEMENT MARKING REMOVABLE
TAPE, WHITE OR BLACK,SOLID

2,026.000

LF

2.25000 4,558.50 2.50000 5,065.00 2.70000 5,470.20

0100 0102912  2

PAVEMENT MARKING REMOVABLE
TAPE, YELLOW, SOLID

2,026.000

LF

2.25000 4,558.50 2.50000 5,065.00 2.70000 5,470.20

0105 0104 11

FLOATING TURBIDITY BARRIER

390.000

LF

7.00000 2,730.00 15.00000 5,850.00 12.00000 4,680.00
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANHATTAN ROAD &
BRIDGE COMPANY

(2) LEWARE CONSTRUCTION
COMPANY OF FLORIDA, INC.

(3) COASTAL MARINE
CONSTRUCTION, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 0339  1

MISCELLANEOUS ASPHALT
PAVEMENT

52.300

TN

300.00000 15,690.00 350.00000 18,305.00 360.00000 18,828.00

0115 0570  1  2

PERFORMANCE TURF, SOD

523.000

SY

7.50000 3,922.50 5.00000 2,615.00 24.00000 12,552.00

0120 0706  3

RETRO-REFLECTIVE PAVEMENT
MARKERS

25.000

EA

4.50000 112.50 5.00000 125.00 5.40000 135.00

0125 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

72.000

LF

2.00000 144.00 2.50000 180.00 2.40000 172.80
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANHATTAN ROAD &
BRIDGE COMPANY

(2) LEWARE CONSTRUCTION
COMPANY OF FLORIDA, INC.

(3) COASTAL MARINE
CONSTRUCTION, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

170.000

LF

3.00000 510.00 3.50000 595.00 3.60000 612.00

0135 0711 12121

THERMOPLASTIC,
REFURBISHMENT, WHITE, SOLID,
6" FOR MAINTENANCE USE

1,013.000

LF

1.15000 1,164.95 1.30000 1,316.90 1.38000 1,397.94

0140 0711 12221

THERMOPLASTIC,
REFURBISHMENT, YELLOW,
SOLID, 6"  MAINTENANCE USE
ONLY

1,013.000

LF

1.15000 1,164.95 1.30000 1,316.90 1.38000 1,397.94

0145 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

0.192

GM

1,435.00000 275.52 1,600.00000 307.20 1,815.16000 348.51
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANHATTAN ROAD &
BRIDGE COMPANY

(2) LEWARE CONSTRUCTION
COMPANY OF FLORIDA, INC.

(3) COASTAL MARINE
CONSTRUCTION, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43654515201

(1.000)

LS

30,651.00000 30,651.00 30,651.00000 30,651.00 30,651.00000 30,651.00

Section Total with LCC: $181,883.42 $202,142.00 $297,246.99

Life Cycle Costs:

$297,246.99$181,883.42 $202,142.00Section Totals:

( ) indicates item is bid as Lump Sum

$741,000.00$704,333.42 $783,619.03

$704,333.42

Contract Item Totals

$741,000.00 783,619.03Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ZEP CONSTRUCTION, INC. (5) CONE & GRAHAM, INC. (6) DOUGLAS N. HIGGINS,
INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0110  3

REMOVAL OF EXISTING
STRUCTURE 43654515201

(3592.000)

SF

95,676.00000 95,676.00 78,000.00000 78,000.00 189,000.00000 189,000.00

0010 0400  4  4

CONCRETE CLASS IV,
SUPERSTRUCTURE

89.400

CY

2,188.00000 195,607.20 3,300.00000 295,020.00 2,200.00000 196,680.00

0015 0400  7

BRIDGE DECK GROOVING, LESS
THAN 8.5"

256.000

SY

26.47000 6,776.32 20.00000 5,120.00 18.00000 4,608.00

0020 0415  1  4

REINFORCING STEEL -
SUPERSTRUCTURE

34,400.000

LB

0.98000 33,712.00 1.10000 37,840.00 1.00000 34,400.00

0025 0458  1 21

BRIDGE DECK EXPANSION JOINT,
REHABILITATION, POURED JOINT
WITH BACKER ROD

150.000

LF

46.77000 7,015.50 80.00000 12,000.00 87.00000 13,050.00
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ZEP CONSTRUCTION, INC. (5) CONE & GRAHAM, INC. (6) DOUGLAS N. HIGGINS,
INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0460  2  2

STRUCT STEEL, LOW ALLOY
43654515201

(14900.000)

LB

126,272.00000 126,272.00 105,000.00000 105,000.00 89,400.00000 89,400.00

Section Total with LCC: $465,059.02 $532,980.00 $527,138.00

Life Cycle Costs:

$527,138.00$465,059.02 $532,980.00Section Totals:
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ZEP CONSTRUCTION, INC. (5) CONE & GRAHAM, INC. (6) DOUGLAS N. HIGGINS,
INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 0101  1

MOBILIZATION 43654515201

(1.000)

LS

129,548.00000 129,548.00 80,000.00000 80,000.00 113,000.00000 113,000.00

0040 0102  1

MAINTENANCE OF TRAFFIC
43654515201

(115.000)

DA

30,797.00000 30,797.00 81,000.00000 81,000.00 46,000.00000 46,000.00

0045 0102 60

WORK ZONE SIGN

1,770.000

ED

0.47000 831.90 0.45000 796.50 0.50000 885.00

0050 0102 71 14

BARRIER WALL, TEMPORARY, F&I,
TYPE K

480.000

LF

50.00000 24,000.00 35.00000 16,800.00 35.00000 16,800.00

0055 0102 71 24

BARRIER WALL, TEMPORARY,
RELOCATE, TYPE K

480.000

LF

40.00000 19,200.00 15.00000 7,200.00 18.00000 8,640.00
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ZEP CONSTRUCTION, INC. (5) CONE & GRAHAM, INC. (6) DOUGLAS N. HIGGINS,
INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

4,530.000

ED

0.33000 1,494.90 0.30000 1,359.00 0.20000 906.00

0065 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

120.000

ED

0.73000 87.60 0.75000 90.00 0.50000 60.00

0070 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

90.000

ED

13.36000 1,202.40 11.00000 990.00 6.00000 540.00

0075 0102 77

HIGH INTENSITY FLASHING
LIGHTS, TEMP, TYPE B

300.000

ED

0.67000 201.00 0.60000 180.00 0.35000 105.00

0080 0102 89  1

TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

2.000

LO

4,000.00000 8,000.00 1,600.00000 3,200.00 1,200.00000 2,400.00
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ZEP CONSTRUCTION, INC. (5) CONE & GRAHAM, INC. (6) DOUGLAS N. HIGGINS,
INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

180.000

ED

21.38000 3,848.40 20.00000 3,600.00 15.00000 2,700.00

0090 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

60.000

ED

45.00000 2,700.00 91.00000 5,460.00 230.00000 13,800.00

0095 0102911  2

PAVEMENT MARKING REMOVABLE
TAPE, WHITE OR BLACK,SOLID

2,026.000

LF

2.67000 5,409.42 2.25000 4,558.50 2.60000 5,267.60

0100 0102912  2

PAVEMENT MARKING REMOVABLE
TAPE, YELLOW, SOLID

2,026.000

LF

2.67000 5,409.42 2.25000 4,558.50 2.60000 5,267.60

0105 0104 11

FLOATING TURBIDITY BARRIER

390.000

LF

14.56000 5,678.40 9.00000 3,510.00 10.00000 3,900.00

Page 13 of 24

SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ZEP CONSTRUCTION, INC. (5) CONE & GRAHAM, INC. (6) DOUGLAS N. HIGGINS,
INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 0339  1

MISCELLANEOUS ASPHALT
PAVEMENT

52.300

TN

1,008.54000 52,746.64 350.00000 18,305.00 570.00000 29,811.00

0115 0570  1  2

PERFORMANCE TURF, SOD

523.000

SY

2.94000 1,537.62 8.00000 4,184.00 3.40000 1,778.20

0120 0706  3

RETRO-REFLECTIVE PAVEMENT
MARKERS

25.000

EA

4.01000 100.25 40.00000 1,000.00 5.10000 127.50

0125 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

72.000

LF

1.60000 115.20 2.00000 144.00 2.30000 165.60
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ZEP CONSTRUCTION, INC. (5) CONE & GRAHAM, INC. (6) DOUGLAS N. HIGGINS,
INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

170.000

LF

1.87000 317.90 3.00000 510.00 3.40000 578.00

0135 0711 12121

THERMOPLASTIC,
REFURBISHMENT, WHITE, SOLID,
6" FOR MAINTENANCE USE

1,013.000

LF

0.94000 952.22 1.15000 1,164.95 1.30000 1,316.90

0140 0711 12221

THERMOPLASTIC,
REFURBISHMENT, YELLOW,
SOLID, 6"  MAINTENANCE USE
ONLY

1,013.000

LF

0.94000 952.22 1.15000 1,164.95 1.30000 1,316.90

0145 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

0.192

GM

1,336.00000 256.51 1,450.00000 278.40 1,650.00000 316.80
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ZEP CONSTRUCTION, INC. (5) CONE & GRAHAM, INC. (6) DOUGLAS N. HIGGINS,
INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43654515201

(1.000)

LS

30,651.00000 30,651.00 30,651.00000 30,651.00 30,651.00000 30,651.00

Section Total with LCC: $326,038.00 $270,704.80 $286,333.10

Life Cycle Costs:

$286,333.10$326,038.00 $270,704.80Section Totals:

( ) indicates item is bid as Lump Sum

$803,684.80$791,097.02 $813,471.10

$791,097.02

Contract Item Totals

$803,684.80 813,471.10Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCL CIVIL
CONSTRUCTORS, INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0110  3

REMOVAL OF EXISTING
STRUCTURE 43654515201

(3592.000)

SF

163,000.00000 163,000.00

0010 0400  4  4

CONCRETE CLASS IV,
SUPERSTRUCTURE

89.400

CY

3,265.00000 291,891.00

0015 0400  7

BRIDGE DECK GROOVING, LESS
THAN 8.5"

256.000

SY

19.53000 4,999.68

0020 0415  1  4

REINFORCING STEEL -
SUPERSTRUCTURE

34,400.000

LB

0.74000 25,456.00

0025 0458  1 21

BRIDGE DECK EXPANSION JOINT,
REHABILITATION, POURED JOINT
WITH BACKER ROD

150.000

LF

75.00000 11,250.00
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCL CIVIL
CONSTRUCTORS, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0460  2  2

STRUCT STEEL, LOW ALLOY
43654515201

(14900.000)

LB

270,000.00000 270,000.00

Section Total with LCC: $766,596.68

Life Cycle Costs:

$766,596.68Section Totals:
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCL CIVIL
CONSTRUCTORS, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 0101  1

MOBILIZATION 43654515201

(1.000)

LS

105,000.00000 105,000.00

0040 0102  1

MAINTENANCE OF TRAFFIC
43654515201

(115.000)

DA

50,000.00000 50,000.00

0045 0102 60

WORK ZONE SIGN

1,770.000

ED

0.45000 796.50

0050 0102 71 14

BARRIER WALL, TEMPORARY, F&I,
TYPE K

480.000

LF

94.00000 45,120.00

0055 0102 71 24

BARRIER WALL, TEMPORARY,
RELOCATE, TYPE K

480.000

LF

13.04000 6,259.20
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCL CIVIL
CONSTRUCTORS, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

4,530.000

ED

0.25000 1,132.50

0065 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

120.000

ED

0.38000 45.60

0070 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

90.000

ED

10.00000 900.00

0075 0102 77

HIGH INTENSITY FLASHING
LIGHTS, TEMP, TYPE B

300.000

ED

0.25000 75.00

0080 0102 89  1

TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

2.000

LO

1,200.00000 2,400.00
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCL CIVIL
CONSTRUCTORS, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

180.000

ED

18.00000 3,240.00

0090 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

60.000

ED

68.00000 4,080.00

0095 0102911  2

PAVEMENT MARKING REMOVABLE
TAPE, WHITE OR BLACK,SOLID

2,026.000

LF

2.64000 5,348.64

0100 0102912  2

PAVEMENT MARKING REMOVABLE
TAPE, YELLOW, SOLID

2,026.000

LF

2.64000 5,348.64

0105 0104 11

FLOATING TURBIDITY BARRIER

390.000

LF

51.50000 20,085.00
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCL CIVIL
CONSTRUCTORS, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 0339  1

MISCELLANEOUS ASPHALT
PAVEMENT

52.300

TN

663.29000 34,690.07

0115 0570  1  2

PERFORMANCE TURF, SOD

523.000

SY

4.00000 2,092.00

0120 0706  3

RETRO-REFLECTIVE PAVEMENT
MARKERS

25.000

EA

3.96000 99.00

0125 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

72.000

LF

1.58000 113.76
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCL CIVIL
CONSTRUCTORS, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

170.000

LF

1.85000 314.50

0135 0711 12121

THERMOPLASTIC,
REFURBISHMENT, WHITE, SOLID,
6" FOR MAINTENANCE USE

1,013.000

LF

0.92000 931.96

0140 0711 12221

THERMOPLASTIC,
REFURBISHMENT, YELLOW,
SOLID, 6"  MAINTENANCE USE
ONLY

1,013.000

LF

0.92000 931.96

0145 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

0.192

GM

1,318.80000 253.21
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SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCL CIVIL
CONSTRUCTORS, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43654515201

(1.000)

LS

30,651.00000 30,651.00

Section Total with LCC: $319,908.54

Life Cycle Costs:

$319,908.54Section Totals:

( ) indicates item is bid as Lump Sum

$1,086,505.22

$1,086,505.22

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 24 of 24

SR 789 NB OVER COON KEY WATERWAY (LITTLE RINGLING BRIDGE)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O46

N/A

115 WORKING DAYS

SARASOTA

Min: Max:

12/03/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F590594298 HUBBARD CONSTRUCTION COMPANY $2,386,059.87 100.00%

2 F060421150 LANE CONSTRUCTION CORPORATION (THE) $2,519,400.52 105.59%

3 F581401468 PREFERRED MATERIALS INC. $2,597,889.50 108.88%

4 F261871966 AJAX PAVING INDUSTRIES OF FLORIDA LLC $2,884,731.77 120.90%

Vendor Ranking

Contract ID:

US 92 (SR 600)

District 1Letting Date:

Contract Description:

District(s):

145 WORKING DAYS

E1O52

November 19, 2015 11:00 AM

N/A

POLK003 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/03/2015Florida Department of Transportation

pf120mc
Stamp



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 43120615201

(1.000)

LS

203,000.00000 203,000.00 76,000.00000 76,000.00 224,750.00000 224,750.00

0010 0102  1

MAINTENANCE OF TRAFFIC
43120615201

(145.000)

DA

132,000.00000 132,000.00 148,000.00000 148,000.00 223,000.00000 223,000.00

0015 0102 14

TRAFFIC CONTROL OFFICER

768.000

MH

49.95000 38,361.60 57.62000 44,252.16 53.50000 41,088.00

0020 0102 60

WORK ZONE SIGN

16,344.000

ED

0.22000 3,595.68 0.47000 7,681.68 0.40000 6,537.60

0025 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

15,252.000

ED

0.16000 2,440.32 0.24000 3,660.48 0.20000 3,050.40

Page 1 of 58

US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

39.000

ED

6.66000 259.74 16.47000 642.33 10.00000 390.00

0035 0102 77

HIGH INTENSITY FLASHING
LIGHTS, TEMP, TYPE B

5,006.000

ED

0.28000 1,401.68 0.46000 2,302.76 0.30000 1,501.80

0040 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

2,688.000

EA

2.50000 6,720.00 2.74000 7,365.12 2.25000 6,048.00

0045 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

290.000

ED

21.65000 6,278.50 24.70000 7,163.00 16.00000 4,640.00

0050 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

435.000

ED

8.99000 3,910.65 19.25000 8,373.75 8.10000 3,523.50
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0102107  1

TEMPORARY TRAFFIC
DETECTION AND MAINTENANCE,
INTERSECTION

435.000

ED

8.33000 3,623.55 40.69000 17,700.15 7.50000 3,262.50

0060 0104 10  3

SEDIMENT BARRIER

5,570.000

LF

3.00000 16,710.00 1.57000 8,744.90 1.10000 6,127.00

0065 0104 11

FLOATING TURBIDITY BARRIER

237.000

LF

9.99000 2,367.63 9.75000 2,310.75 7.50000 1,777.50

0070 0104 15

SOIL TRACKING PREVENTION
DEVICE

3.000

EA

888.08000 2,664.24 5,581.35000 16,744.05 1,500.00000 4,500.00

0075 0104 18

INLET PROTECTION SYSTEM

37.000

EA

88.81000 3,285.97 130.03000 4,811.11 80.00000 2,960.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0107  1

LITTER REMOVAL

73.850

AC

66.61000 4,919.15 108.84000 8,037.83 65.00000 4,800.25

0085 0107  2

MOWING

56.780

AC

66.61000 3,782.12 108.84000 6,179.94 170.00000 9,652.60

0090 0110  1  1

CLEARING & GRUBBING
43120615201

(0.040)

AC

36,078.45000 36,078.45 18,000.00000 18,000.00 57,000.00000 57,000.00

0095 0110  3

REMOVAL OF EXISTING
STRUCTURE 43120615201

(141.000)

SF

36,078.45000 36,078.45 45,000.00000 45,000.00 28,500.00000 28,500.00

0100 0110  4

REMOVAL OF EXISTING
CONCRETE PAVEMENT

6.000

SY

55.51000 333.06 136.88000 821.28 60.00000 360.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 0110  7  1

MAILBOX, F&I SINGLE

6.000

EA

222.02000 1,332.12 224.08000 1,344.48 150.00000 900.00

0110 0120  1

REGULAR EXCAVATION

0.300

CY

555.07000 166.52 4,487.70000 1,346.31 90.00000 27.00

0115 0120  6

EMBANKMENT

1.500

CY

111.01000 166.52 2,056.67000 3,085.01 90.00000 135.00

0120 0327 70  4

MILLING EXIST ASPH PAVT, 3" AVG
DEPTH

54,813.000

SY

3.01000 164,987.13 3.42000 187,460.46 2.90000 158,957.70

0125 0327 70  6

MILLING EXIST ASPH PAVT, 1 1/2"
AVG DEPTH

10,923.000

SY

4.46000 48,716.58 3.87000 42,272.01 2.50000 27,307.50
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

4,522.100

TN

89.55000 404,954.06 97.05000 438,869.81 102.00000 461,254.20

0135 0337  7 74

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG
76-22, ARB

5,423.300

TN

109.93000 596,183.37 119.93000 650,416.37 132.00000 715,875.60

0140 0339  1

MISCELLANEOUS ASPHALT
PAVEMENT

16.100

TN

274.82000 4,424.60 372.06000 5,990.17 250.00000 4,025.00

0145 0400  1  2

CONCRETE CLASS I, ENDWALLS

0.100

CY

9,991.00000 999.10 12,804.30000 1,280.43 2,000.00000 200.00

0150 0425  1355

INLETS, CURB, TYPE P-5, PARTIAL

1.000

EA

3,496.83000 3,496.83 4,257.43000 4,257.43 2,700.00000 2,700.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0155 0425 11

MODIFY EXISTING DRAINAGE
STRUCTURE

1.000

EA

4,734.60000 4,734.60 1,824.62000 1,824.62 3,200.00000 3,200.00

0160 0430 94  1

DESILTING PIPE, 0 - 24"

121.000

LF

11.10000 1,343.10 30.38000 3,675.98 20.25000 2,450.25

0165 0430984129

MITERED END SECTION,
OPTIONAL ROUND, 24" SD

1.000

EA

2,569.90000 2,569.90 1,536.53000 1,536.53 1,850.00000 1,850.00

0166 0460 71  1

METAL TRAFFIC RAILING,THRIE
BEAM RETROFIT

99.000

LF

222.02000 21,979.98 234.41000 23,206.59 185.00000 18,315.00

0170 0515  1  1

PIPE HANDRAIL - GUIDERAIL,
STEEL

6.000

LF

134.32000 805.92 147.19000 883.14 160.00000 960.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0175 0520  1  7

CONCRETE CURB & GUTTER,
TYPE E

11.000

LF

47.73000 525.03 90.30000 993.30 28.00000 308.00

0180 0520  1 10

CONCRETE CURB & GUTTER,
TYPE F

284.000

LF

47.73000 13,555.32 46.94000 13,330.96 28.00000 7,952.00

0185 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

212.000

SY

36.63000 7,765.56 90.36000 19,156.32 53.00000 11,236.00

0190 0522  2

CONCRETE SIDEWALK AND
DRIVEWAYS, 6" THICK

34.000

SY

48.84000 1,660.56 153.47000 5,217.98 85.00000 2,890.00

0195 0527  2

DETECTABLE WARNINGS

671.000

SF

33.30000 22,344.30 64.02000 42,957.42 28.00000 18,788.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 0536  1  1

GUARDRAIL -ROADWAY

41.000

LF

17.76000 728.16 22.17000 908.97 17.50000 717.50

0205 0536  1  5

GUARDRAIL- ROADWAY, THRIE
BEAM

194.000

LF

22.76000 4,415.44 26.07000 5,057.58 21.00000 4,074.00

0210 0536  2

GUARDRAIL- SHOP-BENT PANELS

38.000

LF

49.95000 1,898.10 22.81000 866.78 18.00000 684.00

0215 0536 73

GUARDRAIL REMOVAL

202.000

LF

2.78000 561.56 4.87000 983.74 4.00000 808.00

0220 0536 85 22

GUARDRAIL END ANCHORAGE
ASSEMBLY- FLARED

1.000

EA

2,886.28000 2,886.28 2,948.87000 2,948.87 3,180.00000 3,180.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0225 0536 85 26

GUARDRAIL END ANCHORAGE
ASSEMBLY- TYPE CRT

3.000

EA

2,497.74000 7,493.22 2,633.46000 7,900.38 2,880.00000 8,640.00

0230 0570  1  2

PERFORMANCE TURF, SOD

3,870.000

SY

4.83000 18,692.10 5.60000 21,672.00 4.35000 16,834.50

0235 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

16.140

GM

555.05000 8,958.51 614.35000 9,915.61 500.00000 8,070.00

0240 0710 11102

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN
ISLAND, 8"

0.610

GM

888.08000 541.73 1,035.23000 631.49 800.00000 488.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0245 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

3,405.000

LF

0.33000 1,123.65 0.37000 1,259.85 0.30000 1,021.50

0250 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

1,854.000

LF

0.56000 1,038.24 0.63000 1,168.02 0.50000 927.00

0255 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

1,440.000

LF

0.72000 1,036.80 0.79000 1,137.60 0.65000 936.00

0260 0710 11131

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30
OR 3-9 SKIP, 6" WIDE

5.180

GM

194.27000 1,006.32 210.76000 1,091.74 175.00000 906.50
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0265 0710 11141

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED
EXTENSION, 6"

0.060

GM

194.33000 11.66 217.18000 13.03 175.00000 10.50

0270 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

15.000

EA

61.06000 915.90 0.68000 10.20 55.00000 825.00

0275 0710 11201

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

12.080

GM

888.09000 10,728.13 963.49000 11,638.96 800.00000 9,664.00

0280 0710 11224

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

1,368.000

LF

0.61000 834.48 0.70000 957.60 0.55000 752.40
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0285 0710 11241

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW,  2-4 DOTTED
GUIDELINE/6-10 DOTTED
EXTENSION, 6"

0.410

GM

277.54000 113.79 313.50000 128.54 250.00000 102.50

0290 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43120615201

(1.000)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

Section Total with LCC: $1,923,505.96 $2,001,187.57 $2,181,441.80

Life Cycle Costs:

$2,181,441.80$1,923,505.96 $2,001,187.57Section Totals:
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0295 0700  1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

27.000

AS

276.42000 7,463.34 278.69000 7,524.63 265.00000 7,155.00

0300 0700  1 12

SINGLE POST SIGN, F&I GROUND
MOUNT, 12-20 SF

3.000

AS

1,398.73000 4,196.19 850.18000 2,550.54 1,295.00000 3,885.00

0305 0700  1 50

SINGLE POST SIGN, RELOCATE

5.000

AS

138.76000 693.80 250.89000 1,254.45 80.00000 400.00

0310 0700  1 60

SINGLE POST SIGN, REMOVE

31.000

AS

22.20000 688.20 15.17000 470.27 25.00000 775.00

0315 0700  2 14

MULTI- POST SIGN, F&I GROUND
MOUNT,  31-50 SF

1.000

AS

4,193.98000 4,193.98 4,727.74000 4,727.74 4,000.00000 4,000.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 0700  3102

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, 12-20 SF

1.000

EA

827.03000 827.03 281.08000 281.08 400.00000 400.00

0325 0700  3601

SIGN PANEL, REMOVE, UP TO 12
SF

6.000

EA

22.20000 133.20 24.46000 146.76 25.00000 150.00

0330 0700  3602

SIGN PANEL, REMOVE, 12-20 SF

1.000

EA

122.11000 122.11 49.93000 49.93 50.00000 50.00

0335 0700  5 22

INTERNALLY ILLUMINATED SIGN,
FURNISH & INSTALL,  OVERHEAD
MOUNT, 12-18 SF

4.000

EA

4,730.16000 18,920.64 6,244.00000 24,976.00 4,261.00000 17,044.00

0340 0700  5 60

INTERNALLY ILLUMINATED SIGN,
REMOVE

4.000

EA

222.02000 888.08 262.29000 1,049.16 200.00000 800.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0345 0705 10  2

OBJECT MARKER, TYPE 2

16.000

EA

96.58000 1,545.28 64.39000 1,030.24 50.00000 800.00

0350 0705 10  3

OBJECT MARKER, TYPE 3

4.000

EA

149.87000 599.48 157.21000 628.84 150.00000 600.00

0355 0706  3

RETRO-REFLECTIVE PAVEMENT
MARKERS

1,340.000

EA

3.89000 5,212.60 4.30000 5,762.00 3.50000 4,690.00

0360 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

290.000

LF

0.56000 162.40 0.62000 179.80 0.50000 145.00

0365 0711 11123

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 12" FOR
CROSSWALK AND ROUNDABOUT

1,135.000

LF

3.89000 4,415.15 4.39000 4,982.65 3.50000 3,972.50
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 0711 11124

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 18" FOR
DIAGONALS AND CHEVRONS

328.000

LF

4.44000 1,456.32 4.91000 1,610.48 4.00000 1,312.00

0375 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

480.000

LF

5.55000 2,664.00 6.08000 2,918.40 5.00000 2,400.00

0380 0711 11141

THERMOPLASTIC, STANDARD,
WHITE, 2-4 DOTTED GUIDELINE/ 6-
10 GAP EXTENSION,  6"

0.018

GM

2,220.00000 39.96 2,730.64000 49.15 2,000.00000 36.00

0385 0711 11160

THERMOPLASTIC, STANDARD,
WHITE, MESSAGE OR SYMBOL

5.000

EA

144.31000 721.55 163.02000 815.10 130.00000 650.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

55.000

EA

66.61000 3,663.55 76.83000 4,225.65 60.00000 3,300.00

0395 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

456.000

LF

4.44000 2,024.64 5.12000 2,334.72 4.00000 1,824.00

0400 0711 11241

THERMOPLASTIC, STANDARD,
YELLOW, 2-4 DOTTED GUIDE
LINE /6-10 DOTTED EXTENSION
LINE, 6"

0.136

GM

2,220.22000 301.95 2,529.71000 344.04 2,000.00000 272.00

0405 0711 16101

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

5.377

GM

4,329.41000 23,279.24 4,843.51000 26,043.55 3,900.00000 20,970.30
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 0711 16102

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 8"

0.202

GM

6,105.59000 1,233.33 6,558.43000 1,324.80 5,500.00000 1,111.00

0415 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

1.726

GM

1,443.14000 2,490.86 1,651.04000 2,849.70 1,300.00000 2,243.80

0420 0711 16201

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

4.024

GM

4,329.41000 17,421.55 4,836.00000 19,460.06 3,900.00000 15,693.60

0425 0711 16231

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SKIP, 6"

1.139

GM

1,443.13000 1,643.73 1,598.71000 1,820.93 1,300.00000 1,480.70
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

Section Total with LCC: $107,002.16 $119,410.67 $96,159.90

Life Cycle Costs:

$96,159.90$107,002.16 $119,410.67Section Totals:
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

526.000

LF

6.38000 3,355.88 15.65000 8,231.90 5.75000 3,024.50

0435 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

847.000

LF

23.98000 20,311.06 45.85000 38,834.95 21.60000 18,295.20

0440 0630  2 14

CONDUIT, FURNISH & INSTALL,
ABOVEGROUND

210.000

LF

23.03000 4,836.30 28.87000 6,062.70 20.75000 4,357.50

0445 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED
INTERSECTION, FURNISH &
INSTALL

3.000

PI

5,134.24000 15,402.72 3,674.84000 11,024.52 4,625.00000 13,875.00
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Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 0634  4153

SPAN WIRE ASSEMBLY, F&I, TWO
POINT, BOX OR DROP BOX

1.000

PI

4,951.07000 4,951.07 7,213.57000 7,213.57 4,460.00000 4,460.00

0455 0634  4600

SPAN WIRE ASSEMBLY, REMOVE-
POLES REMAIN

1.000

PI

555.05000 555.05 980.75000 980.75 500.00000 500.00

0460 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

37.000

EA

588.36000 21,769.32 659.90000 24,416.30 530.00000 19,610.00

0465 0635  2 12

PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

1.000

EA

1,165.61000 1,165.61 1,683.77000 1,683.77 1,050.00000 1,050.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 0639  1112

ELECTRICAL POWER SERVICE,
F&I, OVERHEAD METER PURCHED
BY CONTRACTOR FROM POWER
COMPANY

1.000

AS

2,136.95000 2,136.95 5,245.73000 5,245.73 1,925.00000 1,925.00

0475 0639  1122

ELECTRICAL POWER SERVICE,
F&I, UNDERGROUND, METER
PURCHASED BY CONTRACTOR

2.000

AS

2,830.77000 5,661.54 4,899.79000 9,799.58 2,550.00000 5,100.00

0480 0639  1610

ELECTRICAL POWER SERVICE,
REMOVE OVERHEAD

1.000

AS

471.80000 471.80 741.16000 741.16 425.00000 425.00

0485 0639  1620

ELECTRICAL POWER SERVICE,
REMOVE UNDERGROUND

2.000

AS

277.53000 555.06 787.99000 1,575.98 250.00000 500.00
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Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 0639  2  1

ELECTRICAL SERVICE WIRE

216.000

LF

4.27000 922.32 6.32000 1,365.12 3.85000 831.60

0495 0639  3 11

ELECTRICAL SERVICE
DISCONNECT, F&I, POLE MOUNT

1.000

EA

832.58000 832.58 479.61000 479.61 750.00000 750.00

0500 0641  2 12

PRESTRESSED CONCRETE POLE,
F&I, TYPE P-II SERVICE POLE

2.000

EA

1,276.62000 2,553.24 2,126.64000 4,253.28 1,150.00000 2,300.00

0505 0646  1 11

ALUMINUM SIGNALS POLE,
PEDESTAL

10.000

EA

1,026.85000 10,268.50 1,347.58000 13,475.80 925.00000 9,250.00

0510 0646  1 60

ALUMINUM SIGNALS POLE,
REMOVE

6.000

EA

205.37000 1,232.22 322.72000 1,936.32 185.00000 1,110.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0515 0650  1 14

TRAFFIC SIGNAL, FURNISH &
INSTALL ALUMINUM,  3 SECTION, 1
WAY

22.000

AS

1,248.87000 27,475.14 1,527.71000 33,609.62 1,125.00000 24,750.00

0520 0650  1 60

TRAFFIC SIGNAL, REMOVE-
POLES TO REMAIN

22.000

AS

94.36000 2,075.92 83.71000 1,841.62 85.00000 1,870.00

0525 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1
WAY

6.000

AS

732.67000 4,396.02 659.90000 3,959.40 660.00000 3,960.00

0530 0653  1 12

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  2
WAYS

4.000

AS

1,232.22000 4,928.88 1,233.03000 4,932.12 1,110.00000 4,440.00
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Counties:

Project(s):003
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Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0535 0653  1 60

PEDESTRIAN SIGNAL, REMOVE
PED SIGNAL- POLE/PEDESTAL TO
REMAIN

6.000

AS

55.51000 333.06 69.44000 416.64 50.00000 300.00

0540 0660  3 11

VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL
CABINET EQUIPMENT

6.000

EA

1,929.37000 11,576.22 811.13000 4,866.78 1,738.00000 10,428.00

0545 0660  3 12

VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

6.000

EA

6,676.18000 40,057.08 9,455.82000 56,734.92 6,014.00000 36,084.00

0550 0660  4 11

VEHICLE DETECTION SYSTEM-
VIDEO, FURNISH & INSTALL
CABINET EQUIPMENT

7.000

EA

6,971.47000 48,800.29 3,827.96000 26,795.72 6,280.00000 43,960.00
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District(s):

Counties:

Project(s):003
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Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0555 0660  4 12

VEHICLE DETECTION SYSTEM-
VIDEO, FURNISH & INSTALL
ABOVE GROUND EQUIPMENT

7.000

EA

4,285.01000 29,995.07 3,299.52000 23,096.64 3,860.00000 27,020.00

0560 0665  1 11

PEDESTRIAN DETECTOR,
FURNISH & INSTALL, STANDARD

14.000

EA

277.53000 3,885.42 231.52000 3,241.28 250.00000 3,500.00

0565 0665  1 60

PEDESTRIAN DETECTOR,
REMOVE- POLE/PEDESTAL TO
REMAIN

5.000

EA

44.40000 222.00 34.37000 171.85 40.00000 200.00

0570 0670  5120

TRAFFIC CONTROLLER
ASSEMBLY, F&I, 170

2.000

AS

28,442.03000 56,884.06 28,887.62000 57,775.24 25,621.00000 51,242.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0575 0670  5600

TRAFFIC CONTROLLER
ASSEMBLY, REMOVE
CONTROLLER WITH CABINET

2.000

AS

499.55000 999.10 1,218.15000 2,436.30 450.00000 900.00

0580 0671  2 12

TRAFFIC CONTROLLER WITHOUT
CABINET, FURNISH & INSTALL IN
EXISTING CABINET, 170

1.000

EA

6,238.80000 6,238.80 17,500.00000 17,500.00 5,620.00000 5,620.00

0585 0671  2 60

TRAFFIC CONTROLLER, REMOVE-
CABINET TO REMAIN

1.000

EA

222.02000 222.02 103.11000 103.11 200.00000 200.00

0590 0685106

SYSTEM AUXILIARIES, F&I,
UNINTERRUPTIBLE POWER
SOURCE

3.000

EA

6,827.15000 20,481.45 8,000.00000 24,000.00 6,150.00000 18,450.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) LANE CONSTRUCTION
CORPORATION (THE)

(3) PREFERRED MATERIALS
INC.

Section Total with LCC: $355,551.75 $398,802.28 $320,287.80

Life Cycle Costs:

$320,287.80$355,551.75 $398,802.28Section Totals:

( ) indicates item is bid as Lump Sum

$2,519,400.52$2,386,059.87 $2,597,889.50

$2,386,059.87

Contract Item Totals

$2,519,400.52 2,597,889.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 43120615201

(1.000)

LS

290,000.00000 290,000.00

0010 0102  1

MAINTENANCE OF TRAFFIC
43120615201

(145.000)

DA

290,000.00000 290,000.00

0015 0102 14

TRAFFIC CONTROL OFFICER

768.000

MH

55.00000 42,240.00

0020 0102 60

WORK ZONE SIGN

16,344.000

ED

0.40000 6,537.60

0025 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

15,252.000

ED

0.20000 3,050.40
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N/A
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12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

39.000

ED

12.00000 468.00

0035 0102 77

HIGH INTENSITY FLASHING
LIGHTS, TEMP, TYPE B

5,006.000

ED

0.30000 1,501.80

0040 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

2,688.000

EA

2.50000 6,720.00

0045 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

290.000

ED

17.50000 5,075.00

0050 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

435.000

ED

15.00000 6,525.00
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Contract Description:

E1O52

N/A
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12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0102107  1

TEMPORARY TRAFFIC
DETECTION AND MAINTENANCE,
INTERSECTION

435.000

ED

32.00000 13,920.00

0060 0104 10  3

SEDIMENT BARRIER

5,570.000

LF

1.25000 6,962.50

0065 0104 11

FLOATING TURBIDITY BARRIER

237.000

LF

8.50000 2,014.50

0070 0104 15

SOIL TRACKING PREVENTION
DEVICE

3.000

EA

1,100.00000 3,300.00

0075 0104 18

INLET PROTECTION SYSTEM

37.000

EA

120.00000 4,440.00

Page 32 of 58

US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0107  1

LITTER REMOVAL

73.850

AC

50.00000 3,692.50

0085 0107  2

MOWING

56.780

AC

70.00000 3,974.60

0090 0110  1  1

CLEARING & GRUBBING
43120615201

(0.040)

AC

80,000.00000 80,000.00

0095 0110  3

REMOVAL OF EXISTING
STRUCTURE 43120615201

(141.000)

SF

30,000.00000 30,000.00

0100 0110  4

REMOVAL OF EXISTING
CONCRETE PAVEMENT

6.000

SY

32.50000 195.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 0110  7  1

MAILBOX, F&I SINGLE

6.000

EA

150.00000 900.00

0110 0120  1

REGULAR EXCAVATION

0.300

CY

1,000.00000 300.00

0115 0120  6

EMBANKMENT

1.500

CY

500.00000 750.00

0120 0327 70  4

MILLING EXIST ASPH PAVT, 3" AVG
DEPTH

54,813.000

SY

3.90000 213,770.70

0125 0327 70  6

MILLING EXIST ASPH PAVT, 1 1/2"
AVG DEPTH

10,923.000

SY

5.00000 54,615.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

4,522.100

TN

110.00000 497,431.00

0135 0337  7 74

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG
76-22, ARB

5,423.300

TN

130.00000 705,029.00

0140 0339  1

MISCELLANEOUS ASPHALT
PAVEMENT

16.100

TN

250.00000 4,025.00

0145 0400  1  2

CONCRETE CLASS I, ENDWALLS

0.100

CY

1,100.00000 110.00

0150 0425  1355

INLETS, CURB, TYPE P-5, PARTIAL

1.000

EA

3,800.00000 3,800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0155 0425 11

MODIFY EXISTING DRAINAGE
STRUCTURE

1.000

EA

1,350.00000 1,350.00

0160 0430 94  1

DESILTING PIPE, 0 - 24"

121.000

LF

5.50000 665.50

0165 0430984129

MITERED END SECTION,
OPTIONAL ROUND, 24" SD

1.000

EA

1,900.00000 1,900.00

0166 0460 71  1

METAL TRAFFIC RAILING,THRIE
BEAM RETROFIT

99.000

LF

200.00000 19,800.00

0170 0515  1  1

PIPE HANDRAIL - GUIDERAIL,
STEEL

6.000

LF

175.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0175 0520  1  7

CONCRETE CURB & GUTTER,
TYPE E

11.000

LF

48.00000 528.00

0180 0520  1 10

CONCRETE CURB & GUTTER,
TYPE F

284.000

LF

48.00000 13,632.00

0185 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

212.000

SY

72.00000 15,264.00

0190 0522  2

CONCRETE SIDEWALK AND
DRIVEWAYS, 6" THICK

34.000

SY

90.00000 3,060.00

0195 0527  2

DETECTABLE WARNINGS

671.000

SF

25.00000 16,775.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 0536  1  1

GUARDRAIL -ROADWAY

41.000

LF

20.00000 820.00

0205 0536  1  5

GUARDRAIL- ROADWAY, THRIE
BEAM

194.000

LF

23.00000 4,462.00

0210 0536  2

GUARDRAIL- SHOP-BENT PANELS

38.000

LF

20.00000 760.00

0215 0536 73

GUARDRAIL REMOVAL

202.000

LF

4.00000 808.00

0220 0536 85 22

GUARDRAIL END ANCHORAGE
ASSEMBLY- FLARED

1.000

EA

2,600.00000 2,600.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0225 0536 85 26

GUARDRAIL END ANCHORAGE
ASSEMBLY- TYPE CRT

3.000

EA

2,300.00000 6,900.00

0230 0570  1  2

PERFORMANCE TURF, SOD

3,870.000

SY

5.00000 19,350.00

0235 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

16.140

GM

550.00000 8,877.00

0240 0710 11102

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN
ISLAND, 8"

0.610

GM

860.00000 524.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0245 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

3,405.000

LF

0.35000 1,191.75

0250 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

1,854.000

LF

0.55000 1,019.70

0255 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

1,440.000

LF

0.70000 1,008.00

0260 0710 11131

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30
OR 3-9 SKIP, 6" WIDE

5.180

GM

190.00000 984.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0265 0710 11141

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED
EXTENSION, 6"

0.060

GM

190.00000 11.40

0270 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

15.000

EA

60.00000 900.00

0275 0710 11201

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

12.080

GM

870.00000 10,509.60

0280 0710 11224

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

1,368.000

LF

0.60000 820.80
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0285 0710 11241

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW,  2-4 DOTTED
GUIDELINE/6-10 DOTTED
EXTENSION, 6"

0.410

GM

270.00000 110.70

0290 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43120615201

(1.000)

LS

50,000.00000 50,000.00

Section Total with LCC: $2,467,029.85

Life Cycle Costs:

$2,467,029.85Section Totals:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0295 0700  1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

27.000

AS

290.00000 7,830.00

0300 0700  1 12

SINGLE POST SIGN, F&I GROUND
MOUNT, 12-20 SF

3.000

AS

1,500.00000 4,500.00

0305 0700  1 50

SINGLE POST SIGN, RELOCATE

5.000

AS

90.00000 450.00

0310 0700  1 60

SINGLE POST SIGN, REMOVE

31.000

AS

30.00000 930.00

0315 0700  2 14

MULTI- POST SIGN, F&I GROUND
MOUNT,  31-50 SF

1.000

AS

4,300.00000 4,300.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 0700  3102

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, 12-20 SF

1.000

EA

430.00000 430.00

0325 0700  3601

SIGN PANEL, REMOVE, UP TO 12
SF

6.000

EA

27.00000 162.00

0330 0700  3602

SIGN PANEL, REMOVE, 12-20 SF

1.000

EA

55.00000 55.00

0335 0700  5 22

INTERNALLY ILLUMINATED SIGN,
FURNISH & INSTALL,  OVERHEAD
MOUNT, 12-18 SF

4.000

EA

4,800.00000 19,200.00

0340 0700  5 60

INTERNALLY ILLUMINATED SIGN,
REMOVE

4.000

EA

200.00000 800.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0345 0705 10  2

OBJECT MARKER, TYPE 2

16.000

EA

55.00000 880.00

0350 0705 10  3

OBJECT MARKER, TYPE 3

4.000

EA

165.00000 660.00

0355 0706  3

RETRO-REFLECTIVE PAVEMENT
MARKERS

1,340.000

EA

3.80000 5,092.00

0360 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

290.000

LF

0.55000 159.50

0365 0711 11123

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 12" FOR
CROSSWALK AND ROUNDABOUT

1,135.000

LF

3.80000 4,313.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 0711 11124

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 18" FOR
DIAGONALS AND CHEVRONS

328.000

LF

4.35000 1,426.80

0375 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

480.000

LF

5.50000 2,640.00

0380 0711 11141

THERMOPLASTIC, STANDARD,
WHITE, 2-4 DOTTED GUIDELINE/ 6-
10 GAP EXTENSION,  6"

0.018

GM

2,200.00000 39.60

0385 0711 11160

THERMOPLASTIC, STANDARD,
WHITE, MESSAGE OR SYMBOL

5.000

EA

140.00000 700.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

55.000

EA

65.00000 3,575.00

0395 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

456.000

LF

4.35000 1,983.60

0400 0711 11241

THERMOPLASTIC, STANDARD,
YELLOW, 2-4 DOTTED GUIDE
LINE /6-10 DOTTED EXTENSION
LINE, 6"

0.136

GM

2,200.00000 299.20

0405 0711 16101

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

5.377

GM

4,300.00000 23,121.10
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 0711 16102

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 8"

0.202

GM

5,960.00000 1,203.92

0415 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

1.726

GM

1,400.00000 2,416.40

0420 0711 16201

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

4.024

GM

4,300.00000 17,303.20

0425 0711 16231

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SKIP, 6"

1.139

GM

1,400.00000 1,594.60
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

Section Total with LCC: $106,064.92

Life Cycle Costs:

$106,064.92Section Totals:
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

526.000

LF

12.50000 6,575.00

0435 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

847.000

LF

35.00000 29,645.00

0440 0630  2 14

CONDUIT, FURNISH & INSTALL,
ABOVEGROUND

210.000

LF

23.00000 4,830.00

0445 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED
INTERSECTION, FURNISH &
INSTALL

3.000

PI

3,000.00000 9,000.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 0634  4153

SPAN WIRE ASSEMBLY, F&I, TWO
POINT, BOX OR DROP BOX

1.000

PI

5,700.00000 5,700.00

0455 0634  4600

SPAN WIRE ASSEMBLY, REMOVE-
POLES REMAIN

1.000

PI

800.00000 800.00

0460 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

37.000

EA

520.00000 19,240.00

0465 0635  2 12

PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

1.000

EA

1,300.00000 1,300.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 0639  1112

ELECTRICAL POWER SERVICE,
F&I, OVERHEAD METER PURCHED
BY CONTRACTOR FROM POWER
COMPANY

1.000

AS

4,000.00000 4,000.00

0475 0639  1122

ELECTRICAL POWER SERVICE,
F&I, UNDERGROUND, METER
PURCHASED BY CONTRACTOR

2.000

AS

3,900.00000 7,800.00

0480 0639  1610

ELECTRICAL POWER SERVICE,
REMOVE OVERHEAD

1.000

AS

600.00000 600.00

0485 0639  1620

ELECTRICAL POWER SERVICE,
REMOVE UNDERGROUND

2.000

AS

600.00000 1,200.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 0639  2  1

ELECTRICAL SERVICE WIRE

216.000

LF

5.00000 1,080.00

0495 0639  3 11

ELECTRICAL SERVICE
DISCONNECT, F&I, POLE MOUNT

1.000

EA

400.00000 400.00

0500 0641  2 12

PRESTRESSED CONCRETE POLE,
F&I, TYPE P-II SERVICE POLE

2.000

EA

1,625.00000 3,250.00

0505 0646  1 11

ALUMINUM SIGNALS POLE,
PEDESTAL

10.000

EA

1,100.00000 11,000.00

0510 0646  1 60

ALUMINUM SIGNALS POLE,
REMOVE

6.000

EA

250.00000 1,500.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0515 0650  1 14

TRAFFIC SIGNAL, FURNISH &
INSTALL ALUMINUM,  3 SECTION, 1
WAY

22.000

AS

1,200.00000 26,400.00

0520 0650  1 60

TRAFFIC SIGNAL, REMOVE-
POLES TO REMAIN

22.000

AS

70.00000 1,540.00

0525 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1
WAY

6.000

AS

520.00000 3,120.00

0530 0653  1 12

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  2
WAYS

4.000

AS

1,000.00000 4,000.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0535 0653  1 60

PEDESTRIAN SIGNAL, REMOVE
PED SIGNAL- POLE/PEDESTAL TO
REMAIN

6.000

AS

55.00000 330.00

0540 0660  3 11

VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL
CABINET EQUIPMENT

6.000

EA

640.00000 3,840.00

0545 0660  3 12

VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

6.000

EA

7,200.00000 43,200.00

0550 0660  4 11

VEHICLE DETECTION SYSTEM-
VIDEO, FURNISH & INSTALL
CABINET EQUIPMENT

7.000

EA

3,000.00000 21,000.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0555 0660  4 12

VEHICLE DETECTION SYSTEM-
VIDEO, FURNISH & INSTALL
ABOVE GROUND EQUIPMENT

7.000

EA

2,600.00000 18,200.00

0560 0665  1 11

PEDESTRIAN DETECTOR,
FURNISH & INSTALL, STANDARD

14.000

EA

180.00000 2,520.00

0565 0665  1 60

PEDESTRIAN DETECTOR,
REMOVE- POLE/PEDESTAL TO
REMAIN

5.000

EA

27.00000 135.00

0570 0670  5120

TRAFFIC CONTROLLER
ASSEMBLY, F&I, 170

2.000

AS

22,500.00000 45,000.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0575 0670  5600

TRAFFIC CONTROLLER
ASSEMBLY, REMOVE
CONTROLLER WITH CABINET

2.000

AS

1,000.00000 2,000.00

0580 0671  2 12

TRAFFIC CONTROLLER WITHOUT
CABINET, FURNISH & INSTALL IN
EXISTING CABINET, 170

1.000

EA

13,750.00000 13,750.00

0585 0671  2 60

TRAFFIC CONTROLLER, REMOVE-
CABINET TO REMAIN

1.000

EA

82.00000 82.00

0590 0685106

SYSTEM AUXILIARIES, F&I,
UNINTERRUPTIBLE POWER
SOURCE

3.000

EA

6,200.00000 18,600.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

Section Total with LCC: $311,637.00

Life Cycle Costs:

$311,637.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,884,731.77

$2,884,731.77

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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US 92 (SR 600)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O52

N/A

145 WORKING DAYS

POLK

Min: Max:

12/03/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F592023298 COMMUNITY ASPHALT CORP. $1,074,449.00 100.00%

2 F540947002 QUALITY ENTERPRISES USA, INC. $1,079,450.00 100.47%

3 F202246559 WRIGHT CONSTRUCTION GROUP, INC. $1,095,526.56 101.96%

4 F261871966 AJAX PAVING INDUSTRIES OF FLORIDA LLC $1,359,450.10 126.53%

Vendor Ranking

Contract ID:

US 41 (SR 90)

District 1Letting Date:

Contract Description:

District(s):

100 WORKING DAYS

E1O85

November 19, 2015 11:00 AM

N/A

COLLIER004 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/03/2015Florida Department of Transportation

pf120mc
Stamp



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COMMUNITY ASPHALT
CORP.

(2) QUALITY ENTERPRISES
USA, INC.

(3) WRIGHT CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0999  2

LUMP SUM CONTRACT,
ALTERNATIVE BIDDING
42814015201

(1.000)

LS

1,024,449.00000 1,024,449.00 1,029,450.00000 1,029,450.00 1,045,526.56000 1,045,526.56

0010 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 42814015201

(1.000)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

Section Total with LCC: $1,074,449.00 $1,079,450.00 $1,095,526.56

Life Cycle Costs:

$1,095,526.56$1,074,449.00 $1,079,450.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,079,450.00$1,074,449.00 $1,095,526.56

$1,074,449.00

Contract Item Totals

$1,079,450.00 1,095,526.56Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 1 of 4

US 41 (SR 90)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O85

N/A

100 WORKING DAYS

COLLIER

Min: Max:

12/03/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

Page 2 of 4

US 41 (SR 90)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O85

N/A

100 WORKING DAYS

COLLIER

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0999  2

LUMP SUM CONTRACT,
ALTERNATIVE BIDDING
42814015201

(1.000)

LS

1,309,450.10000 1,309,450.10

0010 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 42814015201

(1.000)

LS

50,000.00000 50,000.00

Section Total with LCC: $1,359,450.10

Life Cycle Costs:

$1,359,450.10Section Totals:

( ) indicates item is bid as Lump Sum

$1,359,450.10

$1,359,450.10

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 4

US 41 (SR 90)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O85

N/A

100 WORKING DAYS

COLLIER

Min: Max:

12/03/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

Page 4 of 4

US 41 (SR 90)

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1O85

N/A

100 WORKING DAYS

COLLIER

Min: Max:

12/03/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F451205156 SAMG BUILDERS INC. $187,770.50 100.00%

2 F472226363 MPR PROPERTY MAINTENANCE & CONS $189,042.13 100.68%

3 F760715786 F.W.A.K., INC. $192,850.00 102.71%

4 F593339407 TAGARELLI CONSTRUCTION, INC. $264,000.00 140.60%

5 F593586613 EVANS CONTRACTING SERVICES, INC. $293,875.00 156.51%

6 F591104806 BERGERON LAND DEVELOPMENT, INC $346,788.50 184.69%

7 F591939826 CENTRAL CONCRETE PRODUCTS, INC. $406,100.00 216.27%

8 F743148751 ROGAR MANAGEMENT & CONSULTING OF
FLORIDA LLC

$478,750.00 254.97%

Vendor Ranking

Contract ID:

Ditch Pavement Removal and Replacement in Polk County

District 1Letting Date:

Contract Description:

District(s):

365 CALENDAR DAYS

E1P14-R0

November 19, 2015 11:00 AM

N/A

DIST/ST-WIDE005 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/03/2015Florida Department of Transportation

pf120mc
Stamp



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SAMG BUILDERS INC. (2) MPR PROPERTY
MAINTENANCE & CONS

(3) F.W.A.K., INC.

0001 MISCELLANEOUS ROUTINE
MAINTENANCE (MH)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0120  6

EMBANKMENT

50.000

CY

45.00000 2,250.00 141.99000 7,099.50 25.00000 1,250.00

0010 E524  1  1

CONCRETE DITCH PAVEMENT
REPAIR

950.000

CY

190.00000 180,500.00 189.99000 180,490.50 200.00000 190,000.00

0015 E570  5

FERTILIZER

0.500

TN

4,911.00000 2,455.50 2.25000 1.13 200.00000 100.00

0020 E570  9  1

WATER FOR GRASS & PLANTS

5.000

MG

238.00000 1,190.00 0.20000 1.00 100.00000 500.00

0025 E575  1

SODDING

250.000

SY

5.50000 1,375.00 5.80000 1,450.00 4.00000 1,000.00

Page 1 of 6

Ditch Pavement Removal and Replacement in Polk County

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P14-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SAMG BUILDERS INC. (2) MPR PROPERTY
MAINTENANCE & CONS

(3) F.W.A.K., INC.

Section Total with LCC: $187,770.50 $189,042.13 $192,850.00

Life Cycle Costs:

$192,850.00$187,770.50 $189,042.13Section Totals:

( ) indicates item is bid as Lump Sum

$189,042.13$187,770.50 $192,850.00

$187,770.50

Contract Item Totals

$189,042.13 192,850.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 6

Ditch Pavement Removal and Replacement in Polk County

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P14-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAGARELLI
CONSTRUCTION, INC.

(5) EVANS CONTRACTING
SERVICES, INC.

(6) BERGERON LAND
DEVELOPMENT, INC

0001 MISCELLANEOUS ROUTINE
MAINTENANCE (MH)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0120  6

EMBANKMENT

50.000

CY

100.00000 5,000.00 50.00000 2,500.00 215.50000 10,775.00

0010 E524  1  1

CONCRETE DITCH PAVEMENT
REPAIR

950.000

CY

260.00000 247,000.00 300.00000 285,000.00 307.40000 292,030.00

0015 E570  5

FERTILIZER

0.500

TN

1,000.00000 500.00 250.00000 125.00 8,907.00000 4,453.50

0020 E570  9  1

WATER FOR GRASS & PLANTS

5.000

MG

2,000.00000 10,000.00 1,000.00000 5,000.00 7,506.00000 37,530.00

0025 E575  1

SODDING

250.000

SY

6.00000 1,500.00 5.00000 1,250.00 8.00000 2,000.00

Page 3 of 6

Ditch Pavement Removal and Replacement in Polk County

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P14-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAGARELLI
CONSTRUCTION, INC.

(5) EVANS CONTRACTING
SERVICES, INC.

(6) BERGERON LAND
DEVELOPMENT, INC

Section Total with LCC: $264,000.00 $293,875.00 $346,788.50

Life Cycle Costs:

$346,788.50$264,000.00 $293,875.00Section Totals:

( ) indicates item is bid as Lump Sum

$293,875.00$264,000.00 $346,788.50

$264,000.00

Contract Item Totals

$293,875.00 346,788.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 6

Ditch Pavement Removal and Replacement in Polk County

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P14-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CENTRAL CONCRETE
PRODUCTS, INC.

(8) ROGAR MANAGEMENT &
CONSULTING OF FLORIDA

LLC

0001 MISCELLANEOUS ROUTINE
MAINTENANCE (MH)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0120  6

EMBANKMENT

50.000

CY

20.00000 1,000.00 200.00000 10,000.00

0010 E524  1  1

CONCRETE DITCH PAVEMENT
REPAIR

950.000

CY

425.00000 403,750.00 485.00000 460,750.00

0015 E570  5

FERTILIZER

0.500

TN

700.00000 350.00 1,000.00000 500.00

0020 E570  9  1

WATER FOR GRASS & PLANTS

5.000

MG

50.00000 250.00 1,000.00000 5,000.00

0025 E575  1

SODDING

250.000

SY

3.00000 750.00 10.00000 2,500.00

Page 5 of 6

Ditch Pavement Removal and Replacement in Polk County

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P14-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CENTRAL CONCRETE
PRODUCTS, INC.

(8) ROGAR MANAGEMENT &
CONSULTING OF FLORIDA

LLC

Section Total with LCC: $406,100.00 $478,750.00

Life Cycle Costs:

$406,100.00 $478,750.00Section Totals:

( ) indicates item is bid as Lump Sum

$478,750.00$406,100.00

$406,100.00

Contract Item Totals

$478,750.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 6 of 6

Ditch Pavement Removal and Replacement in Polk County

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P14-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F451205156 SAMG BUILDERS INC. $77,700.00 100.00%

2 F232332783 DE ANGELO BROTHERS, LLC, T/A AQUEGENIX $123,000.00 158.30%

3 F593713459 MIDWESTERN CONSTRUCTION, INC $123,000.00 158.30%

4 F582366587 VALDEZ, FRANKIE CO., INC. $188,600.00 242.73%

Vendor Ranking

Contract ID:

Clearing and Grubbing in Highland County

District 1Letting Date:

Contract Description:

District(s):

365 CALENDAR DAYS

E1P15-RO

November 19, 2015 11:00 AM

N/A

DIST/ST-WIDE,
HIGHLANDS

006 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/03/2015Florida Department of Transportation

pf120mc
Stamp



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SAMG BUILDERS INC. (2) DE ANGELO BROTHERS,
LLC, T/A AQUEGENIX

(3) MIDWESTERN
CONSTRUCTION, INC

0001 TREE TRIMMING AND REMOVAL
(MH)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E110  2

CLEARING & GRUBBING

82.000

AC

947.56100 77,700.00 1,500.00000 123,000.00 1,500.00000 123,000.00

Section Total with LCC: $77,700.00 $123,000.00 $123,000.00

Life Cycle Costs:

$123,000.00$77,700.00 $123,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$123,000.00$77,700.00 $123,000.00

$77,700.00

Contract Item Totals

$123,000.00 123,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 1 of 2

Clearing and Grubbing in Highland County

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):006

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P15-RO

N/A

365 CALENDAR DAYS

DIST/ST-WIDE, HIGHLANDS

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VALDEZ, FRANKIE CO.,
INC.

0001 TREE TRIMMING AND REMOVAL
(MH)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E110  2

CLEARING & GRUBBING

82.000

AC

2,300.00000 188,600.00

Section Total with LCC: $188,600.00

Life Cycle Costs:

$188,600.00Section Totals:

( ) indicates item is bid as Lump Sum

$188,600.00

$188,600.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

Clearing and Grubbing in Highland County

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):006

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P15-RO

N/A

365 CALENDAR DAYS

DIST/ST-WIDE, HIGHLANDS

Min: Max:

12/03/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F451205156 SAMG BUILDERS INC. $97,700.06 100.00%

2 F472226363 MPR PROPERTY MAINTENANCE & CONS $124,952.00 127.89%

3 F453031471 LIVE OAK MANAGEMENT GROUP L.L.C. $140,189.00 143.49%

4 F208610437 LYNCH PAVING & CONSTRUCTION CO. $182,765.20 187.07%

5 F261871966 AJAX PAVING INDUSTRIES OF FLORIDA LLC $318,300.00 325.79%

6 F592023298 COMMUNITY ASPHALT CORP. $834,902.50 854.56%

Vendor Ranking

Contract ID:

Guardrail Asphalt Pad in Highlands County

District 1Letting Date:

Contract Description:

District(s):

365 CALENDAR DAYS

E1P16

November 19, 2015 11:00 AM

N/A

DIST/ST-WIDE,
HIGHLANDS

007 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/03/2015Florida Department of Transportation

pf120mc
Stamp



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SAMG BUILDERS INC. (2) MPR PROPERTY
MAINTENANCE & CONS

(3) LIVE OAK MANAGEMENT
GROUP L.L.C.

0001 ASPHALT REPAIR (MANUAL) (TN)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0339  1

MISCELLANEOUS ASPHALT
PAVEMENT

359.000

TN

142.00000 50,978.00 178.00000 63,902.00 271.00000 97,289.00

0010 E110 70

REMOVAL OF FLEXIBLE
PAVEMENT

1,650.000

SY

28.31640 46,722.06 37.00000 61,050.00 26.00000 42,900.00

Section Total with LCC: $97,700.06 $124,952.00 $140,189.00

Life Cycle Costs:

$140,189.00$97,700.06 $124,952.00Section Totals:

( ) indicates item is bid as Lump Sum

$124,952.00$97,700.06 $140,189.00

$97,700.06

Contract Item Totals

$124,952.00 140,189.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 1 of 2

Guardrail Asphalt Pad in Highlands County

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):007

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P16

N/A

365 CALENDAR DAYS

DIST/ST-WIDE, HIGHLANDS

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LYNCH PAVING &
CONSTRUCTION CO.

(5) AJAX PAVING INDUSTRIES
OF FLORIDA LLC

(6) COMMUNITY ASPHALT
CORP.

0001 ASPHALT REPAIR (MANUAL) (TN)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0339  1

MISCELLANEOUS ASPHALT
PAVEMENT

359.000

TN

267.80000 96,140.20 450.00000 161,550.00 2,000.00000 718,000.00

0010 E110 70

REMOVAL OF FLEXIBLE
PAVEMENT

1,650.000

SY

52.50000 86,625.00 95.00000 156,750.00 70.85000 116,902.50

Section Total with LCC: $182,765.20 $318,300.00 $834,902.50

Life Cycle Costs:

$834,902.50$182,765.20 $318,300.00Section Totals:

( ) indicates item is bid as Lump Sum

$318,300.00$182,765.20 $834,902.50

$182,765.20

Contract Item Totals

$318,300.00 834,902.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 2

Guardrail Asphalt Pad in Highlands County

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):007

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P16

N/A

365 CALENDAR DAYS

DIST/ST-WIDE, HIGHLANDS

Min: Max:

12/03/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F651026069 M & M CONTRACTORS, INC. $138,806.98 100.00%

2 F592415899 ALL SEASONS LANDSCAPE CONTRACTORS, INC. $152,208.10 109.65%

Vendor Ranking

Contract ID:

Underdeck Herbicide Application with Litter Pick Up

District 1Letting Date:

Contract Description:

District(s):

365 CALENDAR DAYS

E1P17-R0

November 19, 2015 11:00 AM

N/A

DESOTO, DIST/ST-
WIDE, HARDEE

008 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/03/2015Florida Department of Transportation

pf120mc
Stamp



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M & M CONTRACTORS,
INC.

(2) ALL SEASONS
LANDSCAPE CONTRACTORS,

INC.

0001 CHEM WEED AND GRASS CONTROL
(AC)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E110 30

LITTER REMOVAL

3,290.520

AC

9.00000 29,614.68 14.40000 47,383.49

0010 E580337  8

HERBICIDE (MOWER
APPLICATION)

3,119.780

AC

35.00000 109,192.30 33.60000 104,824.61

Section Total with LCC: $138,806.98 $152,208.10

Life Cycle Costs:

$138,806.98 $152,208.10Section Totals:

( ) indicates item is bid as Lump Sum

$152,208.10$138,806.98

$138,806.98

Contract Item Totals

$152,208.10Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 1 of 2

Underdeck Herbicide Application with Litter Pick Up

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P17-R0

N/A

365 CALENDAR DAYS

DESOTO, DIST/ST-WIDE, HARDEE

Min: Max:

12/03/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

Page 2 of 2

Underdeck Herbicide Application with Litter Pick Up

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P17-R0

N/A

365 CALENDAR DAYS

DESOTO, DIST/ST-WIDE, HARDEE

Min: Max:

12/03/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

Vendor Ranking

Contract ID:

Manual Herbicide Application - Glades & Hendry

District 1Letting Date:

Contract Description:

District(s):

365 CALENDAR DAYS

E1P18

November 19, 2015 11:00 AM

N/A

DIST/ST-WIDE009 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/03/2015Florida Department of Transportation

No Bids Received; Will Re-Advertise

pf120mc
Stamp



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

0001 CHEM WEED AND GRASS CONTROL
(GA)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E580337 11

HERBICIDE (MANUAL
APPLICATION)

3,500.000

GA

Section Total with LCC:

Life Cycle Costs:

Section Totals:

( ) indicates item is bid as Lump Sum

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals

Page 1 of 1

Manual Herbicide Application - Glades & Hendry

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):009

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P18

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F830499242 CROCS, LLC $213,285.00 100.00%

2 F591707673 SHENANDOAH GENERAL CONSTRUCTION, CO. $226,675.00 106.28%

3 F593586613 EVANS CONTRACTING SERVICES, INC. $253,875.00 119.03%

4 F205007200 VACVISION ENVIRONMENTAL LLC $261,450.00 122.58%

Vendor Ranking

Contract ID:

Arcadia Operations Routine Maintenance

District 1Letting Date:

Contract Description:

District(s):

365 CALENDAR DAYS

E1P19-R0

November 19, 2015 11:00 AM

N/A

DIST/ST-WIDE010 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/03/2015Florida Department of Transportation

NOTE: The posting period for this contract shall begin at 4:00 P.M., Thursday, December 3, 2015 and shall end at 4:00 P.M. Tuesday, December 8, 2015.

"FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR FAILURE TO POST
THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A BOND SHALL CONSTITUTE A
WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES."

AWARD CONTINGENT UPON
FUNDS APPROVAL BY THE
DEPARTMENT'S COMPTROLLER



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROCS, LLC (2) SHENANDOAH GENERAL
CONSTRUCTION, CO.

(3) EVANS CONTRACTING
SERVICES, INC.

0001 PRESSURE GROUTING (CF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0425 74  1

MANHOLES & INLETS CLEANING &
SEALING, <10'

10.000

EA

600.00000 6,000.00 550.00000 5,500.00 500.00000 5,000.00

0010 0425 74  2

MANHOLES & INLETS CLEANING &
SEALING, >10'

5.000

EA

600.00000 3,000.00 500.00000 2,500.00 1,000.00000 5,000.00

0015 0425 82

REPLACE GRATE

2.000

EA

600.00000 1,200.00 500.00000 1,000.00 750.00000 1,500.00

0020 0430 94  1

DESILTING PIPE, 0 - 24"

2,500.000

LF

4.00000 10,000.00 3.75000 9,375.00 5.00000 12,500.00

0025 0430 94  2

DESILTING PIPE, 25 - 36"

1,500.000

LF

6.00000 9,000.00 6.25000 9,375.00 7.00000 10,500.00

0030 0430 94  3

DESILTING PIPE, 37 - 48"

1,500.000

LF

8.00000 12,000.00 7.50000 11,250.00 9.00000 13,500.00

Page 1 of 14

Arcadia Operations Routine Maintenance

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P19-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROCS, LLC (2) SHENANDOAH GENERAL
CONSTRUCTION, CO.

(3) EVANS CONTRACTING
SERVICES, INC.

0001 PRESSURE GROUTING (CF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 0430 94  4

DESILTING PIPE, 49 - 60"

200.000

LF

14.00000 2,800.00 18.00000 3,600.00 20.00000 4,000.00

0040 0430 94  5

DESILTING PIPE, 61" OR GREATER

120.000

LF

18.00000 2,160.00 25.00000 3,000.00 30.00000 3,600.00

0045 0430821 23

CLEANING & SEALING EXISTING
PIPE JOINT, 15" STORM SEWER

50.000

EA

75.00000 3,750.00 130.00000 6,500.00 75.00000 3,750.00

0050 0430821 25

CLEANING & SEALING EXISTING
PIPE JOINT, 18" STORM SEWER

45.000

EA

125.00000 5,625.00 130.00000 5,850.00 250.00000 11,250.00

0055 0430821 29

CLEANING & SEALING EXISTING
PIPE JOINT, 24" STORM SEWER

30.000

EA

175.00000 5,250.00 150.00000 4,500.00 250.00000 7,500.00

Page 2 of 14

Arcadia Operations Routine Maintenance

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P19-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROCS, LLC (2) SHENANDOAH GENERAL
CONSTRUCTION, CO.

(3) EVANS CONTRACTING
SERVICES, INC.

0001 PRESSURE GROUTING (CF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 0430821 33

CLEANING & SEALING EXISTING
PIPE JOINT, 30" STORM SEWER

20.000

EA

225.00000 4,500.00 175.00000 3,500.00 250.00000 5,000.00

0065 0430821 38

CLEANING & SEALING EXISTING
PIPE JOINT, 36" STORM SEWER

12.000

EA

275.00000 3,300.00 175.00000 2,100.00 350.00000 4,200.00

0070 0430821 40

CLEANING & SEALING EXISTING
PIPE JOINT, 42", STORM SEWER

3.000

EA

400.00000 1,200.00 250.00000 750.00 500.00000 1,500.00

0075 0430821 41

CLEANING & SEALING EXISTING
PIPE JOINT, 48", STORM SEWER

3.000

EA

600.00000 1,800.00 250.00000 750.00 1,000.00000 3,000.00

0080 0430821 43

CLEANING & SEALING EXISTING
PIPE JOINT, 60", STORM SEWER

3.000

EA

800.00000 2,400.00 350.00000 1,050.00 1,000.00000 3,000.00
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Arcadia Operations Routine Maintenance

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P19-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROCS, LLC (2) SHENANDOAH GENERAL
CONSTRUCTION, CO.

(3) EVANS CONTRACTING
SERVICES, INC.

0001 PRESSURE GROUTING (CF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 0430950

DESILTING CONCRETE BOX
CULVERT

45.000

CY

80.00000 3,600.00 150.00000 6,750.00 125.00000 5,625.00

0090 0431  1  1

PIPE LINER, OPTIONAL MATERIAL,
0-24"

200.000

LF

100.00000 20,000.00 112.00000 22,400.00 125.00000 25,000.00

0095 0431  1  2

PIPE LINER, OPTIONAL MATERIAL,
25-36"

200.000

LF

125.00000 25,000.00 145.00000 29,000.00 165.00000 33,000.00

0100 0431  1  3

PIPE LINER, OPTIONAL MATERIAL,
37-48"

200.000

LF

180.00000 36,000.00 250.00000 50,000.00 225.00000 45,000.00

0105 0431  1  4

PIPE LINER, OPTIONAL MATERIAL,
49 - 60"

100.000

LF

325.00000 32,500.00 370.00000 37,000.00 325.00000 32,500.00
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Arcadia Operations Routine Maintenance

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P19-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROCS, LLC (2) SHENANDOAH GENERAL
CONSTRUCTION, CO.

(3) EVANS CONTRACTING
SERVICES, INC.

0001 PRESSURE GROUTING (CF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 E425 73  1

CLEANING MANHOLES AND
INLETS (MECHANICAL)

3.000

EA

50.00000 150.00 200.00000 600.00 150.00000 450.00

0115 E425 73  2

REPAIR LEAKS IN MANHOLES AND
INLETS

2.000

EA

600.00000 1,200.00 100.00000 200.00 1,500.00000 3,000.00

0120 E425 73  4

RESET EXISTING FRAME AND
GRATE

1.000

EA

800.00000 800.00 1,500.00000 1,500.00 250.00000 250.00

0125 E425 73  5

CLEANING MANHOLES AND
INLETS  (MANUAL)

2.000

EA

100.00000 200.00 100.00000 200.00 50.00000 100.00

0130 E425 73  7

MANHOLE FRAME & COVER

2.000

EA

450.00000 900.00 900.00000 1,800.00 500.00000 1,000.00
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Arcadia Operations Routine Maintenance

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P19-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROCS, LLC (2) SHENANDOAH GENERAL
CONSTRUCTION, CO.

(3) EVANS CONTRACTING
SERVICES, INC.

0001 PRESSURE GROUTING (CF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 E425 73  8

MANHOLE COVER

2.000

EA

325.00000 650.00 200.00000 400.00 200.00000 400.00

0140 E430949 13

DESILTING PIPE (UNDERDRAIN)
(4")

150.000

LF

1.00000 150.00 0.75000 112.50 2.00000 300.00

0145 E430949 16

DESILTING PIPE (UNDERDRAIN)
(6")

150.000

LF

1.00000 150.00 0.75000 112.50 3.00000 450.00

0150 E432  4

STORM SEWER INSPECTION
(VIDEO CAMERA)

6,000.000

LF

3.00000 18,000.00 1.00000 6,000.00 2.00000 12,000.00

Section Total with LCC: $213,285.00 $226,675.00 $253,875.00

Life Cycle Costs:

$253,875.00$213,285.00 $226,675.00Section Totals:
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Arcadia Operations Routine Maintenance

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P19-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

$226,675.00$213,285.00 $253,875.00

$213,285.00

Contract Item Totals

$226,675.00 253,875.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Arcadia Operations Routine Maintenance

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P19-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VACVISION
ENVIRONMENTAL LLC

0001 PRESSURE GROUTING (CF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0425 74  1

MANHOLES & INLETS CLEANING &
SEALING, <10'

10.000

EA

500.00000 5,000.00

0010 0425 74  2

MANHOLES & INLETS CLEANING &
SEALING, >10'

5.000

EA

800.00000 4,000.00

0015 0425 82

REPLACE GRATE

2.000

EA

950.00000 1,900.00

0020 0430 94  1

DESILTING PIPE, 0 - 24"

2,500.000

LF

4.00000 10,000.00

0025 0430 94  2

DESILTING PIPE, 25 - 36"

1,500.000

LF

5.00000 7,500.00

0030 0430 94  3

DESILTING PIPE, 37 - 48"

1,500.000

LF

8.00000 12,000.00
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Arcadia Operations Routine Maintenance

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P19-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VACVISION
ENVIRONMENTAL LLC

0001 PRESSURE GROUTING (CF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 0430 94  4

DESILTING PIPE, 49 - 60"

200.000

LF

15.00000 3,000.00

0040 0430 94  5

DESILTING PIPE, 61" OR GREATER

120.000

LF

20.00000 2,400.00

0045 0430821 23

CLEANING & SEALING EXISTING
PIPE JOINT, 15" STORM SEWER

50.000

EA

350.00000 17,500.00

0050 0430821 25

CLEANING & SEALING EXISTING
PIPE JOINT, 18" STORM SEWER

45.000

EA

375.00000 16,875.00

0055 0430821 29

CLEANING & SEALING EXISTING
PIPE JOINT, 24" STORM SEWER

30.000

EA

400.00000 12,000.00
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Arcadia Operations Routine Maintenance

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P19-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VACVISION
ENVIRONMENTAL LLC

0001 PRESSURE GROUTING (CF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 0430821 33

CLEANING & SEALING EXISTING
PIPE JOINT, 30" STORM SEWER

20.000

EA

425.00000 8,500.00

0065 0430821 38

CLEANING & SEALING EXISTING
PIPE JOINT, 36" STORM SEWER

12.000

EA

450.00000 5,400.00

0070 0430821 40

CLEANING & SEALING EXISTING
PIPE JOINT, 42", STORM SEWER

3.000

EA

650.00000 1,950.00

0075 0430821 41

CLEANING & SEALING EXISTING
PIPE JOINT, 48", STORM SEWER

3.000

EA

650.00000 1,950.00

0080 0430821 43

CLEANING & SEALING EXISTING
PIPE JOINT, 60", STORM SEWER

3.000

EA

850.00000 2,550.00
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Arcadia Operations Routine Maintenance

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P19-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VACVISION
ENVIRONMENTAL LLC

0001 PRESSURE GROUTING (CF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 0430950

DESILTING CONCRETE BOX
CULVERT

45.000

CY

125.00000 5,625.00

0090 0431  1  1

PIPE LINER, OPTIONAL MATERIAL,
0-24"

200.000

LF

115.00000 23,000.00

0095 0431  1  2

PIPE LINER, OPTIONAL MATERIAL,
25-36"

200.000

LF

150.00000 30,000.00

0100 0431  1  3

PIPE LINER, OPTIONAL MATERIAL,
37-48"

200.000

LF

225.00000 45,000.00

0105 0431  1  4

PIPE LINER, OPTIONAL MATERIAL,
49 - 60"

100.000

LF

325.00000 32,500.00
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Arcadia Operations Routine Maintenance

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P19-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VACVISION
ENVIRONMENTAL LLC

0001 PRESSURE GROUTING (CF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 E425 73  1

CLEANING MANHOLES AND
INLETS (MECHANICAL)

3.000

EA

100.00000 300.00

0115 E425 73  2

REPAIR LEAKS IN MANHOLES AND
INLETS

2.000

EA

1,000.00000 2,000.00

0120 E425 73  4

RESET EXISTING FRAME AND
GRATE

1.000

EA

1,000.00000 1,000.00

0125 E425 73  5

CLEANING MANHOLES AND
INLETS  (MANUAL)

2.000

EA

100.00000 200.00

0130 E425 73  7

MANHOLE FRAME & COVER

2.000

EA

1,000.00000 2,000.00
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Arcadia Operations Routine Maintenance

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P19-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VACVISION
ENVIRONMENTAL LLC

0001 PRESSURE GROUTING (CF)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 E425 73  8

MANHOLE COVER

2.000

EA

200.00000 400.00

0140 E430949 13

DESILTING PIPE (UNDERDRAIN)
(4")

150.000

LF

3.00000 450.00

0145 E430949 16

DESILTING PIPE (UNDERDRAIN)
(6")

150.000

LF

3.00000 450.00

0150 E432  4

STORM SEWER INSPECTION
(VIDEO CAMERA)

6,000.000

LF

1.00000 6,000.00

Section Total with LCC: $261,450.00

Life Cycle Costs:

$261,450.00Section Totals:
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Arcadia Operations Routine Maintenance

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P19-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation



( ) indicates item is bid as Lump Sum

$261,450.00

$261,450.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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Arcadia Operations Routine Maintenance

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

November 19, 2015

Contract Description:

E1P19-R0

N/A

365 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

12/03/2015Florida Department of Transportation


