





Tabulation of Bids

**Contract ID:** E1075

**Counties:** HARDEE

**Letting Date:** January 21, 2016

**District(s):** District 1

**Call Order:** 003

**Project(s):** N/A

**Contract Time:** 60 WORKING DAYS

**Min: Max:**

**Contract Description:** HARDEE COUNTY SCOUR COUNTERMEASURE AT VARIOUS LOCATIONS

| Line No / Item ID    |   |                     |             | (1) V & H CONSTRUCTION, INC. |             | (2) TRANSPORTATION STRUCTURES, INC. |             | (3) S&B TECHNOLOGIES INC |            |
|----------------------|---|---------------------|-------------|------------------------------|-------------|-------------------------------------|-------------|--------------------------|------------|
| Item Description     |   |                     |             |                              |             |                                     |             |                          |            |
| Alt Set / Alt Member | Quantity and Units  | Unit Price          | Ext Amount  | Unit Price                   | Ext Amount  | Unit Price                          | Ext Amount  | Unit Price               | Ext Amount |
| <b>SECTION:</b>      | 0001 Structures   | <b>Cat Alt Set:</b> |             | <b>Cat Alt Member:</b>       |             | <b>LCC:</b>                         |             |                          |            |
| 0005                 | 0104 11<br>FLOATING TURBIDITY BARRIER LF  | 434.000             | 10.00000    | 4,340.00                     | 2.50000     | 1,085.00                            | 17.00000    | 7,378.00                 |            |
| 0010                 | 0104 12<br>STAKED TURBIDITY BARRIER-<br>NYLON REINFORCED PVC LF                 | 205.000             | 9.00000     | 1,845.00                     | 5.00000     | 1,025.00                            | 9.00000     | 1,845.00                 |            |
| 0015                 | 0110 8<br>UNDERWATER DEBRIS REMOVAL DA  | 2.000               | 9,000.00000 | 18,000.00                    | 4,000.00000 | 8,000.00                            | 4,090.50000 | 8,181.00                 |            |
| 0020                 | 0120 5<br>CHANNEL EXCAVATION CY   | 115.000             | 75.00000    | 8,625.00                     | 150.00000   | 17,250.00                           | 221.00000   | 25,415.00                |            |
| 0025                 | 0530 4 4<br>ARTICULATING CONCRETE<br>BLOCK REVETMENT SYSTEM,<br>THICKNESS 4" SY | 201.000             | 180.00000   | 36,180.00                    | 130.00000   | 26,130.00                           | 301.00000   | 60,501.00                |            |



Tabulation of Bids

**Contract ID:** E1075

**Counties:** HARDEE

**Letting Date:** January 21, 2016

**District(s):** District 1

**Call Order:** 003

**Project(s):** N/A

**Contract Time:** 60 WORKING DAYS

**Min:**

**Max:**

**Contract Description:** HARDEE COUNTY SCOUR COUNTERMEASURE AT VARIOUS LOCATIONS

| Line No / Item ID  |                    | (1) V & H CONSTRUCTION, INC. |              | (2) TRANSPORTATION STRUCTURES, INC. |              | (3) S&B TECHNOLOGIES INC |              |
|--|--------------------|------------------------------|--------------|-------------------------------------|--------------|--------------------------|--------------|
| Item Description   |                    | Unit Price                   | Ext Amount   | Unit Price                          | Ext Amount   | Unit Price               | Ext Amount   |
| Alt Set / Alt Member                                       | Quantity and Units |                              |              |                                     |              |                          |              |
| <b>SECTION:</b> 0001                                       | Structures         | <b>Cat Alt Set:</b>          |              | <b>Cat Alt Member:</b>              |              | <b>LCC:</b>              |              |
| 0030 0530 4 9  | 175.000            | 300.00000                    | 52,500.00    | 345.00000                           | 60,375.00    | 327.00000                | 57,225.00    |
| ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 9" |                    |                              |              |                                     |              |                          |              |
| <b>Section Totals:</b>                                     |                    |                              | \$121,490.00 |                                     | \$113,865.00 |                          | \$160,545.00 |
| <b>Life Cycle Costs:</b>                                   |                    |                              |              |                                     |              |                          |              |
| <b>Section Total with LCC:</b>                             |                    |                              | \$121,490.00 |                                     | \$113,865.00 |                          | \$160,545.00 |



Tabulation of Bids

**Contract ID:** E1075

**Counties:** HARDEE

**Letting Date:** January 21, 2016

**District(s):** District 1

**Call Order:** 003

**Project(s):** N/A

**Contract Time:** 60 WORKING DAYS

**Min: Max:**

**Contract Description:** HARDEE COUNTY SCOUR COUNTERMEASURE AT VARIOUS LOCATIONS

| Line No / Item ID                                      |                    | (1) V & H CONSTRUCTION, INC. |            | (2) TRANSPORTATION STRUCTURES, INC. |            | (3) S&B TECHNOLOGIES INC |            |
|--|--------------------|------------------------------|------------|-------------------------------------|------------|--------------------------|------------|
| Item Description                                       |                    | Unit Price                   | Ext Amount | Unit Price                          | Ext Amount | Unit Price               | Ext Amount |
| Alt Set / Alt Member                                   | Quantity and Units |                              |            |                                     |            |                          |            |
| <b>SECTION:</b> 0002                                   | Roadway            | <b>Cat Alt Set:</b>          |            | <b>Cat Alt Member:</b>              |            | <b>LCC:</b>              |            |
| 0035 0101 1  | (1.000)            | 10,000.00000                 | 10,000.00  | 14,300.00000                        | 14,300.00  | 39,000.00000             | 39,000.00  |
| MOBILIZATION 43503815201                               |                    |                              |            |                                     |            |                          |            |
| 0040 0102 1  | (60.000)           | 7,000.00000                  | 7,000.00   | 11,250.00000                        | 11,250.00  | 17,000.00000             | 17,000.00  |
| MAINTENANCE OF TRAFFIC 43503815201                     |                    |                              |            |                                     |            |                          |            |
| 0045 0102 60   | 540.000            | 1.00000                      | 540.00     | 0.25000                             | 135.00     | 1.00000                  | 540.00     |
| WORK ZONE SIGN   |                    |                              |            |                                     |            |                          |            |
| 0050 0102 74 1   | 720.000            | 1.00000                      | 720.00     | 0.35000                             | 252.00     | 1.00000                  | 720.00     |
| CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD |                    |                              |            |                                     |            |                          |            |
| 0055 0102 74 2   | 90.000             | 1.00000                      | 90.00      | 0.50000                             | 45.00      | 1.00000                  | 90.00      |
| CHANNELIZING DEVICE, TYPE III, 6'                      |                    |                              |            |                                     |            |                          |            |



Tabulation of Bids

**Contract ID:** E1075

**Counties:** HARDEE

**Letting Date:** January 21, 2016

**District(s):** District 1

**Call Order:** 003

**Project(s):** N/A

**Contract Time:** 60 WORKING DAYS

**Min:**

**Max:**

**Contract Description:** HARDEE COUNTY SCOUR COUNTERMEASURE AT VARIOUS LOCATIONS

| Line No / Item ID                       |   |            |             | (1) V & H CONSTRUCTION, INC. |                     | (2) TRANSPORTATION STRUCTURES, INC. |                     | (3) S&B TECHNOLOGIES INC |                     |
|---|---|------------|-------------|------------------------------|---------------------|-------------------------------------|---------------------|--------------------------|---------------------|
| Item Description                        |   |            |             |                              |                     |                                     |                     |                          |                     |
| Alt Set / Alt Member                    | Quantity and Units                          | Unit Price | Ext Amount  | Unit Price                   | Ext Amount          | Unit Price                          | Ext Amount          | Unit Price               | Ext Amount          |
| <b>SECTION:</b>                         | 0002  | Roadway    |             | <b>Cat Alt Set:</b>          |                     | <b>Cat Alt Member:</b>              |                     | <b>LCC:</b>              |                     |
| 0060                                    | 0102 99                                     | 132.000    | 25.00000    | 3,300.00                     | 25.00000            | 3,300.00                            | 15.00000            | 1,980.00                 |                     |
|   | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED         |             |                              |                     |                                     |                     |                          |                     |
| 0065                                    | 0999 25                                     | (1.000)    | 6,815.00000 | 6,815.00                     | 6,815.00000         | 6,815.00                            | 6,815.00000         | 6,815.00                 |                     |
|   | INITIAL CONTINGENCY AMOUNT, DO NOT BID      | LS         |             |                              |                     |                                     |                     |                          |                     |
| <b>Section Totals:</b>                  |   |            |             | \$28,465.00                  |                     | \$36,097.00                         |                     | \$66,145.00              |                     |
| <b>Life Cycle Costs:</b>                |   |            |             |                              |                     |                                     |                     |                          |                     |
| <b>Section Total with LCC:</b>          |   |            |             | \$28,465.00                  |                     | \$36,097.00                         |                     | \$66,145.00              |                     |
| <b>Contract Item Totals</b>             |   |            |             |                              | <b>\$149,955.00</b> |                                     | <b>\$149,962.00</b> |                          | <b>\$226,690.00</b> |
| <b>Contract Time Totals</b>             |   |            |             |                              |                     |                                     |                     |                          |                     |
| <b>Contract Life Cycle Costs Totals</b> |   |            |             |                              | <b>\$0.00</b>       |                                     | <b>\$0.00</b>       |                          | <b>\$0.00</b>       |
| <b>Contract Grand Totals</b>            |   |            |             |                              | <b>\$149,955.00</b> |                                     | <b>\$149,962.00</b> |                          | <b>226,690.00</b>   |

( ) indicates item is bid as Lump Sum



Tabulation of Bids

**Contract ID:** E1075

**Counties:** HARDEE

**Letting Date:** January 21, 2016

**District(s):** District 1

**Call Order:** 003

**Project(s):** N/A

**Contract Time:** 60 WORKING DAYS

**Min:**

**Max:**

**Contract Description:** HARDEE COUNTY SCOUR COUNTERMEASURE AT VARIOUS LOCATIONS

| Line No / Item ID    |   | (4) DOUGLAS N. HIGGINS, INC. |                       | (5) MIDWESTERN CONSTRUCTION, INC. |            |             |            |
|----------------------|---|------------------------------|-----------------------|-----------------------------------|------------|-------------|------------|
| Item Description     |   |                              |                       |                                   |            |             |            |
| Alt Set / Alt Member | Quantity and Units  | Unit Price                   | Ext Amount            | Unit Price                        | Ext Amount | Unit Price  | Ext Amount |
| <b>SECTION:</b>      | 0001 Structures   | <b>Cat Alt Set:</b>          |                       | <b>Cat Alt Member:</b>            |            | <b>LCC:</b> |            |
| 0005                 | 0104 11<br>FLOATING TURBIDITY BARRIER LF  | 434.000                      | 10.00000 4,340.00     | 20.00000                          | 8,680.00   |             |            |
| 0010                 | 0104 12<br>STAKED TURBIDITY BARRIER-<br>NYLON REINFORCED PVC LF                 | 205.000                      | 5.00000 1,025.00      | 20.00000                          | 4,100.00   |             |            |
| 0015                 | 0110 8<br>UNDERWATER DEBRIS REMOVAL DA  | 2.000                        | 5,000.00000 10,000.00 | 7,500.00000                       | 15,000.00  |             |            |
| 0020                 | 0120 5<br>CHANNEL EXCAVATION CY   | 115.000                      | 375.00000 43,125.00   | 500.00000                         | 57,500.00  |             |            |
| 0025                 | 0530 4 4<br>ARTICULATING CONCRETE<br>BLOCK REVETMENT SYSTEM,<br>THICKNESS 4" SY | 201.000                      | 335.00000 67,335.00   | 225.00000                         | 45,225.00  |             |            |



Tabulation of Bids

**Contract ID:** E1075

**Counties:** HARDEE

**Letting Date:** January 21, 2016

**District(s):** District 1

**Call Order:** 003

**Project(s):** N/A

**Contract Time:** 60 WORKING DAYS

**Min:**

**Max:**

**Contract Description:** HARDEE COUNTY SCOUR COUNTERMEASURE AT VARIOUS LOCATIONS

| Line No / Item ID  |                    | (4) DOUGLAS N. HIGGINS, INC. |              | (5) MIDWESTERN CONSTRUCTION, INC |            |             |            |
|--|--------------------|------------------------------|--------------|----------------------------------|------------|-------------|------------|
| Item Description   |                    |                              |              |                                  |            |             |            |
| Alt Set / Alt Member                                       | Quantity and Units | Unit Price                   | Ext Amount   | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| <b>SECTION:</b> 0002                                       | Roadway            | <b>Cat Alt Set:</b>          |              | <b>Cat Alt Member:</b>           |            | <b>LCC:</b> |            |
| 0030 0530 4 9  | 175.000 SY         | 405.00000                    | 70,875.00    | 350.00000                        | 61,250.00  |             |            |
| ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 9" |                    |                              |              |                                  |            |             |            |
| <b>Section Totals:</b>                                     |                    |                              | \$196,700.00 | \$191,755.00                     |            |             |            |
| <b>Life Cycle Costs:</b>                                   |                    |                              |              |                                  |            |             |            |
| <b>Section Total with LCC:</b>                             |                    |                              | \$196,700.00 | \$191,755.00                     |            |             |            |



Tabulation of Bids

**Contract ID:** E1075

**Counties:** HARDEE

**Letting Date:** January 21, 2016

**District(s):** District 1

**Call Order:** 003

**Project(s):** N/A

**Contract Time:** 60 WORKING DAYS

**Min:**

**Max:**

**Contract Description:** HARDEE COUNTY SCOUR COUNTERMEASURE AT VARIOUS LOCATIONS

| Line No / Item ID                                      |                    | (4) DOUGLAS N. HIGGINS, INC. |            | (5) MIDWESTERN CONSTRUCTION, INC. |            |             |            |
|--|--------------------|------------------------------|------------|-----------------------------------|------------|-------------|------------|
| Item Description                                       |                    |                              |            |                                   |            |             |            |
| Alt Set / Alt Member                                   | Quantity and Units | Unit Price                   | Ext Amount | Unit Price                        | Ext Amount | Unit Price  | Ext Amount |
| <b>SECTION:</b> 0002                                   | Roadway            | <b>Cat Alt Set:</b>          |            | <b>Cat Alt Member:</b>            |            | <b>LCC:</b> |            |
| 0035 0101 1  | (1.000)            | 20,000.00000                 | 20,000.00  | 15,000.00000                      | 15,000.00  |             |            |
| MOBILIZATION 43503815201                               |                    |                              |            |                                   |            |             |            |
| 0040 0102 1  | (60.000)           | 6,500.00000                  | 6,500.00   | 22,500.00000                      | 22,500.00  |             |            |
| MAINTENANCE OF TRAFFIC 43503815201                     |                    |                              |            |                                   |            |             |            |
| 0045 0102 60   | 540.000            | 0.45000                      | 243.00     | 3.00000                           | 1,620.00   |             |            |
| WORK ZONE SIGN   |                    |                              |            |                                   |            |             |            |
| 0050 0102 74 1   | 720.000            | 0.25000                      | 180.00     | 3.00000                           | 2,160.00   |             |            |
| CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD |                    |                              |            |                                   |            |             |            |
| 0055 0102 74 2   | 90.000             | 0.40000                      | 36.00      | 3.00000                           | 270.00     |             |            |
| CHANNELIZING DEVICE, TYPE III, 6'                      |                    |                              |            |                                   |            |             |            |



Tabulation of Bids

**Contract ID:** E1075

**Counties:** HARDEE

**Letting Date:** January 21, 2016

**District(s):** District 1

**Call Order:** 003

**Project(s):** N/A

**Contract Time:** 60 WORKING DAYS

**Min:**

**Max:**

**Contract Description:** HARDEE COUNTY SCOUR COUNTERMEASURE AT VARIOUS LOCATIONS

| Line No / Item ID                       |   | (4) DOUGLAS N. HIGGINS, INC. |                     | (5) MIDWESTERN CONSTRUCTION, INC. |             |                     |            |
|---|---|------------------------------|---------------------|-----------------------------------|-------------|---------------------|------------|
| Item Description                        |   |                              |                     |                                   |             |                     |            |
| Alt Set / Alt Member                    | Quantity and Units                          | Unit Price                   | Ext Amount          | Unit Price                        | Ext Amount  | Unit Price          | Ext Amount |
| <b>SECTION:</b>                         | 0002  | Roadway                      | <b>Cat Alt Set:</b> | <b>Cat Alt Member:</b>            | <b>LCC:</b> |                     |            |
| 0060                                    | 0102 99                                     | 132.000                      | 20.00000            | 2,640.00                          | 30.00000    | 3,960.00            |            |
|   | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED                           |                     |                                   |             |                     |            |
| 0065                                    | 0999 25                                     | (1.000)                      | 6,815.00000         | 6,815.00                          | 6,815.00000 | 6,815.00            |            |
|   | INITIAL CONTINGENCY AMOUNT, DO NOT BID      | LS                           |                     |                                   |             |                     |            |
| <b>Section Totals:</b>                  |   |                              |                     | \$36,414.00                       |             | \$52,325.00         |            |
| <b>Life Cycle Costs:</b>                |   |                              |                     |                                   |             |                     |            |
| <b>Section Total with LCC:</b>          |   |                              |                     | \$36,414.00                       |             | \$52,325.00         |            |
| <b>Contract Item Totals</b>             |   |                              |                     | <b>\$233,114.00</b>               |             | <b>\$244,080.00</b> |            |
| <b>Contract Time Totals</b>             |   |                              |                     |                                   |             |                     |            |
| <b>Contract Life Cycle Costs Totals</b> |   |                              |                     | <b>\$0.00</b>                     |             | <b>\$0.00</b>       |            |
| <b>Contract Grand Totals</b>            |   |                              |                     | <b>\$233,114.00</b>               |             | <b>\$244,080.00</b> |            |

( ) indicates item is bid as Lump Sum