



Vendor Ranking

Page 1 of 1

Letting: 01160609 June 09, 2016 11:00 AM **Call Order:** 003 **Contract:** E1P12
District: District 1 **Counties:** POLK **Fed Aid No:** N/A
Contract Time: 85 AVAILABLE DAYS **Project(s):** Projects
Contract Desc: SR 700 (US 98)

The Improvements under this Contract consist of drainage improvements, milling and resurfacing and pavement markings on State Road No. 700 (U.S. 98) from west of Old Stokes Road easterly approximately 0.189 miles to east of Old Stokes Road in Polk County.

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Winning bid	\$298,707.00	100.00%
2	BUN CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	\$400,047.00	133.93%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Note: The posting period for this contract shall begin 4:00 P.M., Thursday, June 23, 2016, and shall end at 4:00 P.M., Tuesday, June 28, 2016.

AWARDS CONTINGENT UPON
FUNDS APPROVAL BY THE
DEPARTMENT'S COMPTROLLER



Tabulation of Bids

Page 1 of 1

Letting: 01160609 June 09, 2016

Call Order: 003

Contract: E1P12

District: District 1

Counties: POLK

Fed Aid No: N/A

Contract Time: 85 AVAILABLE DAYS

Project(s): 43856115201 (*)

Contract Descr: SR 700 (US 98)

The Improvements under this Contract consist of drainage improvements, milling and resurfacing and pavement markings on State Road No. 700 (U.S. 98) from west of Old Stokes Road easterly approximately 0.189 miles to east of Old Stokes Road in Polk County.

Line No / Item ID		Alternate	Quantity Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) BUN CONSTRUCTION CO., INC.			
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
() indicates item is bid as Lump Sum									
SECTION: 0001		Roadway							
0005	0999 2		(1.000)	286,660.00000	286,660.00	388,000.00000	388,000.00		
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43856115201			LS						
0010	0999 25		(1.000)	12,047.00000	12,047.00	12,047.00000	12,047.00		
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43856115201			LS						
0001 Roadway Section Totals:				\$298,707.00		\$400,047.00			
Contract Grand Totals:				\$298,707.00		\$400,047.00			

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.