BID SOLICITATIONENOTICENANDFAPPROXIMATETQUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING 1D: 02130515
COUNTIES : CLAY

CALL ORDER: 001 PROPOSAL ID: E2R24 DISTRICT: 02

ROAD NAME
LIMITS

SR 15 (US 17)
FROM WELLS ROAD

TO DUVAL CO. LINE

MAJOR WORK TYPE:
ADD TURN LANE(S)

FINPROJ NO(S):  FEDERAL AID NO(S):
20820775201 (*)  N/A

20820775601 N/ZA ADD TURN LANE(S)
TOTAL ROADWAY LENGTH: 1.136 MILES CONTRACT DAYS: 365
TOTAL BRIDGE LENGTH: 0.000 MILES LETTING DATE : 05/15/13
TOTAL PROPOSAL LENGTH: 1.136 MILES CONTRACT EXECUTION DAYS: 10

SPECIAL START DATE: N/A
ACQUIS./FLEXIBLE START TIME : 15 Days (Acqg- Time)
PROPOSAL BUDGET ESTIMATE: $5,465,360.00
PROPOSAL PACKAGE FEE(PLANS + PROPOSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0.00
DESCRIPTION:

(SR 15 (US 17) from Wells Road to Duval Co. Line) Milling and Resurfacing, Base Work, Drainage
Improvements, Curb & Gutters, Traffic Signals, Highway Signing, Sidewalks, Reconstruction, and
other incidental construction on SR 15/US 17, from the Orange Park Kennel Club to 1-295 (0.515
miles). PREQUALIFICATION REQUIRED. BID EXPRESS MANDATORY.

FA/NFA
ALT ITEM NO. DESCRIPTION UNITS QUANTITY
<LLLLLLLLL L SECTION 0001 ROADWAY SSSSSSSSS>>>
0101 1 MOBILIZATION (20820775201) LS 1.000
0102 1 MAINTENANCE OF TRAFFIC (20820775201) LS 1.000
0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE CcY 200.000
0102 14 TRAFFIC CONTROL OFFICER MH 320.000
0102 60 WORK ZONE SIGN ED 22,175.000
0102 61 BUSINESS SIGN EA 6.000
0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE LF 2,751.000
0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE LF 5,525.000
0102 74 1 TEMPORARY BARRICADE- TYPES 1, 11, DI, VP, DRUM, OR LCD ED 43,040.000
0102 74 2 BARRICADE, TEMPORARY, TYPE I1I1l, 6" ED 590.000
0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED 80.000
0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B ED 11,565.000
0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER EA 2,546.000
0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED 2,395.000
0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED 730.000
0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, ED 1,095.000
INTERSECTION
0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS SY 155.000
0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM EA 2.000
0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT EA 2.000
0104 10 3 SEDIMENT BARRIER LF 3,812.000
0104 11 FLOATING TURBIDITY BARRIER LF 238.000
0104 15 SOIL TRACKING PREVENTION DEVICE EA 2.000
0104 18 INLET PROTECTION SYSTEM EA 72.000
0107 1 LITTER REMOVAL AC 21.600
0107 2 MOWING AC 21.600
0110 1 1 CLEARING & GRUBBING (20820775201) LS 1.000
0110 6 PLUGGING WATER WELLS, NON-ARTESIAN EA 1.000
0120 1 REGULAR EXCAVATION CcYy 54,319.000
0120 4 SUBSOIL EXCAVATION CcYy 2,518.000
0120 6 EMBANKMENT CcYy 4,411.000
0121 70 FLOWABLE FILL CcYy 110.000
0160 4 TYPE B STABILIZATION SY 4,179.000
0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" SY 15,448.000
0285701 OPTIONAL BASE, BASE GROUP 01 SY 4,179.000
0285704 OPTIONAL BASE, BASE GROUP 04 SY 9,118.000
0285711 OPTIONAL BASE, BASE GROUP 11 SY 1,196.000
0327 70 1 MILLING EXIST ASPH PAVT, 1' AVG DEPTH SY 6,169.000
0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH SY 2,021.000
0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2'" AVG DEPTH SY 22,607 .000
0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN 4,667.700
0337 7 43 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG TN 3,400.000



CALL ORDER :

001

PROPOSAL 1D : E2R24 CONTINUED

ALT

ITEM NO.

FA/NFA
QUANTITY
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0700 20 11
0700 20 12
0700 20 14
0700 20 40
0700 20 60
0700 21 60
0700

0700
0705
0710
0710
0710
0710
0710
0710

0710

76-22, PMA

CONCRETE CLASS NS, GRAVITY WALL
CONCRETE CLASS I, ENDWALLS

CONC CLASS 1V, BULKHEAD
REINFORCING STEEL- BULKHEAD
INLETS, CURB, TYPE P-5, <10*
INLETS, CURB, TYPE P-6, <10*
INLETS, CURB, TYPE J-5, <10*
INLETS, CURB, TYPE J-6, <10*
INLETS, DT BOT, TYPE D, MODIFY
MANHOLES, P-8, <10*

MANHOLES, J-7, <10*

MANHOLES, J-8, <10*

MANHOLES, SPECIAL, <10*
MANHOLE, ADJUST

MANHOLE, ADJUST, UTILITIES
VALVE BOXES, ADJUST

PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24'S/CD
PIPE CULVERT, OPT MATERIAL, ROUND, 30"'S/CD

PIPE CULVERT, OPT MATERIAL, ROUND, 36'S/CD

PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD

PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD

PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
MITERED END SECTION, OPTIONAL ROUND, 48" CD
UNDERDRAIN, TYPE 11

UNDERDRAIN INSPECTION BOX
UNDERDRAIN OUTLET PIPE, 6"
UNDERDRAIN OUTLET PIPE, 8"
CONCRETE SHEET PILING, 12"X30"
PROTECTION OF EXISTING STRUCTURES
CONCRETE CURB & GUTTER, TYPE E
CONCRETE CURB & GUTTER, SPECIAL
CONCRETE CURB & GUTTER, TYPE F
VALLEY GUTTER- CONCRETE

TRAFFIC SEPARATOR CONCRETE-TYPE I, 4" WIDE

TRAFFIC SEPARATOR CONCRETE- TYPE 1, 8.5" WIDE
SHOULDER GUTTER- CONCRETE

CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
SIDEWALK CONCRETE, 4" THICK

SIDEWALK CONCRETE, 6" THICK

CONCRETE DITCH PAVT, NON REINFORCED, 3"
RIPRAP- RUBBLE, BANK AND SHORE

BEDDING STONE

PERFORMANCE TURF, SOD

INITIAL CONTINGENCY AMOUNT, DO NOT BID

(20820775201)

(20820775201)

SECTION 0002 SIGNING
SIGN, F&l, LESS THAN 12 SF
SIGN, F&l, 12-20 SF
SIGN, F&l, 21-30 SF
SIGN, RELOCATE
SINGLE POST SIGN, REMOVE
MULTI- POST SIGN, REMOVE
OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T
31-40, S 201-300
OVERHEAD TRUSS CANTILEVER SIGN, REMOVE
DELINEATOR, FLEXIBLE TUBULAR
PAINTED PAVEMENT MARKINGS,
PAINTED PAVEMENT MARKINGS,
PAINTED PAVEMENT MARKINGS,
PAINTED PAVEMENT MARKINGS,
PAINTED PAVEMENT MARKINGS,
PAINTED PAVEMENT MARKINGS,
10-30 OR 3-9 SKIP
PAINTED PAVEME |NT MARKING, STANDARD,
3"-9" SKIP AND APPROACH TO TOLL PLAZA

SINGLE
SINGLE
SINGLE
SINGLE

POST
POST
POST
POST

STANDARD,
STANDARD,
STANDARD,
STANDARD,
STANDARD,
STANDARD,

WHITE,
WHITE,
WHITE,
WHITE,
WHITE,
WHITE,

SOLID, 6"
SOoLiIb, 8"
SOoLID, 12"
SOoLiIb, 18"
SOLID, 24"
SKIP, 6",

WHITE, 12" WIDE,

8.200
4.500
19.900
2,861.000
11.000
4.000
10.000
6.000
1.000
3.000
2.000
10.000
1.000
1.000
5.000
2.000
773.000
677.000
843.000
253.000
1,324.000
1,004.000
64.200
1.000
2,339.000
16.000
413.000
221.000
504.000
1.000
1,856.000
233.000
2,808.000
25.000
22.000
241.000
40.000
1,021.000
1,067.000
75.000
4.000
138.200
49.200
15,436.000
1.000

>>>>>>>>>>>>
11.000
13.000

1.000

3.000

16.000

1.000

2.000

1.000
7.000
3.042
440.000
490.000
560.000
215.000
1.092

0.057



CALL ORDER :

001

PROPOSAL 1D : E2R24 CONTINUED

ALT ITEM NO.

FA/NFA
QUANTITY

0710
0710
0710
0710
0710
0710

0710 90

<LLLLLLLLLL<L
0715 7

<LLLLLLLLLLL
0630 1
0630 1

0630 1
0632 7

0635 1
0639

0639
0639 2
0641 2
0646 1
0649
0649
0650
0650
0653191
0653192

11170
11190
11211
11222
11224
11290

11

12

13

14
1

11

1122

1620

1
12
11

31203
31999
1311
1511

0660 1110
0660 2102
0660 2106

0665 11

0670 5110

0685106
0690 10
0690 20
0690 31
0690 34
0690 50
0690 70
0690 90
0699 1
0700 48
0700 48
0745 70
0746

<<
0999 25
1000 5

1000 6

<LLLLLLLLLL<L
0635 1
0782 1
0782 1
0783
0783
0783 2

1
18
60
12

71132

11
11
70

1121
1420

32

PAINTED
PAINTED
PAINTED
PAINTED
PAINTED
PAINTED
NOSE

PAINTED PAVEMENT
(20820775201)

PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT

MARKINGS,
MARKINGS,
MARKINGS,
MARKINGS,
MARKINGS,
MARKINGS,

STANDARD,
STANDARD,
STANDARD,

WHITE, ARROWS
WHITE, ISLAND NOSE
YELLOW, SOLID, 6"
STANDARD, YELLOW, SOLID, 8"
STANDARD, YELLOW, SOLID, 18"
STANDARD, YELLOW, ISLAND

MARKINGS, FINAL SURFACE

SECTION 0003
LOAD CENTER, F&l, SECONDARY

LIGHTING
VOLTAGE

SECTION 0004
CONDUIT, FURNISH & INSTALL,
CONDUIT, FURNISH & INSTALL,
EXISTING PAVEMENT
CONDUIT, F & 1, UNDERGROUND -JACKED
SIGNAL CABLE- NEW OR RECONSTRUCTED
FURNISH & INSTALL
PULL & JUNCTION BOX, Fé&l, PULL BOX
ELECTRICAL POWER SERVICE, F&l, UNDERGROUND, METER
PURCHASED BY CONTRACTOR
ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
ELECTRICAL SERVICE WIRE
PRESTRESSED CONCRETE POLE, F&l, TYPE P-11 SERVICE POLE
ALUMINUM SIGNALS POLE, PEDESTAL
MAST ARM,F&l, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE-60
MAST ARM,F&l, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)
TRAFFIC SIGNAL, F&l, 3 SECTION, 1 WAY, ALUMINUM
TRAFFIC SIGNAL, F&l, 5 SECTION, 1 WAY, ALUMINUM
PEDESTRIAN SIGNAL, F&lI, LED - COUNT DOWN, 1 DIRECTION
PEDESTRIAN SIGNAL, F&l, LED - COUNT DOWN, 2 DIRECTIONS
LOOP DETECTOR INDUCTIVE, F&l, TYPE 10
LOOP ASSEMBLY, F&l, TYPE B
LOOP ASSEMBLY, F&l, TYPE F
PEDESTRIAN DETECTOR, F&l, POLE OR CONTROLLER CABINET
MOUNTED DETECTOR STATION & SIGN
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
SYSTEM AUXILIARIES, F&l, UNINTERRUPTIBLE POWER SOURCE
SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL
SIGNAL PEDESTAL REMOVAL
COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT
CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY
DETECTOR PEDESTRIAN ASSEMBLY REMOVE
CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE
INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME
SIGN PANELS, F & I, 15 OR <
SIGN PANELS, REMOVE
TMS INDUCTIVE LOOP ASSEM, F&l, 2 LOOPS / LANE
TMS CABINET,F&I, TYPE 111, PEDESTAL MNT, 2 BACKPLANE

SIGNALIZATION
UNDERGROUND
SAWCUT & PLACE UNDER

INTERSECTION,

SECTION 0005 UTILITIES
INITIAL CONTINGENCY AMOUNT, DO NOT BID
UTILITY WORK- JPAZUTILITY AGREEMENT, SEWER
(20820775601)

UTILITY WORK- JPAZUTILITY AGREEMENT, WATER
(20820775601)

(20820775601)

SECTION 0006
PULL & JUNCTION BOX, F&l, PULL BOX
ITS CCTV CAMERA, F&l, DOME ENCLOSURE - PRESSURIZED
ITS CCTV CAMERA, REMOVE & STOCKPILE
ITS FIBER OPTIC CABLE, F& 1, UNDERGROUND, 2 -12 FIBERS
ITS FIBER OPTIC CABLE,RELOCATE,UNDERGROUND
ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION

EA

LF

LF

LF
Pl

INTELLIGENT TRANSPORTATION SYSTEM

EA
EA
EA
LF
LF
EA

24.000
28.000
0.515
600.000
530.000
119.000

1.000

S>>>>>>>>>>>
2.000

S>>>>>>>>>>>
2,774.000
115.000

1,165.000
2.000

45_.000
2.000

2.000
70.000
2.000
7.000
1.000
3.000
30.000
3.000
10.000
2.000
23.000
27.000
32.000
14.000

2.000
2.000
26.000
16.000
1.000
4.000
2.000
16.000
2.000
8.000
6.000
17.000
9.000
2.000

>>>>>>>>>>>>
1.000
1.000

1.000

S>S>>>>>>>>>
1.000

1.000

1.000
262.000
95.000
48.000



CALL ORDER : 001

ALT ITEM NO.

0783

0783

0783
0783
0783
0783
0784
0784

3 14

3 16
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4112
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PROPOSAL 1D : E2R24 CONTINUED

ITS FIBER OPTIC CONNECTION HARDWARE, F&l, BUFFER TUBE
FAN OUT KIT

ITS FIBER OPTIC CONNECTION HARDWARE, F&l, PATCH PANEL.
FIELD TERMINATED

ITS CONDUIT, F& 1, ABOVEGROUND

ITS CONDUIT, F& 1, UNDERGROUND

ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL
ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE
ITS MANAGED FIELD ETHERNET SWITCH, F&l

ITS DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER, F&l,
HARDENED ENCODER

LF
LF
EA
EA

EA

FA/NFA
QUANTITY

8.000
2.000

40.000
79.000
2.000
1.000
2.000
2.000



BID SOLICITATIONENOTICENANDFAPPROXIMATETQUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING 1D: 02130515 CALL ORDER: 002 PROPOSAL ID: E2R75 DISTRICT: 02
COUNTIES : DUVAL

ROAD NAME : SR 111 (EDGEWOOD AV)

LIMITS : FROM INA STREET TO EDGEWOOD DRIVE
FINPROJ NO(S): FEDERAL AID NO(S): MAJOR WORK TYPE:
43122415201 (*) NZ7A PEDESTRIAN SAFETY IMPROVEMENT
43122425201 N/ZA BRIDGE - PAINTING

TOTAL ROADWAY LENGTH: 0.000 MILES CONTRACT DAYS: 180

TOTAL BRIDGE LENGTH: 0.335 MILES LETTING DATE : 05/15/13

TOTAL PROPOSAL LENGTH: 0.335 MILES CONTRACT EXECUTION DAYS: 10

SPECIAL START DATE: N/A
ACQUIS./FLEXIBLE START TIME : 15 Days (Acq. Time)
PROPOSAL BUDGET ESTIMATE: $2,535,187.00

PROPOSAL PACKAGE FEE(PLANS + PROPOSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0.00

DESCRIPTION:

(SR 111 (Edgewood Av) From Ina Street to Edgewood Drive) Base Work, Shoulder Treatment, Drainage
Improvements, Curb & Gutters, Lighting, Highway Signing, Bridges, Sidewalks, Bridge Painting and
other incidental construction on S.R. 111 (Bridge No. 720125) from Ina Street (MP 6.062) to 60~
East of Edgewood Drive N. (MP 6.559). PREQUALIFICATION REQUIRED. LEGAL REQUIREMENTS AND
RESPONSIBILITY TO THE PUBLIC - RAILROADS” INSURANCE REQUIREMENTS SPECIAL PROVISION 7-13.4. EXPEDITE
BIDDING OR BID EXPRESS MANDATORY.

FA/NFA
ALT ITEM NO. DESCRIPTION UNITS QUANTITY
<LLLLLLLLL LK SECTION 0001 STRUCTURES SSSSSSSSS>>>
0110 3 REMOVAL OF EXISTING STRUCTURE (43122415201) LS 1.000
0400 2 4 CONC CLASS 11, SUPERSTRUCTURE CcYy 161.900
0400 2 10 CONCRETE CLASS 11, APPROACH SLABS CcY 22.200
0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE LB 19,113.000
0415 1 9 REINFORCING STEEL- APPROACH SLABS LB 2,126.000
0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED LF 196.000
JOINT WITH BACKER ROD
0460 1 1 STRUCT STEEL- REHAB, CARBON LB 6,438.000
0521 5 8 CONCRETE TRAFFIC RAILING, BRIDGE,RETROFIT-VERTICAL FACE LF 1,887.000
0550 10315 FENCING, TYPE R, 0-5.0", VERTICAL LF 1,887.000
0550 10354 FENCING, TYPE R, 8.1-10.0", WITH PARTIAL ENCLOSURE, LF 1,808.000
TYPE R ONLY
0561 1 COATING EXISTING STRUCTURAL STEEL (43122425201) LS 1.000
<LLLLLLLL<L<L< SECTION 0002 ROADWAY SSSSSSSS>S>S>>
0101 1 MOBILIZATION (43122415201) LS 1.000
0101 1 MOBILIZATION (43122425201) LS 1.000
0102 1 MAINTENANCE OF TRAFFIC (43122415201) LS 1.000
0102 60 WORK ZONE SIGN ED 5,140.000
0102 71 14 BARRIER WALL, TEMPORARY, F&lI, TYPE K LF 2,563.000
0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K LF 775.000
0102 74 1 TEMPORARY BARRICADE- TYPES I, 11, DI, VP, DRUM, OR LCD ED 21,320.000
0102 74 2 BARRICADE, TEMPORARY, TYPE I1I1l, 6" ED 1,780.000
0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED 360.000
0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B ED 2,080.000
0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER EA 311.000
0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C,STEADY BURN ED 3,280.000
0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY LO 5.000
PROJECTS AND LESS THAN 50
0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED 328.000
0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID LF 6,297.000
0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID LF 6,072.000
0104 10 3 SEDIMENT BARRIER LF 3,302.000
0104 11 FLOATING TURBIDITY BARRIER LF 354.000
0104 18 INLET PROTECTION SYSTEM EA 9.000
0107 1 LITTER REMOVAL AC 12.000
0107 2 MOWING AC 12.000
0110 1 1 CLEARING & GRUBBING (43122415201) LS 1.000
0120 1 REGULAR EXCAVATION CY 403.500
0120 6 EMBANKMENT CcY 485.600



CALL ORDER :

002

PROPOSAL 1D : E2R75 CONTINUED

ALT ITEM

NO.

UNITS

FA/NFA
QUANTITY

0285710

0334
0337

0339
0400
0400
0425
0425
0425
0430

113
7 33

011
1 2
1311
1351
2 63
94 1

0430175118
0430175124

0515
0520
0522
0536
0536
0536
0536
0536
0536
0570
0999
0999

1
10

1

VOO R R,

73

85 24
1 2

25

25

<L L L L L L L L

0700
0700
0710
0710

0710
0710

20 11
20 60
11111
11131

11211
90

0713102111
0713102211
0713102533

<LLL L L L L L LK L

0715
0715
0715

0715
0715
0715

112
211
4022

4300
7 11
14 11

OPTIONAL BASE, BASE GROUP 10

SUPERPAVE ASPHALTIC CONC, TRAFFIC C

ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5,
RUBBER

MISCELLANEOUS ASPHALT PAVEMENT

CONCRETE CLASS NS, GRAVITY WALL

CONCRETE CLASS I, ENDWALLS

INLETS, CURB, TYPE P-1, <10*

INLETS, CURB, TYPE P-5, <10*

MANHOLES, P-8, PARTIAL

DESILTING PIPE, O - 24"

PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24'S/CD
PIPE HANDRAIL - GUIDERAIL, STEEL

CONCRETE CURB & GUTTER, TYPE F

SIDEWALK CONCRETE, 4" THICK

GUARDRAIL -ROADWAY

GUARDRAIL- PIPE RAIL

GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL
GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE
GUARDRAIL REMOVAL

GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL

PERFORMANCE TURF, SOD
INITIAL CONTINGENCY AMOUNT, DO NOT BID (43122425201)
INITIAL CONTINGENCY AMOUNT, DO NOT BID (43122415201)

SECTION 0003 SIGNING
SINGLE POST SIGN, F&I, LESS THAN 12 SF
SINGLE POST SIGN, REMOVE
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6",
10-30 OR 3-9 SKIP
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
PAINTED PAVEMENT MARKINGS, FINAL SURFACE
(43122415201)
PREFORMED TAPE, HIGH PERFORMANCE, WHITE, SOLID, 6"
PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"
PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST,
SKIP, 9"

SECTION 0004 LIGHTING
LIGHTING CONDUCTORS, Fé&lI, INSULATED, NO.8 - 6
LIGHTING - CONDUIT, F&l, UNDERGROUND
LIGHT POLE COMPLETE,F&l, SPECIAL FOUNDATION, WIND SPEED
130,POLE HEIGHT 45*
LIGHT POLE COMPLETE, INSTALL
LOAD CENTER, F&l, SECONDARY VOLTAGE
LIGHTING - PULL BOX, F&l, ROADSIDE-MOULDED

AS

NM
GM

NM
LS

NM

NM
GM

LF
LF
EA
EA

EA

352.000
44.800
14.900

41.100
98.900
2.200
1.000
2.000
1.000
143.000
9.000
8.000
1,887.000
1,968.000
1,928.000
1,863.000
1,808.000
4_.000
4.000
123.000
4.000
1,776.000
1.000
1.000

>>>>>>>>>>>>
1.000
1.000
0.248
0.235

0.235
1.000

0.357
0.357
0.357

S>>>>>>>>>>>
3,276.000
325.000
4.000

20.000
1.000
3.000



BID SOLICITATIONENOTICENANDFAPPROXIMATETQUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING 1D: 02130515 CALL ORDER: 003 PROPOSAL ID: E2R82 DISTRICT: 02
COUNTIES : TAYLOR

ROAD NAME : PERRY MAINT
LIMITS  ROUTINE MAINT. CONTRACTS PRIMARY
FINPROJ NO(S): FEDERAL AID NO(S): MAJOR WORK TYPE:
41021517292 (*) NZ7A ROUTINE MAINTENANCE
TOTAL ROADWAY LENGTH: 0.000 MILES CONTRACT DAYS: 30
TOTAL BRIDGE LENGTH:= 0.000 MILES LETTING DATE : 05/15/13
TOTAL PROPOSAL LENGTH: 0.000 MILES CONTRACT EXECUTION DAYS: 10

SPECIAL START DATE: N/A
ACQUIS./FLEXIBLE START TIME : 15 Days (Acq. Time)
PROPOSAL BUDGET ESTIMATE: $192,000.00

PROPOSAL PACKAGE FEE(PLANS + PROPOSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0.00

DESCRIPTION:

Provide project control, supervision, all labor and equipment, and perform all operations in
connection with improvement of the soil underlying an existing depression area on SR 55/US 19 South
located in the northbound lanes approximately 900 feet South of Lee Roy Morgan Road and 2.4 miles
South of Bill Howell Road in Taylor County (also referred to as Depression Area 2 as shown on the
plans) by injection of cement grout. LUMP SUM. EXPEDITE BIDDING OR BID EXPRESS MANDATORY .

FA/NFA
ALT ITEM NO. DESCRIPTION UNITS QUANTITY
<< SECTION 0001 PRESSURE GROUTING (CF) >S>>>>>>>>>>>

EO99 1 LUMP SUM LS 1.000



BID SOLICITATIONENOTICENANDFAPPROXIMATETQUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING ID: 02130515 CALL ORDER: 004 PROPOSAL ID: E2R89
COUNTIES : DISTRICT-WIDE
ROAD NAME : D/W Tape Contract

LIMITS

TOTAL ROADWAY
TOTAL BRIDGE
TOTAL PROPOSAL

FINPROJ NO(S): FEDERAL AID NO(S): MAJOR WORK TYPE:
40341865211 (*) NZ7A SIGNING/PAVEMENT MARKINGS
LENGTH: 0.000 MILES CONTRACT DAYS: 60

LENGTH:= 0.000 MILES LETTING DATE : 05/15/13
LENGTH: 0.000 MILES CONTRACT EXECUTION DAYS: 10

SPECIAL START DATE: N/A

ACQUIS./FLEXIBLE START TIME :

PROPOSAL BUDGET ESTIMATE: $300,000.00

PROPOSAL PACKAGE FEE(PLANS + PROPOSAL): $0.00 PLANS ONLY FEE: $0.00

DESCRIPTION:
Remove existing striping and replace with high-performance tape and place thermoplastic on newly

resurfaced roadways.

submitted with the bid. EXPEDITE BIDDING OR BID EXPRESS MANDATORY.

ALT ITEM

NO.

DESCRIPTION UNITS

DISTRICT: 02

15 Days (Acq. Time)

SPECS ONLY FEE: $0.00

Experience in Pavement Markings (Form 850-070-06) must be completed and

FA/NFA
QUANTITY

<L L L L L L L L L L

0711
0711
0711
0711

0711
0711
0711
0711

11111
11123
11125
11131

11170
11211
11224
17

0713102111
0713102211
0713102231
0713102513

E706

1 42

SECTION 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)>>>>>>>>>>>>
NM

THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"
THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"
THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR
3-9 LANE DROP

THERMOPLASTIC, STANDARD, WHITE, ARROW

THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"
THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"
THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT
MARKINGS

PREFORMED TAPE, HIGH PERFORMANCE, WHITE, SOLID, 6"
PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"
PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SKIP, 6"
PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST,
SOoL1D, 9"

REFLECTIVE PAVEMENT MARKER(REM AND REPL)(CLASS B)

LF
LF
GM

EA
NM
LF
SF

NM
NM
GM
NM

EA

1.500
1,000.000
150.000
0.500

6.000
1.500
500.000
35,000.000

6.500
5.750
1.000
1.500

2,000.000



