BID SOLICITATIONENOTICENANDFAPPROXIMATETQUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING ID: 02080123 CALL ORDER: 005 PROPOSAL ID: E2K50 DISTRICT: 02
COUNTIES : MADISON

ROAD NAME : Tree Trimming and Brush Removal
LIMITS : Madison County Interstate

FINPROJ NO(S): 41021527207 (*) FEDERAL AID NO: N/A WORK MIX: ROUTINE MAINTENANCE

TOTAL ROADWAY LENGTH: 0.000 MILES CONTRACT DAYS: 90
TOTAL BRIDGE LENGTH: 0.000 MILES LETTING DATE : 01/23/08
TOTAL PROPOSAL LENGTH: 0.000 MILES CONTRACT EXECUTION DAYS: 20
SPECIAL START DATE: N/A
ACQUIS./FLEXIBLE START TIME : 14

PROPOSAL BUDGET ESTIMATE: $65,000.00

PROPOSAL PACKAGE FEE(PLANS + PROPOSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0.00

DESCRIPTION:
Pruning and trimming trees and brush removal within the Department's right-of-way in areas specified in this contract. Budget estimate is $65,000.00. Completion time is 90 calendar days. A MANDATORY PREBID CONFERENCE will be held at Perry Maintenance Crew Building, Training Room, 657 Plantation Road, Perry, FL on January 10, 2008 at 11:00 a.m.

ALT	ITEM NO.	DESCRIPTION	UNITS	FA/NFA QUANTITY
<<<<<<<<<<<<		SECTION 0001 TREE TRIMMING AND REMOVAL (MH)		>>>>>>>>>>>>
	E580336 4	PRUNING AND TRIMMING (TREES AND SHRUBS)	PM	51.000

BID SOLICITATIONENOTICENANDFAPPROXIMATETQUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING ID: 02080123 CALL ORDER: 002 PROPOSAL ID: E2K99 DISTRICT: 02
COUNTIES : PUTNAM

ROAD NAME : SR 26
LIMITS : FROM ALACHUA C/L TO SR 100

FINPROJ NO(S): 20992025201 (*) FEDERAL AID NO: N/A WORK MIX: RESURFACING

TOTAL ROADWAY LENGTH: 5.307 MILES CONTRACT DAYS: 180
TOTAL BRIDGE LENGTH: 0.000 MILES LETTING DATE : 01/23/08
TOTAL PROPOSAL LENGTH: 5.307 MILES CONTRACT EXECUTION DAYS: 20
SPECIAL START DATE: N/A
ACQUIS./FLEXIBLE START TIME : 16

PROPOSAL BUDGET ESTIMATE: $4,547,088.00

PROPOSAL PACKAGE FEE(PLANS + PROPOSAL): $5.00 PLANS ONLY FEE: $5.00 SPECS ONLY FEE: $0.00

DESCRIPTION:
Milling and resurfacing, base work, shoulder treatment, drainage improvements, highway signing improvements, guardrail improvements, box culvert, sidewalk improvements and other incidental construction for SR 26 from Melrose to SR 100 (5.307 miles). Budget estimate is $4,547,088.00. Completion time is 180 calendar days. Lump Sum Contract. Prequalification is required. Call 386-961-7532 for technical information.

ALT	ITEM NO.	DESCRIPTION		UNITS	FA/NFA QUANTITY
<<<<<<<<<<<<		SECTION 0001 ROADWAY			>>>>>>>>>>>>
	0999 2	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	(20992025201)	LS	1.000
	0999 25	INITIAL CONTINGENCY AMOUNT, DO NOT BID	(20992025201)	LS	1.000

BID SOLICITATIONENOTICENANDFAPPROXIMATETQUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING ID: 02080123 CALL ORDER: 001 PROPOSAL ID: E2L07 DISTRICT: 02
COUNTIES : BAKER

ROAD NAME : I-10 INTERCHANGE
LIMITS : AT SR 121

FINPROJ NO(S): 21300135201 FEDERAL AID NO: N/A WORK MIX: LANDSCAPING
21300145201 (*) N/A LANDSCAPING

TOTAL ROADWAY LENGTH: 0.000 MILES CONTRACT DAYS: 120
TOTAL BRIDGE LENGTH: 0.000 MILES LETTING DATE : 01/23/08
TOTAL PROPOSAL LENGTH: 0.000 MILES CONTRACT EXECUTION DAYS: 20
SPECIAL START DATE: N/A
ACQUIS./FLEXIBLE START TIME : 16

PROPOSAL BUDGET ESTIMATE: $171,676.00

PROPOSAL PACKAGE FEE(PLANS + PROPOSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0.00

DESCRIPTION:
Landscaping along I-10 (SR 8) at SR121 (6th Street) and at SR 228 (5th Street). Lump Sum

ALT	ITEM NO.	DESCRIPTION		UNITS	FA/NFA QUANTITY
<<<<<<<<<<<<		SECTION 0001 LANDSCAPE / PERIPHERAL			>>>>>>>>>>>>
	0999 2	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	(21300135201)	LS	1.000
	0999 2	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	(21300145201)	LS	1.000
	0999 25	INITIAL CONTINGENCY AMOUNT, DO NOT BID	(21300145201)	LS	1.000
	0999 25	INITIAL CONTINGENCY AMOUNT, DO NOT BID	(21300135201)	LS	1.000

BID SOLICITATIONENOTICENANDFAPPROXIMATETQUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING ID: 02080123 CALL ORDER: 003 PROPOSAL ID: E2L12 DISTRICT: 02
COUNTIES : ALACHUA

ROAD NAME : SR 121
LIMITS : FROM NW 5TH AVENUE TO US 441

FINPROJ NO(S): 20771235201 (*) FEDERAL AID NO: N/A WORK MIX: RESURFACING

TOTAL ROADWAY LENGTH: 4.475 MILES CONTRACT DAYS: 150
TOTAL BRIDGE LENGTH: 0.000 MILES LETTING DATE : 01/23/08
TOTAL PROPOSAL LENGTH: 4.475 MILES CONTRACT EXECUTION DAYS: 20
SPECIAL START DATE: N/A
ACQUIS./FLEXIBLE START TIME : 16

PROPOSAL BUDGET ESTIMATE: $3,119,880.00

PROPOSAL PACKAGE FEE(PLANS + PROPOSAL): $5.00 PLANS ONLY FEE: $5.00 SPECS ONLY FEE: $0.00

DESCRIPTION:
Milling and resurfacing including signing, pavement markings, signal loop replacement, guardrail installation, drainage improvements, and pedestrian signal installation on SR 121 from NW 5th Ave. to US 441 (4.475 miles). Budget estimate is $3,119,880.00. Completion time is 150 calendar days. Prequalification is required. Lump Sum Contract. Call 386-961-7532 for technical information

ALT	ITEM NO.	D E S C R I P T I O N	UNITS	FA/NFA QUANTITY
<<<<<<<<<<<		SECTION 0001 ROADWAY		>>>>>>>>>>>
	0999 2	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LS	1.000
	0999 25	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	1.000

BID SOLICITATIONENOTICENANDFAPPROXIMATETQUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING ID: 02080123 CALL ORDER: 004 PROPOSAL ID: E2L13 DISTRICT: 02
COUNTIES : LEVY

ROAD NAME : SR 320
LIMITS : FROM PARK ENTRANCE TO US 19

FINPROJ NO(S): 21029225201 (*) FEDERAL AID NO: N/A WORK MIX: RESURFACING

TOTAL ROADWAY LENGTH: 6.997 MILES
TOTAL BRIDGE LENGTH: 0.000 MILES
TOTAL PROPOSAL LENGTH: 6.997 MILES

CONTRACT DAYS: 60
LETTING DATE : 01/23/08
CONTRACT EXECUTION DAYS: 20
SPECIAL START DATE: N/A
ACQUIS./FLEXIBLE START TIME : 16

PROPOSAL BUDGET ESTIMATE: $2,049,888.00

PROPOSAL PACKAGE FEE(PLANS + PROPOSAL): $5.00 PLANS ONLY FEE: $5.00 SPECS ONLY FEE: $0.00

DESCRIPTION:
Milling and resurfacing, drainage improvements, highway signing improvements and other incidental construction for SR 320 from Manatee Springs State Park to US 19 (6.997 miles). Budget estimate is $2,049,888.00. Completion time is 60 calendar days. Prequalification is required. Lump Sum Contract. Call 386-961-7532 for technical information.

ALT	ITEM NO.	D E S C R I P T I O N		UNITS	FA/NFA QUANTITY
<<<<<<<<<<<<		SECTION 0001 ROADWAY			>>>>>>>>>>>>
	0999 2	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	(21029225201)	LS	1.000
	0999 25	INITIAL CONTINGENCY AMOUNT, DO NOT BID	(21029225201)	LS	1.000

BID SOLICITATIONENOTICENANDFAPPROXIMATETQUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING ID: 02080123 CALL ORDER: 006 PROPOSAL ID: E2L29 DISTRICT: 02
COUNTIES : ALACHUA

ROAD NAME : Road Depression Repair
LIMITS : Alachua

FINPROJ NO(S): 41021317241 (*) FEDERAL AID NO: N/A WORK MIX: ROUTINE MAINTENANCE

TOTAL ROADWAY LENGTH: 0.000 MILES
TOTAL BRIDGE LENGTH: 0.000 MILES
TOTAL PROPOSAL LENGTH: 0.000 MILES

CONTRACT DAYS: 60
LETTING DATE : 01/23/08
CONTRACT EXECUTION DAYS: 10
SPECIAL START DATE: N/A
ACQUIS./FLEXIBLE START TIME : 14

PROPOSAL BUDGET ESTIMATE: $232,000.00

PROPOSAL PACKAGE FEE(PLANS + PROPOSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0.00

DESCRIPTION:
Pressure grout injection stabilization of subgrade on SR 26 in the vicinity of West 46th Street in Gainesville, Florida.

ALT	ITEM NO.	DESCRIPTION	UNITS	FA/NFA QUANTITY
<<<<<<<<<<<<		SECTION 0001 PRESSURE GROUTING (CF)		>>>>>>>>>>>>
	0173 74	CEMENT - PRESSURE GROUTING	CY	800.000
	0173 76	GROUT PIPE INSTALLATION	LF	4,200.000
	E101 1 1	MOBILIZATION	LO	1.000