

CALL ORDER : 003  
LETTING DATE : 06/24/09 2:00 P.M.  
SET-ASIDE :  
CONTRACT TIME : 120  
PROPOSAL ID : E2N08  
DISTRICT : 02  
U/R CODE :  
WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :  
DESIGN BUILD - Safe Routes to School (SRTS) Sidewalk  
Sidewalk (5' wide by 4" thick and 6" thick for all  
driveways) not 5' wide and 4' thick. in Lake City at Niblack  
Elementary School and Westside Elementary School in Columbia  
County, Florida.

Niblack Elementary School:

- Sidewalk along the West Side of NE Colorado Terrace between NE Martin Luther King Street to NE Montana Street, connecting to the existing sidewalk along the North side of NE Martin Luther King Street.
- Sidewalk along the East Side of NE Colorado Terrace between NE Montana Street to NE Bailey Street, connecting to the existing sidewalk along the North side of NE Bailey Street.
- Add a crosswalk at the North leg of the Martin Luther King Street Intersection and relocate stop bar and stop sign to accommodate crosswalk.
- Add a crosswalk at the South leg of the NE Montana Street Intersection and relocate stop bar and stop sign to accommodate crosswalk.
- Add a crosswalk at the East leg of the NE Montana Street Intersection and add advanced school crossing signs and pavement markings.
- Add a crosswalk at the East leg of the NE Bailey Street Intersection and add advanced school crossing signs and pavement markings.
- Add a crosswalk on NE Broadway Avenue at the North leg of the NE Bailey Street Intersection to connect the existing sidewalks and add advanced school crossing signs and pavement markings on northbound approach only.
- Add a crosswalk across the school's entrance at the NE Center Avenue Intersection and across NE Center Avenue North of the school's entrance. Replace school crossing signs and pavement markings to bring up to current standards.

Westside Elementary School:

- Sidewalk along the West Side of CR252B / NE Callahan Avenue between SW Timber Ridge Dr. tying into the existing sidewalk on the south side of the driveway to West side Elementary School.
- Sidewalk along the West Side of CR252B / NE Callahan Avenue between Troy Road to the Entrance at the Preserve at Laurel Lake Subdivision. A gravity wall is required in two locations totaling 630 feet. The ditch will require regrading in two locations and three side drains must be relocated.
- Add a crosswalk at the West leg of the CR252B / NE

Callahan Avenue across SW Troy Street; add advanced school crossing signs and pavement markings. Pedestrian signals and pushbutton detectors should be installed across the west leg and the stop bar must be relocated. Replace school crossing signs and pavement markings to bring up to current standards.

- Add a crosswalk across Sunup Road, SW Philips Circle and the entrance to the Preserve at Laurel Lake Subdivision (removal of existing median striping and relocation of the stop bar will be needed).

FINPROJ(S) : 42473415201 (\*) F.A. NO. : SRTS070A COUNTIES : COLUMBIA

LOCAL NAME : COLUMBIA COUNTY ROAD NAME :  
 PROJ LIMITS : SAFE ROUTES TO SCHOOL @ NIBLACK & WESTSIDE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	( 1 ) CDM CONTRACTING, INC.		( 2 ) COXWELL, J.B. CONTRACTING,		( 3 ) TRANSPORTATION STRUCTURES, INC.	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42473415201	LUMP	299352.70000	299352.70	321870.20000	321870.20	343500.00000	343500.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42473415201	LUMP	23500.00000	23500.00	23500.00000	23500.00	23500.00000	23500.00
SECTION 0001 TOTALS			\$ 322,852.70		\$ 345,370.20		\$ 367,000.00
CONTRACT TOTALS			\$ 322,852.70		\$ 345,370.20		\$ 367,000.00

FLORIDA DEPARTMENT OF TRANSPORTATION  
 TABULATION OF BIDS

DATE : 07/07/09  
 PAGE : 003 -5

CALL ORDER: 003

PROPOSAL ID: E2N08

LETTING DATE: 06/24/09 2:00 P.M.

DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	( 4 ) CURT'S CONSTRUCTION, INC		( 5 ) SANTA CRUZ CONSTRUCTION, IN		( 6 ) ANDERSON COLUMBIA CO., INC.	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42473415201	LUMP	348728.40000	348728.40	351729.00000	351729.00	370450.00000	370450.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42473415201	LUMP	23500.00000	23500.00	23500.00000	23500.00	23500.00000	23500.00
SECTION 0001 TOTALS			\$ 372,228.40		\$ 375,229.00		\$ 393,950.00
CONTRACT TOTALS			\$ 372,228.40		\$ 375,229.00		\$ 393,950.00

FLORIDA DEPARTMENT OF TRANSPORTATION  
 TABULATION OF BIDS

DATE : 07/07/09  
 PAGE : 003 -6

CALL ORDER: 003

PROPOSAL ID: E2N08

LETTING DATE: 06/24/09 2:00 P.M.

DISTRICT: 02

		( 7 )		( 8 )		( 9 )	
		C.A.P. CONTRACTING INC.		SEMPER FI SERVICES, LLC		ONAS CORPORATION	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42473415201	LUMP	380000.00000	380000.00	387533.71000	387533.71	395631.67000	395631.67
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42473415201	LUMP	23500.00000	23500.00	23500.00000	23500.00	23500.00000	23500.00
SECTION 0001 TOTALS			\$ 403,500.00		\$ 411,033.71		\$ 419,131.67
CONTRACT TOTALS			\$ 403,500.00		\$ 411,033.71		\$ 419,131.67

FLORIDA DEPARTMENT OF TRANSPORTATION  
 TABULATION OF BIDS

DATE : 07/07/09  
 PAGE : 003 -7

CALL ORDER: 003

PROPOSAL ID: E2N08

LETTING DATE: 06/24/09 2:00 P.M.

DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	( 10 ) SAYAR ENTERPRISES, INC. DBA		( 11 ) JOYNER CONSTRUCTION, INC.		( )	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42473415201	LUMP	412000.00000	412000.00	535480.00000	535480.00		
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42473415201	LUMP	23500.00000	23500.00	23500.00000	23500.00		
SECTION 0001 TOTALS			\$ 435,500.00		\$ 558,980.00		\$
CONTRACT TOTALS			\$ 435,500.00		\$ 558,980.00		\$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Jane E. Jones-Redd  
 District Contracts Administrator

7-7-2009  
 DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY.

POSTING BEGINS JULY 7, 2009 AT 4:15 P.M. AND ENDS JULY 10, 2009 @ 5:00 P.M.