

CHARLIE CRIST
GOVERNOR

Florida Department of Transportation

1109 South Marion Avenue
Lake City, Florida 32025

STEPHANIE C. KOPELOUSOS
SECRETARY

December 15, 2009

To: Shortlisted proposers:

Anderson Columbia Co., Inc. / HDR Engineering, Inc.
Archer Western Contractors / GAI Consultants
Johnson Brothers and Misener Marine / Wilbur Smith Associates
Kiewit Southern Company / HNTB Corporation

Addendum No.: 5

Project #: E2N35

Design Build for construction of SR 9B from US 1 to SR 9A in Duval County, a limited access concrete road construction project on a new alignment, Jacksonville, Florida.

Project #s: **209293-2 ARRA 550B and 209294-1 ARRA 549B**

The Calendar of Events has been changed.

Note the changes to the posting for question period.

Monday, Dec. 21 at noon

Deadline for posting questions on the web site.

Thursday, Dec. 24 at noon

Deadline for posting answers on the web site.

Please sign, date and email a copy of this addendum back to me today to indicate receipt. A copy of all addendums are to be returned with your bid package.

Company Name

Date

Signature

PROCUREMENT CALENDAR (SCHEDULE) OF EVENTS
DESIGN BUILD, ADJUSTED SCORE

An Economic Stimulus Project (ARRA)
(No Stipends)
E2N35

Addendum # 5 Dated 12-15-09

Design Build for construction of SR 9B from US 1 to SR 9A in Duval County, a limited access concrete road construction project on a new alignment, Jacksonville, Florida.

Project #s: **209293-2 ARRA 550B and 209294-1 ARRA 549B**

December 21, (Monday) - Noon

Deadline for posting questions on the web site

www2.dot.state.fl.us/construction/bidquestionmain.asp

Watch daily for questions as they come in - they will be answered.

December 24, 2009 (Thursday) - Noon

Deadline for posting answers on the web site.

January 13, 2010 (Wednesday) 2:00 p.m.

Deadline for Receipt of Technical Proposals

January 28, 2010 (Thursday)

Technical Review Committee Meeting to ask fact finding questions to each proposer in a one on one meeting, if needed.

February 11, 2010 (Thursday) 2:00 p.m.

Technical Review Committee presents scores.

February 11, 2010 (Thursday) 2:00 p.m.

Price package due/opened/added to scoring sheets publically.

February 16, 2010 (Tuesday) 8:30 a.m.

Executive (Selection) Committee meeting.

February 16, 2010 (Tuesday) 12:00 noon

Concurrence Letter to FHWA by email. (Project has FHWA full oversight.)

March 3, 2010 (Wednesday)

Award encumbrance to be requested.

March 4, 2010 (Thursday)

Award encumbrance received approved.

March 8, 2010 (Monday) 4:45 p.m.

Posting for award begins.

March 11, 2010 (Thursday) 5:00 p.m.

Posting for award ends.

March 12, 2010 (Friday)

Project award by email for signing/overnight return with bond and insurance.

March 19, 2010 (Friday)

Execution of contract by FDOT.

All advertised Public Meeting are held at the Florida Department of Transportation, District 2 located at 1109 S. Marion Avenue, Lake City, Florida 32025-5874.

Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to: patsy.elkins@dot.state.fl.us or call telephone number (386)758-3703. Special accommodation requests under the Americans with Disabilities Act should be made at least seven days prior to the public meeting.