

**Addendum #1 (5-28-09)**

FLORIDA DEPARTMENT OF TRANSPORTATION  
DISTRICT 2  
1109 S. Marion Avenue, Mail Station 2015  
Lake City, Florida 32025-5874

**Economic Stimulus Plan Project**

**CONTRACT # E2N55, FDOT PROJECT # 42622515201, FEDERAL # ARRA 045B**

**PROJECT DESCRIPTION:**

OPERATIONAL IMPROVEMENTS AT THE INTERSECTION OF SR45 AND SOUTHWEST 30<sup>TH</sup> AVENUE,  
GAINESVILLE, FL (ALACHUA COUNTY)

This is a Design Build, low bid, technically acceptable project with the advertising estimate of \$700,000.

The prequalifications are as follows:

**Design: 3.1 Minor Highway Design**

**Construction: Sidewalk or Drainage**

The release of the official RFP will be tomorrow with a revised schedule showing dates of FHWA official fund authorization. Any documents that you have received previous to this date, please destroy and fax a new fax order form for the Official RFP with tomorrow's date.

This project continues on the advertised schedule with the updated version in the bid documents.

Please review all information, once reviewed to ensure all transmittal has been received, please sign this addendum and return to me by email.

Please also put a copy in the Technical submittal package.

It can be included in both the price portion of the submittal package which is completely separate from the RFP portion of the package. The Technical Review Committee needs to see that this and any addendums issued after this have been received and is so noted by the signed document included in the RFP portion.

---

Company Name

---

Date

---

Signature

Thanks,

Jane Jones-Redd, Purchasing Director  
386-758-3798

**DESIGN BUILD  
SCHEDULE OF EVENTS**

**FINANCIAL PROJECT # 42622515201  
Federal Aid Project Number(s): ARRA 045B  
CONTRACT # E2N55**

OPERATIONAL IMPROVEMENTS AT INTERSECTION SR 45 & SW 30<sup>TH</sup> AVE, Gainesville, FL.  
(Alachua County)

05/19/09                      Advertised on Internet (Professional Services & District Contracts/VBS)  
05/19/09                      Advertisement to Pre-Qualified Contractors  
05/19/09                      Advertise - Encumber funds

**5/27/09                      FHWA APPROVAL OF FUNDS FOR THIS PROJECT**

**5/28/09                      RELEASE OF THE RFP OFFICIALLY**

**07/15/09                      5:00 p.m.                      Deadline for technical questions**  
<http://www2.dot.state.fl.us/construction/bidquestionmain.asp>

**07/22/09                      5:00 p.m.                      Deadline for FDOT to reply to technical questions.**

**07/28/09                      2:00 p.m.\*                      Technical and Price Opening**  
Lake City District Office  
1109 South Marion Avenue  
Lake City, Florida 32025-5874

**08/03/09                      8:30 a.m.\*                      Technical Review Meeting**  
Lake City District Office  
1109 South Marion Avenue  
Lake City, Florida 32025-5874

**08/04/09                      8:30 a.m.\*                      Presentation of bids to Executive Committee, encumber funds**  
Lake City District Office  
1109 South Marion Avenue  
Lake City, Florida 32025-5874

**08/04/09                      4:15 p.m.                      Begin Posting – 72 hours**  
<http://www2.dot.state.fl.us/procurement/ads/advbld.htm> and  
<http://www.dot.state.fl.us/contractsadministrationdistrict2/>

**08/07/09                      5:00 p.m.                      End Posting – 72 hours**  
<http://www2.dot.state.fl.us/procurement/ads/advbld.htm> and  
<http://www.dot.state.fl.us/contractsadministrationdistrict2/>

**08/10/09                      Mail Contract Award Package to Contractor for Signature**

**08/14/09                      Contract returned to DOT for legal approval and execution**

**08/14/09                      Execution of Contract and mail to Contractor (2)**  
District Financial Services (2), Maintenance/Construction (3)  
District Contract Office File (1)

\* an asterisk indicates a public meeting