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CHARLIE CRIST 1109 S. Marion Avenue STEPHANIE C. KOPELOUSOS

GOVERNOR Lake City, Florida 32025-5874 SECRETARY

August 19, 2010
To: Shortlisted Proposers

Anderson Columbia/Connelly Wicker
Archer Western/Arcadis US Inc.

J. B. Coxwell/Parsons Transportation Group
Superior Construction/Jacobs Engineering

Addendum No.: 13

Project #. E2L64
Financial Project #213345-1-52-01 and 213345-1-56-01
Federal Project # 2955.281 |

Title of Project: Federal Oversight project for Design Build for a new 1-295 Interchange at Collins
Road, and for the construction of a concrete collector-distributor road system, which includes capacity
improvements for the Blanding Boulevard northbound on-ramp to 1-295 southbound and for the
resurfacing of Blanding Boulevard from the Clay County line to Collins Road.

The following items are changed from the RFP:
The following items are changed from the RFP:

1. The outside mainline shoulder slope may vary from .03 to .06 to maintain 0.3% minimum
longitudinal grade along barrier wall shown on T2.

2. All existing guardrail and other associated materials removed from the project shall become the
property of the design build team.

3. All permanent guardrail and associated materials shall be new.

4. All mainline I 295 shall be milled and resurfaced full width within the following limits:
[-295 southbound roadway Sta. 521+40.09 to Sta. 743+58.63 BL Survey SR 9A
[-295 northbound roadway north end of bridge over CSX to Sta. 746+66.11 BL Survey SR 9A

Please sign, date and email a copy of this addendum back to me today to indicate receipt. A copy of
each addendum is to be returned with your bid package.
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