



Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

1109 South Marion Avenue
Lake City, Florida 32025

STEPHANIE C. KOPELOUSOS
SECRETARY

February 9, 2010

To: Prospective Bidders

Addendum No.: **4, E2N43, Financial Project # 42598615201, 42598715201**
Upgrade of and addition to an existing ITS system along State Road 15 (US 17)
from Creighton Road in Clay County to Collins Road in Duval County.

The following changes shall be made to subject contract;

1.) Request for Proposal, SECTION VI – Design and Construction Criteria, Q – ITS PLANS, 7 – ITS Testing and Warranty (Page 41) –

1st Bullet, Component hardware failure – DELETE “within forty-eight (48) hours for non-emergency of notice of failure”. INSERT “within twenty-four (24) business hours for non-emergency after notice of failure. Non-emergency work will be required between the hours of 8:00 a.m. and 5:00 p.m., Monday through Friday, excluding holidays”.

2nd Bullet, Component Software failure - DELETE “within forty-eight (48) hours for non-emergency of notice of failure”. INSERT “within twenty-four (24) business hours for non-emergency after notice of failure. Non-emergency work will be required between the hours of 8:00 a.m. and 5:00 p.m., Monday through Friday, excluding holidays”.

3rd Bullet, Infrastructure failure - DELETE “within forty-eight (48) hours for non-emergency of notice of failure”. INSERT “within twenty-four (24) business hours for non-emergency after notice of failure. Non-emergency work will be required between the hours of 8:00 a.m. and 5:00 p.m., Monday through Friday, excluding holidays”.

2.) Request for Proposal, Attachment Number 1 – Intersection column – McIntosh Avenue – Update CCTV Mounting Height column – DELETE “X”.

You must sign, date and fax a copy of this addendum back to me by close of business today to indicate receipt. A copy of this addendum must be returned with your bid.

Company Name

Date

Signature

Thanks,
Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791