



## *Florida Department of Transportation*

**CHARLIE CRIST**  
GOVERNOR

1109 South Marion Avenue  
Lake City, Florida 32025

**STEPHANIE C. KOPELOUSOS**  
SECRETARY

February 16, 2010

To: Prospective Bidders

**Addendum No.: 5, E2N43, Financial Project # 42598615201, 42598715201**  
Upgrade of and addition to an existing ITS system along State Road 15 (US 17)  
from Creighton Road in Clay County to Collins Road in Duval County.

**THIS PROJECT HAS BEEN PULLED FROM THE FEBRUARY 17, 2010 LETTING.** We will be re-letting this project under a new contract number. You will be notified when then new advertisement is sent out to all contractors.

For those of you who have already sent your Technical and Prices Proposals, they will be sent back to you unopened.

You must sign, date and fax a copy of this addendum back to me by close of business today to indicate receipt. A copy of this addendum must be returned with your bid.

---

Company Name

---

Date

---

Signature

Thanks,  
Patsy Elkins, CPPB  
Contracts Coordinator  
Phone: 386-758-3703  
Fax: 386-758-3791

**ADDENDUM # 5**

**FLORIDA DEPARTMENT OF TRANSPORTATION**

District Two

LOW BID TECHNICALLY ACCEPTABLE - DESIGN BUILD, MINOR

Traffic Control Devices System on SR 15/US 17 from Clay County line to Collins Road and SR 15/US 17 from Creighton Road to Duval County line in Clay County.

CONTRACT # E2N43

FINANCIAL PROJECT # 42598615201, 42598715201

FEDERAL PROJECT # 4013 052P, 4013 050P

**REVISED SCHEDULE (CALENDAR) OF EVENTS**

**February 16, 2010 (Tuesday) 4:00 p.m. PROJECT PULLED FROM LETTING**

February 16, 2010 (Tuesday) 4:00 p.m. Posting Period begins

February 19, 2010 (Friday) 5:00 p.m. Posting period to end

*Failure to file a protest within the time prescribed in s. 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, F.S.*