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June 23, 2010   
   

To Companies Interested in this project:  

 

Addendum #6 

 

Attn:  Shortlisted Proposers: 

 

BBI Construction Management Inc./4M 

Peter R. Brown Construction Inc./CRA Architects 

R. M. Williams Construction, Inc./Fleischman-Garcia Architects 

    

Project #:  E2N44    
Restoration of Historic Train Depot  

State Financial Project # 210764-2-52-01 

 

 Single phase electrical power supply versus three phase electrical power supply: 

 

It is permissible to use a single phase electrical power supply instead of three phase 

power supply as long as the Engineer/Architect of Record can meet all the requirements 

of the project. However, a single phase power supply may not meet the need for the 

required capacities, nor may it be available for the capacities required.  The designer is to 

determine what equipment is required to meet the electrical needs.  

 

 In Section 8 -1 of the Division 1 which is a part of the RFP, it states as follows: 

 

8-1 Subletting or Assigning of Contracts. 

Do not, sell, transfer, assign or otherwise dispose of the Contract or Contracts or any 

portion thereof, or of the right, title, or interest therein, without written consent of the 

Department. If the Contractor chooses to sublet any portion of the Contract, the 

Contractor must provide a written request to sublet work on the Certification of Sublet 

Work form developed by the Department for this purpose. With the Engineer’s 

acceptance of the request, the Contractor may sublet a portion of the work, but shall 

perform with his own organization work amounting to not less than 40% of the total 

Contract amount. 

 

The requirements for the work of Section 8 of the Division 1 Design Build Specifications 

governs the amount of work that the Contractor shall perform with his own organization.  

 

 Division of rooms: 

 

A physical separation that can be secured shall be constructed between the meeting room 

and other parts of the building including the restroom areas. The Contractor shall account 



 

 

for in his bid that the walls on the east end of the building adjacent to the fireplace and 

parts of the ticket window walls including the ticket window may be required to be 

refinished and remain in the current locations. 

 

 

Please sign, date and email a copy of this addendum back to me today to indicate receipt. A copy 

of each addendum is to be returned with your bid package. 

 

__________________________________________________________ 

Company Name        Date 

 

__________________________________________________________ 
Signature 



 

 
 

FLORIDA DEPARTMENT OF TRANSPORTATION 

District  

ADJUSTED SCORE - DESIGN BUILD 

 

Restoration of Historic Train Depot  

Contract # E2N44 

State Financial Project # 210764-2-52-01 

Schedule (Calendar) of Events 

 

Websites where advertisement and posting of public information will be: 

Professional Services website: 

http://www2.dot.state.fl.us/procurement/ads/advdbld.htm; 

Vender Bid System:  

http://vbs.dms.state.fl.us/vbs/main_menu and 

District Two District Contract website:  

www.dot.state.fl.uscontractsadministrationdistrict2/.   

  

June 17, 2010 (Thursday) is changed from June 10, 2010 (Thursday)   

 Technical Review Committee Meeting to ask fact finding 

questions to each proposer in a one on one meeting.   

 

June 25, 2010 (Friday) 2:00 p.m.    Technical Review Committee presents scores.     

  

June 25, 2010 (Friday) 2:00 p.m.   Price package due/opened/added to scoring sheets publically.  

  

June 29, 2010 (Tuesday) 8:30 a.m.   Executive (Selection) Committee meeting.   

 

June 29, 2010 (Tuesday) 4:15 p.m.   Posting for award of the project begins  

 

July 2, 2010 (Friday) 5:00 p.m.   Posting for award ends for the project.  

  

July 6, 2010 (Tuesday)    Project award by email for signing/overnight return with bond and 

insurance.  

  

July 12, 2010 (Friday)     Execution of contract by FDOT.  

 

July 19, 2010 (Monday) 10:00 a.m.  Kick off Meeting  

   

Appointments for meetings with the shortlisted proposers Technical Questions shall be in alphabetical order at 

the following times on the date specified with the lead Design Build Engineer and Technical Review Committee 

members:  

 11:00 a.m. 

 01:30 p.m. 

 03:00 p.m. 

  

Public Meetings to be held at Florida Department of Transportation, District 2 District Office Complex,  

located at 1109 South Marion Avenue, Lake City, Florida 32025. Anyone needing special accommodations under the 

Americans with Disabilities Act of 1990 should send an e-mail to: patsy.elkins@dot.state.fl.us or call telephone number (386)758-

3703. Special accommodation requests under the Americans with Disabilities Act should be made at least seven days prior to the 

public meeting.  
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