

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 06/08/10
 PAGE : 006 -2

CALL ORDER : 006 PROPOSAL ID : E2061 PROPOSAL DESC :
 LETTING DATE : 05/25/10 2:00 P.M. DISTRICT : 02 Milling and resurfacing and other miscellaneous work on
 SET-ASIDE : U/R CODE : Moody Avenue (CR 209A) from 150 feet north of Peoria Road at
 CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS) the pavement joint to approximately 225 feet north of the
 intersection of Moody Avenue and Sandy Court where the
 pavement changes in Orange Park.

FINPROJ(S) : 42830815201 (*) F.A. NO. : ARRA600B COUNTIES : CLAY

LOCAL NAME : MOODY AVENUE ROAD NAME : CR 209
 PROJ LIMITS : FROM: DRS. LAKE ROAD TO: PEORIA

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DUVAL ASPHALT PRODUCTS, INC		(2) HUBBARD CONSTRUCTION COMPAN		(3) APAC-SOUTHEAST, INC.	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0 50 2 DESIGN / BUILD, ROADWAY 42830815201	LUMP	858000.00000	858000.00	1200000.00000	1200000.00	1200445.55000	1200445.55
SECTION 0001 TOTALS			\$ 858,000.00		\$ 1,200,000.00		\$ 1,200,445.55
CONTRACT TOTALS			\$ 858,000.00		\$ 1,200,000.00		\$ 1,200,445.55

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Jane E. Jones-Redd 06/08/2010
 District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
 in section 120.57(3), Florida Statutes, or failure to
 post the bond or other security required by law within
 the time allowed for filing a bond shall constitute a
 waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY.

POSTING BEGINS JUNE 08, 2010 AT 4:15 P.M. AND ENDS JUNE 11, 2010 AT 5:00 P.M.