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    CALL ORDER    : 001                    PROPOSAL ID  : E2O76      PROPOSAL DESC : 
    LETTING DATE  : 01/20/11  2:00 P.M.    DISTRICT     : 02         Construct a 12’ wide asphalt shared-use path with 2’ unpaved 
    SET-ASIDE     :                        U/R CODE     :            shoulders along the old Norfolk Southern Rail corridor from 
    CONTRACT TIME :  300      WORKING DAYS (AVAILABLE DAYS)          southeast CR 237 (approximate Station 12501+50) heading 
                                                                     northwest to SR 238 (approximate Station 12284+00) in Lake 
                                                                     Butler, approximately 4.12 miles.  Construct a trailhead 
                                                                     adjacent to SR 238 in Lake Butler to accommodate an 
                                                                     asphalt-paved parking area for shared-use path users.   All 
                                                                     shared-use path and trailhead construction shall remain 
                                                                     within Florida Department of Transportation’s Easement with 
                                                                     the Florida Department of Environmental Protection (FDEP). 

    FINPROJ(S)    : 42802515201  (*)       F.A. NO.     :  N/A         COUNTIES  : UNION 

    LOCAL NAME    : SR 100/RAIL TRAIL                                  ROAD NAME : SR  100 
    PROJ LIMITS   : FROM CR 237                  TO SR 238 

 ------------------------------------------------------------------------------------------------------------------------------- 
                                                                     BID              BID               TOTAL         % OVER 
 RANK     VENDOR NAME                                                TYPE            STATUS              BID           LOW BID 
 ------------------------------------------------------------------------------------------------------------------------------- 
  1   COXWELL, J.B. CONTRACTING, INC.                             Responsive     Winning bid     $  1,324,400.00        0.00% 
  2   ANDERSON COLUMBIA CO., INC.                                 Responsive     Non-Winning Bid $  1,406,000.00        6.16% 
  3   HASKELL COMPANY (THE)                                       Responsive     Non-Winning Bid $  1,525,775.00       15.20% 
  4   COMMERCIAL INDUSTRIAL CORP.                                 Responsive     Non-Winning Bid $  1,584,000.00       19.60% 
  5   MUSIC CONSTRUCTION, INC.                                    Non Responsive Non-Winning Bid $  1,647,125.00       24.36% 
  6   HIPP, JOHN C., CONSTRUCTION EQUIPMENT COMPANY, INC.         Non Responsive Non-Winning Bid $  1,779,000.00       34.32% 
  7   OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,        Responsive     Non-Winning Bid $  1,935,666.39       46.15% 
  8   GIBBS & REGISTER, INC.                                      Responsive     Non-Winning Bid $  2,150,000.00       62.33% 
  9   VALLENCOURT CONSTRUCTION CO., INC.                          Responsive     Non-Winning Bid $  2,298,015.00       73.51% 

    CERTIFIED TO BE A TRUE COPY AND APPROVED BY         Jane E. Jones-Redd              2/1/2011 
                                                    District Contracts Administrator          DATE 

                                NOTE: Failure to file a protest within the time prescribed 
                                      in section 120.57(3), Florida Statutes, or failure to 
                                      post the bond or other security required by law within 
                                      the time allowed for filing a bond shall constitute a 
                                      waiver of proceedings under chapter 120, Florida Statutes. 

 ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. 

 POSTING BEGINS FEBRUARY 1, 2011 AT 4:15 P.M. AND ENDS FEBRUARY 4, 2011 AT 5:00 P.M. 

   


