



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 South Marion Avenue
Lake City, Florida 32025

STEPHANIE C. KOPELOUSOS
SECRETARY

January 14, 2011

Addendum 10

To: The Four Shortlisted Proposers

Project #: E2P03

Financial Project #210448-2-52-01

Federal Project # 4858039P

Title of Project: San Sebastian River Bridge #780075 replacement on State Road 5, US 1, Low level bridge replacement with re-construction of associated roadway approaches, in St. Augustine, Florida, County of St. Johns.

A. Please see the attached Reissued (#2) Division 1 to address Executive Order 11-02. Changes were made:

- 1) Page 1 – Table of Contents, correction of page numbers for Section 7, 8, 9
- 2) Page 77 – Inclusion of Section 7-27 E-Verify.
- 3) All Pages – Footer to add Reissue Date of 1/11/2011.

E- VERIFY (as referenced in Addendum 9, is incorporated into Division 1 reissued).

Vendor/Contractor shall utilize the U.S. Department of Homeland Security's E-Verify system to confirm the employment eligibility of all persons employed by the Vendor/Contractor during the term of the Contract to perform employment duties within Florida and all persons, including subcontractors, assigned by the Vendor/Contractor to perform work pursuant to the contract with the Department.

B. The following files by names / descriptions are noted below and attached to this addendum #10.

- Appendix J Mitigation Plan (A PDF file to be added to the RFP as Appendix J)
- Appendix J Mitigation Plan Details (Two plan sheets being issued as Appendix J)
- Addendum Permitting Mitigation (A Word file containing revised verbiage for the RFP)
- Addendum Geotech (A Word file containing revised verbiage for the RFP)
- Concrete Core Info (A PDF file to be added to RFP Volume II, for information purposes only)

C. A Revised Calendar of Events, moving the due date for the Technical Proposal and other events out one week is on the 2nd page of this document.

Please read the attachments and then, sign, date and email a copy back to indicate receipt. A signed copy is to be returned with your technical and price package.

Proposer name:

Date:

Thank you,
Jane Jones Redd, Purchasing Director

**PROJECT NAME AND DESCRIPTION:
San Sebastian River Bridge #780075 replacement on
State Road 5, US 1, Low level bridge replacement with
re-construction of associated roadway approaches,
in St. Augustine, Florida, County of St. Johns.**

CONTRACT NUMBER: E2P03

FINANCIAL PROJECT NUMBER(S): 210448-2-52-01

FEDERAL PROJECT NUMBER(S): 4858039P

ADVERTISING BUDGET ESTIMATE: \$28,500,000.00

*Actual commitment and final execution of this contract is contingent upon an approved legislative budget and availability of funds

SPECIAL NOTES: Websites where advertisement and posting of public information will be:

Vender Bid System: http://vbs.dms.state.fl.us/vbs/main_menu
And District Two District Contract website:
<http://www.dot.state.fl.us/contractsadministrationdistrict2/>

PROCUREMENT CALENDAR (SCHEDULE) OF EVENTS:

January 21, 2011 (Friday) 2:00 p.m. Deadline for receipt of Technical Proposals
Changed to January 28, 2011 (Friday) 2:00 p.m.

February 4, 2011 (Friday) Technical Review Committee Meetings to be held to ask fact finding
Changed to February 11, 2011 (Friday) questions of each proposer in a one on one meeting. One week will be given
for the clarifying letter from each firm to be received after fact finding meeting.

February 17, 2011 (Thursday) 2:00 p.m. Technical Review Committee presents scores.
Changed to February 24, 2011 (Thursday) 2:00 p.m.

February 17, 2011 (Thursday) 2:00 p.m. Price package due/opened/added to scoring sheets.
Changed to February 24, 2011 (Thursday) 2:00 p.m.

February 22, 2011 (Tuesday) 8:30 a.m. Executive (Selection) Committee meeting.
Changed to March 1, 2011(Tuesday) 8:30 a.m.

February 22, 2011 (Tuesday) 10:00 a.m. Award encumbrance to be requested and received.
Changed to March 1, 2011(Tuesday) 10:00 a.m.

February 22, 2011 (Tuesday) 4:15 p.m. Posting for award of the project begins.
Changed to March 1, 2011(Tuesday) 4:15 p.m.

February 25, 2011 (Friday) 5:00 p.m. Posting for award ends for the project.
Changed to March 4, 2011(Friday) 5:00 p.m.

February 28, 2011 (Monday)
Changed to March 7, 2011(Monday)

Project award by email for signing/overnight return w/bond/insurance.

March 7, 2011 (Monday)
Changed to March 11, 2011

Execution of contract by FDOT. Notice to Proceed

Meetings for Technical (fact finding) questions shall only last one hour. Proposers will not be permitted to ask questions of the Department except to ask the meaning of a clarification question posed by the Department. No additional time will be allowed to research answers. **Appointments for shall be in alphabetical order at following times on date specified with lead Design Build Engineer and Technical Review Committee members:**

08:30 a.m.

10:30 a.m.

01:30 p.m.

03:30 p.m.

Meetings listed above are Public and will be held at the Florida Department of Transportation, District 2 Office Complex, located at 1109 S. Marion Avenue, Lake City, Florida 32025.

Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to: patsy.elkins@dot.state.fl.us or call telephone number (386)758-3703. Special accommodation requests under the Americans with Disabilities Act should be made at least seven days prior to the public meeting.

Florida Department of Transportation, District 2
Attn: Jane Jones Redd, Purchasing Director, 386-758-3798
Jane.jones@dot.state.fl.us