



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

1109 S. Marion Avenue  
Lake City, Florida 32025-5874

STEPHANIE C. KOPELOUSOS  
SECRETARY

January 19, 2011

**Addendum 11**

To: **The Four Shortlisted Proposers**

Project #: **E2P03**

Financial Project #**210448-2-52-01**

Federal Project # **4858039P**

**Title of Project: San Sebastian River Bridge #780075 replacement on State Road 5, US 1, Low level bridge replacement with re-construction of associated roadway approaches, in St. Augustine, Florida, County of St. Johns.**

The attachment is the revised bidding document's file.

Note: The following is a change in direction per good comments made to me. Please read the attachments and then, sign, date and email a copy back to indicate receipt. **A signed copy is to be returned with your technical proposal and all addendums to be listed in the addendum section of the price proposal form.**

All addendums can be found on the website:

<http://www.dot.state.fl.us/contractsadministrationdistrict2/Design%20Build/DesignBuild.shtm>

\_\_\_\_\_  
Proposer name:

\_\_\_\_\_  
Date:

Thank you,  
Jane Jones Redd, Purchasing Director

**PROJECT NAME AND DESCRIPTION:  
San Sebastian River Bridge #780075 replacement on  
State Road 5, US 1, Low level bridge replacement with  
re-construction of associated roadway approaches,  
in St. Augustine, Florida, County of St. Johns.**

**CONTRACT NUMBER:** E2P03  
**FINANCIAL PROJECT NUMBER(S):** 210448-2-52-01  
**FEDERAL PROJECT NUMBER(S):** 4858039P  
**ADVERTISING BUDGET ESTIMATE:** \$28,500,000.00

\*Actual commitment and final execution of this contract is contingent upon an approved legislative budget and availability of funds

**SPECIAL NOTES: Websites where advertisement and posting of public information will be:**

Vender Bid System: [http://vbs.dms.state.fl.us/vbs/main\\_menu](http://vbs.dms.state.fl.us/vbs/main_menu)  
And District Two District Contract website:  
<http://www.dot.state.fl.us/contractsadministrationdistrict2/>

**PROCUREMENT CALENDAR (SCHEDULE) OF EVENTS:**

January 21, 2011 (Friday) 2:00 p.m. Deadline for receipt of Technical Proposals  
**Changed to January 28, 2011** (Friday) 2:00 p.m.

February 4, 2011 (Friday) Technical Review Committee Meetings to be held to ask fact finding  
**Changed to February 11, 2011** (Friday) questions of each proposer in a one on one meeting. One week will be given  
for the clarifying letter from each firm to be received after fact finding meeting.

February 17, 2011 (Thursday) 2:00 p.m. Technical Review Committee presents scores.  
**Changed to February 24, 2011** (Thursday) 2:00 p.m.

February 17, 2011 (Thursday) 2:00 p.m. Price package due/opened/added to scoring sheets.  
**Changed to February 24, 2011** (Thursday) 2:00 p.m.

February 22, 2011 (Tuesday) 8:30 a.m. Executive (Selection) Committee meeting.  
**Changed to March 1, 2011**(Tuesday) 8:30 a.m.

February 22, 2011 (Tuesday) 10:00 a.m. Award encumbrance to be requested and received.  
**Changed to March 1, 2011**(Tuesday) 10:00 a.m.

February 22, 2011 (Tuesday) 4:15 p.m. Posting for award of the project begins.  
**Changed to March 1, 2011**(Tuesday) 4:15 p.m.

February 25, 2011 (Friday) 5:00 p.m. Posting for award ends for the project.

Changed to March 4, 2011(Friday) 5:00 p.m.

February 28, 2011 (Monday) Project award by email for signing/overnight return  
w/bond/insurance.

Changed to March 7, 2011(Monday)

March 7, 2011 (Monday) Execution of contract by FDOT. Notice to Proceed

Changed to March 11, 2011

**Meetings for Technical (fact finding) questions shall only last one hour.** Proposers will not be permitted to ask questions of the Department except to ask the meaning of a clarification question posed by the Department. No additional time will be allowed to research answers. **Appointments for shall be in alphabetical order at following times on date specified with lead Design Build Engineer and Technical Review Committee members:**

08:30 a.m.

10:30 a.m.

01:30 p.m.

03:30 p.m.

**Meetings listed above are Public and will be held at the Florida Department of Transportation, District 2 Office Complex, located at 1109 S. Marion Avenue, Lake City, Florida 32025.**

Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to: [patsy.elkins@dot.state.fl.us](mailto:patsy.elkins@dot.state.fl.us) or call telephone number (386)758-3703. Special accommodation requests under the Americans with Disabilities Act should be made at least seven days prior to the public meeting.

Florida Department of Transportation, District 2

Attn: Jane Jones Redd, Purchasing Director, 386-758-3798

Jane.jones@dot.state.fl.us