Florida Department of Transportation 1109 South Marion Avenue

CHARLIE CRIST **GOVERNOR**

Thank you,

Jane Jones Redd, Purchasing Director

Lake City, Florida 32025

STEPHANIE C. KOPELOUSOS **SECRETARY**

January 03, 2011	Addendum 4	
To: The Four Shortlis	sted Proposers	
Project #: E2P03	Financial Project #210448-2-52-01	Federal Project # 4858039P
Title of Project: San Sebastian River Bridge #780075 replacement on State Road 5, US 1, Low level bridge replacement with re-construction of associated roadway approaches, in St. Augustine, Florida, County of St. Johns.		
This addendum includ	des the revised bridge typical section sketch which is attac	ched. Use this revised typical.
Note: This was an ATC question from some of the proposers and after considerable discussion, it has been decided to modify the bridge typical as shown.		
Sign, date and email a co	opy back to indicate receipt. A signed copy is to be returned with	th your technical and price package.
Proposer name:	Date:	