Florida Department of Transportation

RICK SCOTT GOVERNOR 1109 South Marion Avenue Lake City, Florida 32025 ANANTH PRASAD P.E. SECRETARY

May 04, 2011 ADDENDUM 2

To the Four Shortlisted Proposers

Project #: E2P12 Financial Project #429051-1-52-01 Federal Project #3115-024-P Title of Project: Add lanes and reconstruct SR200/US301 from North of Baldwin in Duval County at the point where the future Baldwin By-pass intersects with SR200/US301 and continuing approximately 17 miles to the current 4 lane south of Callahan in Nassau County. Includes the former project 210683- 5-52 01, Funk's Creek Bridge replacement, (T2346) withdrawn from December 1, 2010 letting.

Attached are the bidding documents that include the following:

Bid Blank

Design Build Bid Proposal Form

Schedule of Items

Design Build Proposal of (4 page form)

Design Build Bid or Proposal Bond

Bid Solicitation Notice and Approximate Quantities

Advertisement

Procurement Calendar (Schedule) of Events

Workforce and Employment Opportunities Office

Bituminous Material Gasoline and Diesel Fuels and Natural Gas Price Index

DBE Package (8 pages)

Work Underway for Contractor Prequalification

The FHWA 1273 copy will be included in award documents. Reference to it is in the Division 1 of the Formal RFP issued on 4-15-11. E-Verify was also in the Division 1 document.

All documents in the Bid package are to be returned in the envelope containing the price proposal. On the outside of the envelope containing the Price Proposal clearly identify with the company name, contract number, project number the bid option you are bidding. Be sure that the calendar days listed on the bid blank match the calendar days as identified in your proposed schedule.

Please sign, date and email a copy of this addendum back to me today to indicate receipt. A copy of each addendum is to be returned with your bid package.	
Proposer name:	Date:
If you have questions, please email me.	

Thank you, Jane Jones Redd Purchasing Director