



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

1109 S. Marion Avenue  
Lake City, FL 32025-5874

ANANTH PRASAD, P.E.  
SECRETARY

July 1, 2011

### ADDENDUM 4

#### To the Four Shortlisted Proposers:

**Archer Western with GAI Consultants**  
**Kiewit with PBS Americas**  
**Superior with Arcadis**  
**The Lane Const Corp with RS&H**

**Project #:** E2P13  
**Financial Project#** 20954555201 and 20954555601  
**Title of Project:** SR115 (Martin Luther King Jr. Parkway) 21 Street (Talleyrand Avenue), Access to Port of Jacksonville; Interchange Improvements, City of Jacksonville, Duval County.

Attached to this addendum is the MARTIN LUTHER KING TRAFFIC MEMO dated 6-29-11.

June 28, 2011 (Tuesday) is changed to:

July 07, 2011 (Thursday)

Entire day set aside for each interested Proposer for an appointment of approx. 1 ½ hours for an Alternate Technical Concept (ATC) discussion. For appointment, email jane.jones@dot.state.fl.us

July 12, 2011 (Tuesday) 8:30 a.m. is changed to:

July 14, 2011 (Thursday)

Entire day set aside for each interested Proposer for an appointment of approx. 1 ½ hours for an Alternate Technical Concept (ATC) discussion. For appointment, email jane.jones@dot.state.fl.us

Appointments for meetings with shortlisted proposers for ATC or Technical Questions are not public and shall be in alphabetical order and have been extended to one and one half hour at following times on date specified with lead Design Build Engineer and Technical Review Committee members:

08:30 a.m.  
10:30 a.m.  
01:30 p.m.  
03:30 p.m.

Please sign, date and email a copy of this addendum back to me today to indicate receipt. A copy of each addendum is to be returned with your bid package.

\_\_\_\_\_  
Proposer name:

\_\_\_\_\_  
Date:

If you have questions, please email me.

Thank you,  
Jane Jones Redd,  
Purchasing Director