



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

1109 S. Marion Avenue  
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.  
SECRETARY

December 19, 2011

CORRECTED ADDENDUM # 5

To: Archer Western Contractors, Ltd with Reynolds, Smith and Hills, Inc.  
Hubbard Construction Company / The deMoya Group - A Joint Venture with Atkins North America, Inc.  
Kiewit Infrastructure South Co. with Parsons Transportation Group Inc.  
Skanska USA Civil, Inc. with Jacobs Engineering Group, Inc.  
Superior Construction Company Southeast LLC with HDR Engineering Inc.

**Addendum No.:** **5, E2P14, Financial Project # 21330435201, 21330435601, Federal ID # 0955287i**  
SR 9, I-95 Overland Bridge Replacement in the City of Jacksonville, Duval County.

As requested two more Alternative Technical Concept meetings have been scheduled for the following dates:

January 11, 2012 and January 23, 2012; and will be held using the following schedule for each of the contractors:

8:00 am	Hubbard/deMoya with Atkins
9:30 am	Superior with HDR Engineering
11:00 am	Archer Western with RS&H
1:30 pm	Kiewit with Parsons
3:00 pm	Skanska with Jacobs

Please be prompt so we can begin your meeting at the scheduled time.

You must sign, date and fax a copy of this addendum back to me by close of business today to indicate receipt. The bidder is required to acknowledge the addendum in the space provided on the proposal.

---

Company Name

---

Date

---

Signature

Thanks,

Patsy Elkins, CPPB  
Contracts Coordinator  
Phone: 386-758-3703  
Fax: 850-412-8082