



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.
SECRETARY

January 5, 2012

To: Archer Western Contractors, Ltd with Reynolds, Smith and Hills, Inc.
Hubbard Construction Company / The deMoya Group - A Joint Venture with Atkins North America, Inc.
Kiewit Infrastructure South Co. with Parsons Transportation Group Inc.
Skanska USA Civil, Inc. with Jacobs Engineering Group, Inc.
Superior Construction Company Southeast LLC with HDR Engineering Inc.

Addendum No.: 7, E2P14, Financial Project # 21330435201, 21330435601, Federal ID # 0955287i
SR 9, I-95 Overland Bridge Replacement in the City of Jacksonville, Duval County.

Attached is a DRAFT Methodology Letter of Understanding (MLOU) for the above referenced project. The only change is that Table 3 has been adjusted to lower the K30 values from 10% to 9% for the interim and design years. This reduces the peak hour traffic by 10% in the outer years.

You must sign, date and fax a copy of this addendum back to me by close of business today to indicate receipt. The bidder is required to acknowledge the addendum in the space provided on the proposal.

Company Name

Date

Signature

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 850-412-8082