DISTICT 2
Shortlist for Phase Il
FPIN 213301-2-52-01
Contract No. E2P99

PHASE | Scores

Contractor: Anderson Columbia

Designer: Horizon Engineering
1 - Past Performance 2 - Proj.Exp. & 3 - Proj.
Eval Resources Approach/Understanding | 4 - Other Content | Overall Ranking
13.333
Average Score 2.000 5.333 5.500 0.500
Contractor: Archer Western Contractors
Designer:  Reynolds, Smith & Hills
1 - Past Performance 2 - Proj.Exp. & 3 - Proj.
Eval Resources Approach/Understanding | 4 - Other Content | Overall Ranking
Average Score 2.000 6.667 6.500 1.167 16.333
Contractor: CH2M Hill
Designer:  CH2M Hill
1 - Past Performance 2 - Proj.Exp. & 3 - Proj.
Eval Resources Approach/Understanding | 4 - Other Content | Overall Ranking
Average Score 2.333 6.333 6.500 1.000 16.167
Contractor: Hubbard Construction
Designer:  Arcadis USA
1 - Past Performance 2 - Proj.Exp. & 3 - Proj.
Eval Resources Approach/Understanding | 4 - Other Content | Overall Ranking
Average Score 2.000 5.833 6.667 1.500 16.000
Contractor: J.B. Coxwell
Designer:  Landmark Engineering
1 - Past Performance 2 - Proj.Exp. & 3 - Proj.
Eval Resources Approach/Understanding | 4 - Other Content | Overall Ranking
Average Score 2.167 5.500 6.500 1.167 15.333
Contractor: Superior Construction SE
Designer:  Connelly & Wicker
1 - Past Performance 2 - Proj.Exp. & 3 - Proj.
Eval Resources Approach/Understanding | 4 - Other Content | Overall Ranking
Average Score 2.500 6.333 6.500 1.167 16.500
Contractor: The Lane Construction
Designer: C3TS
1 - Past Performance 2 - Proj.Exp. & 3 - Proj.
Eval Resources Approach/Understanding | 4 - Other Content | Overall Ranking
Average Score 2.833 6.500 6.333 1.167 16.833

Failure to file a protest within the time prescribed in s. 120.57(3), Florida Statutes, or failure to post the bond or other security required by law
within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, F.S.

Posting Begins April 5, 2012 @ 5:00 p.m.
Posting Ends  April 10, 2012 @ 5:00 p.m.



