

**District 2
 Design-Build Phase II Summary Sheet
 Financial Project # 430565-3-52-01, 430565-3-56-01
 Contract No.: E2Q19**

PHASE II					
Firm	Design/Build Firms	Calendar Days (Not to be included in formula for adjusted score)	Technical Score	Bid Price Proposal	Adjusted Score
A	Contractor: Anderson Columbia Designer: Kisinger Campo & Assoc	893	83.800	95250000.000	1136634.845
B*	Contractor: Dragados USA Contractor: TYLin International	898	83.200	76890000.000	924158.654
C	Contractor: Hubbard Construction Designer: Arcadis USA	897	89.600	83393000.000	930725.446
D	Contractor: J.B. Coxwell Contracting Designer: GAI Consultants	898	87.600	82287535.000	939355.422
E	Contractor: Lane Construction Designer: Parsons Trans. Group	960	83.200	99000000.000	1189903.846
F	Contractor: Ranger Construction Designer: Wantman Group	899	88.600	82825000.000	934819.413

897

Formula Used to Determine the Adjusted Score		
$\frac{BPP}{TS}$	=	Adjusted Score
		BPP = Bid Price Proposal TS = Technical Score

Posting Begins - April 2, 2013 @ 5:00 p.m. Posting Ends - April 5, 2013 @ 5:00 p.m.

Failure to file a protest within the time prescribed in s. 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, F.S.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THIS CONTRACT IS CONTINGENT UPON AN APPROVED TIVE BUDGET AND FUNDS AVAILABILITY.

* Denotes lowest adjusted score