



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.
SECRETARY

April 19, 2013

To: Prospective Bidders

**Addendum No.: 1, E2R17, Financial Project # 212379-3-52-01, 212379-3-56-01, 433253-1-52-01
University Blvd/Arlington River Bridge in Duval County**

Request for Proposal Addendum #1 – Summary of Changes University Blvd/Arlington River Bridge

1. General

Revised Table of Contents

2. Attachments (Page iii)

The following documents were placed into the identified Appendix

- Appendix M – Project Advertisement
- Appendix N – Division I Design-Build Specifications
- Appendix O – Geotechnical Services Requirements/Specifications
- Appendix P – Value Added Specifications

3. Reference Documents (Page iii)

Additional clarifying language added to identify the Reference Documents as being located in Volume II of the RFP.

4. Section I – Introduction

Roadway:

1. "south" capitalized
1. Station Limit changed to 40+85
6. "this" capitalized

Structures:

Paragraph 1

- Existing Arlington River Bridge Number 724221 added
- "Substructure" language removed and replaced as necessary

Paragraph 2

- Whole paragraph amended

Paragraph 4

- Span Length amended to 30'-0"
- "will" changed to "may"
- "on the ACROW panels" language deleted

Paragraph 6

- “should” changed to “shall”

Drainage:

Paragraph 3

- “project” changed to “concept plans”
- “due to” changed to “in conjunction with permit”
- “including right of way costs and schedule impacts” added

Permitting and Environmental:

Paragraph 2

- CAR expanded to read “Contamination Assessment Remediation”

Landscaping and Aesthetics:

Paragraph 2

- “should” changed to “shall” (2 locations)

5. Section V – Project Requirements and Provisions for Work

B. Innovative Aspects:

2. Submittal of ATC Proposals

- “These submittal requirements will be needed for Public Private Partnership (PPP) Projects only.” line deleted

H. Submittals

1. Plans

90% Component Plans

- Requirement Added: 2 Copies of Final Bridge Hydraulic Report

6. Section VI – Design and Construction Criteria

G. Structure Plans

1. Bridge Design Analysis

h.

- ii – “and underside of deck overhang at exterior beams” deleted
- iii – deleted
- iv – deleted
- v – deleted
- vi – now becomes iii
- vii – now becomes iv

j.

- ii – “or immediate bents” added
- iii – deleted

k. – deleted

- l. – deleted

New k. added –

- Refers to FDOT Developmental Design Standards for Inverted-T beams

m. – now becomes l.

New m. added –

- “driven concrete” added
- Table of Pile Sizes and Resistance Values added

L. Temporary Traffic Control Plan

1. Traffic Control Analysis

Paragraph 4

2. – last line broken out to become Item 37.

Section VII – Technical Proposal Requirements

B. Submittal Requirements

Paragraph 2

- Maximum Pages for Technical Proposal changed to 12

Section 7: Schedule

Paragraph 2

- “Calendar Days” added
- “Section V.K.” changed to “Section V.J.”

Section 9: Preliminary Plans

Structures

- “Variations and Documentation” deleted

8. Section VIII – Bid Proposal Requirements

A. Bid Price Proposal

Paragraph 1

- “and two (2) digital copies” language deleted

Please sign this addendum and return a signed copy to me to indicate receipt.

Company Name

Signature

Date

Thanks,
Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 850-412-8082