



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.
SECRETARY

June 24, 2013

To: Prospective Bidders

Addendum No.: **1, E2R19, Financial Project #209607-1-52-01**
Replacement of the SR 105 (Heckscher Drive) bridge over Sisters Creek (Existing Bridge No. 720061) in Duval County.

Attached is a Revised Schedule of Events for the above referenced project. Please note the updated Schedule of Events beginning with Expanded Letter of Interest Scores to Contracting Unit thru the Mandatory Pre-Proposal dates have changed to the following:

July 11, 2013	<i>Proposal Evaluators submit Expanded Letter of Interest Scores to Contracting Unit 10:00 am local time</i>
July 16, 2013	<i>Public Meeting of Selection Committee to review and confirm Expanded Letter of Interest scores 8:30 a.m. local time</i>
July 16, 2013	<i>Notification to Responsive Design-Build Firms of the Expanded Letter of Interest scores 2:00 p.m. local time</i>
July 18, 2013	<i>Deadline for all responsive Design-Build firms to affirmatively declare intent to continue to Phase II of the procurement process 2:00 p.m. local time</i>
July 18, 2013	<i>Shortlist Posting 4:15 p.m. local time</i>
July 23, 2013	<i>Shortlist Posting ends 5:00 p.m. local time</i>
July 25, 2013	<i>Mandatory Pre-Proposal meeting at 10:00 a.m. local time at: Florida Department of Transportation, District 2 Complex 1109 S. Marion Avenue, Lake City, Florida 32025 All impacted Utility Agency/Owners are to be invited to the Mandatory Pre-Proposal meeting</i>

Please sign this addendum and return a signed copy to me to indicate receipt.

Company Name

Signature

Date

Thanks,
Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 850-412-8082

Date	Event
May 6, 2013	Project placed on Planned Design Build Projects Web Site
May 22, 2013	Advertisement
June 12, 2013	Expanded Letters of Interest for Phase I of the procurement process due in District Office by 2:00 pm local time
July 11, 2013	Proposal Evaluators submit Expanded Letter of Interest Scores to Contracting Unit 10:00 am local time
July 16, 2013	Public Meeting of Selection Committee to review and confirm Expanded Letter of Interest scores 8:30 am local time
July 16, 2013	Notification to Responsive Design-Build Firms of the Expanded Letter of Interest scores 2:00 pm local time
July 18, 2013	Deadline for all responsive Design-Build firms to affirmatively declare intent to continue to Phase II of the procurement process 2:00 pm local time
July 18, 2013	Shortlist Posting 4:15 pm local time
July 23, 2013	Shortlist Posting Ends 5:00 pm local time
July 25, 2013	Mandatory Pre-proposal meeting at 10:00 am local time at: Florida Department of Transportation, District 2 Complex 1109 South Marion Avenue, Lake City, Florida 32025 All impacted Utility Agency/Owners are to be invited to the mandatory Pre-proposal meeting.
August 5, 2013	Deadline for Design-Build Firm to request participation in Alternative Technical Concept Discussion Meeting No. 1
August 7, 2013	Deadline for Design-Build Firm to submit preliminary list of Alternative Technical Concepts prior to Alternative Technical Concept Discussion Meeting No. 1
August 8, 2013	Alternative Technical Concept Discussion Meeting No. 1
August 12, 2013	Deadline for Design-Build Firm to request participation in Alternative Technical Concept Discussion Meeting No. 2
August 14, 2013	Deadline for Design-Build Firm to submit preliminary list of Alternative Technical Concepts prior to Alternative Technical Concept Discussion Meeting No. 2
August 15, 2013	Alternative Technical Concept Discussion Meeting No. 2
August 29, 2013	Deadline for submittal of Alternative Technical Concept Proposals and for submission of requests for Design Exceptions or Variances 5:00 pm local time.
September 30, 2013	Deadline for submittal of questions, for which a response is assured, prior to the submission of the Technical Proposal. All questions shall be submitted to the Pre-Bid Q&A website.
October 4, 2013	Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Technical Proposal.
October 21, 2013	Technical Proposals due in District Office by 2:00 pm local
October 28, 2013	Deadline for Design-Build for to "opt out" of Technical Proposal Page Turn meeting.
October 31, 2013	Page Turn Meeting of Design-Build Firm's Technical Proposal. Times will be assigned during the Pre-Proposal Meeting.
November 7, 2013	Question and Answer Session. Times will be assigned during the pre-proposal meeting. One hour will be allotted for questions and responses.
November 14, 2013	Deadline for submittal of Written Clarification letter following Question and Answer Session 5:00 pm local time
November 14, 2013	Deadline for submittal of questions, for which a response is assured, prior to the submission of the Price Proposal. All questions shall be submitted to the Pre-Bid Q&A website.
November 18, 2013	Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Price Proposal.
November 21, 2013	Price Proposals due in District Office by 2:00 pm local time.
November 21, 2013	Public announcing of Technical Scores and opening of Price Proposals at 2:00 pm local time at: Florida Department of Transportation, District 2 Complex 1109 South Marion Avenue, Lake City, Florida 32025
November 26, 2013	Public Meeting of Selection Committee to determine intended Award
November 26, 2013	Posting of the Department's intended decision to Award (will remain posted for 72 hours)
December 5, 2013	Anticipated Award Date
December 16, 2013	Anticipated Execution Date