



**Florida Department of Transportation**

**RICK SCOTT  
GOVERNOR**

1109 S. Marion Avenue  
Lake City, Florida 32025-5874

**ANANTH PRASAD, P.E.  
SECRETARY**

February 3, 2014

To: Bidders

**Addendum No.: 1, E2R81, Financial Project # 431820-2-52-01, 431820-2-52-03, 431820-2-52-04,  
431820-3-52-01, and 431820-3-52-03  
Federal Aid # 8886-421-A & 8886-442-A  
District Wide Safety Push Button Contract**

The following changes have been made to this project:

**Appendix B – Division I Design-Build Specifications**

- 1. Provided "Final" version.

**Appendix F – Scope of Services for Initial Task Work Orders**

- 1. Acosta Bridge**
  - a. Provided Figures 1-7.
- 2. Argyle Forest at SR 21**
  - a. Added requirements for removal and replacement of existing mast arm.
  - b. Clarified that no sidewalk improvements will be included in this project.
- 3. SR 21 RRFB**
  - a. Clarified limits of special emphasis crosswalk striping.
  - b. Clarified "PED XING" pavement marking requirements.
  - c. Specified that the Design-Build Firm is not responsible for modifications to on-street parking.
- 4. SR A1A RRFB**
  - a. Clarified "PED XING" pavement marking requirements.
- 5. SR 115 Sidewalks**
  - a. Clarified the requirements for sidewalk construction at the SR 115 and Square Lake Boulevard Intersection.
  - b. Clarified the locations required for construction of downtown pedestrian signals.
  - c. Added the Design Speed for SR 115 from Touchton Road to Hogan Road.
  - d. Provided Figures 1-2.

You must sign, date and fax a copy of this addendum back to me by close of business today to indicate receipt. The bidder is required to acknowledge the addendum in the space provided on the proposal.

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Date

\_\_\_\_\_  
Signature

Thanks,

Patsy Elkins, CPPB  
Contracts Coordinator

Phone: 386-758-3703

Fax: 850-412-8082