



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

ANANTH PRASAD, P.E.
SECRETARY

March 6, 2014

To: Bidders

**Addendum No.: 3, E2R81, Financial Project # 431820-2-52-01, 431820-2-52-03, 431820-2-52-04, 431820-3-52-01, and 431820-3-52-03
Federal Aid # 8886-421-A & 8886-442-A
District Wide Safety Push Button Contract**

The following changes have been made to the Request for Proposal (RFP):

1. Section III – Threshold Requirements

- a. Page 10 III.L – Revised requirements for design cost portion of the bid.
- b. Page 10 III.L – Clarified that MOT, MOB, pay items, and quantities for initial Task Work Orders are to be identified in the Master Pay Item List spreadsheet.

2. Section VII – Technical Proposal Requirements

- a. Page 44 VII.D – Provided further instructions for Master Pay Item List.

3. Section VIII – Bid Proposal Requirements

- a. Page 45 VIII.A – Clarified requirements of the Bid Price Proposal.
- b. Page 45 VIII.A - Added requirement to submit 1 CD containing the completed Master Pay Item List in Excel format with the Bid Price Proposal.

APPENDIX E – CONTRACT MASTER PAY ITEM LIST/SPREADSHEET

1. Provided Excel Spreadsheet

2. Added columns for the Initial Task Work Order Projects

3. Made the following revisions to pay items:

- a. 050-2 Design/Build, Roadway Removed
- b. 0102-1 Mobilization Removed
- c. 0102-2 Maintenance of Traffic Removed
- d. 0102-3 Comm. Material for Driveway Maintenance Added
- e. 0285-701 Optional Base, Base Group 01 Added
- f. 0285-704 Optional Base, Base Group 04 Added
- g. 0285-708 Optional Base, Base Group 08 Added
- h. 0630-2-15 Conduit, Furnish & Install, Bridge Mount Removed
- i. 0660-3-xx Vehicle Detection System – Microwave Removed
- j. 0660-5-xx Vehicle Detection System – Wireless Mag. Removed
- k. 0660-6-xxx Vehicle Detection System – AVI Removed
- l. 0663-1-xxx Signal Pre-emption Removed
- m. 0668-xx Detector Cabinet Removed
- n. 0680-106 Sys. Control Equip., F&I, Communication Int. Removed

- o. 0680-111 Sys. Control Equip., F&I, Roadside Master Removed
- p. 0680-114 Sys. Control Equip., F&I, Modem Card Removed
- q. 0680-115 Sys. Cont. Equip., F&I, A D/Ans Ext Com Mod Removed
- r. 0680-116 Sys. Control Equip., F&I, FO, FSK Mod Removed
- s. 0681-104 System Software, F&I, Data Base Removed
- t. 0713-xxx-xxx Preformed Tape Added
- u. 0715-7-xx Load Center Removed
- v. 0782-x-xxx ITS Removed
- w. 0784-x-xxx ITS Removed
- x. 0785-x-xxx ITS Removed
- y. 0904-540-xx High Tension Cable Barrier System Removed

You must sign, date and fax a copy of this addendum back to me by close of business today to indicate receipt. The bidder is required to acknowledge the addendum in the space provided on the proposal.

Company Name

Date

Signature

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 850-412-8082