

**District : 2**  
**Design-Build Phase II Summary Sheet**  
**FPID # 41650145201, 41650145601**  
**Contract No.: E2R91**

PHASE II				
<i>Firm Design/Build Firms</i>	<i>Technical Score</i>	<i>Bid Price Proposal</i>	<i>PCT (Days)</i>	<i>Adjusted Score (BPP/TS)</i>
A Contractor: Archer Western Designer: BCC Engineering	89.000	\$73,989,346.00	900	831340.966
C Contractor: Hubbard Construction Designer: Metric Engineering	86.250	\$69,116,000.00	900	801344.928
F Contractor: SEMA Construction Designer: Horizon Engineering	93.250	\$66,725,725.00	900	715557.373
G Contractor: Superior Const Co. SE Designer: Arcadis US	88.250	\$67,595,000.00	900	765949.008

Formula Used to Determine the Adjusted Score
$\frac{BPP}{TS} = \text{Adjusted Score}$

Contractor with lowest adjusted score

Posting Begins June 30, 2014 at 11:30 A.M.  
 Posting Ends July 3, 2014 at 11:30 A.M.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THIS CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND AVAILABILITY OF FUNDS.

Failure to file a protest within the time prescribed in s. 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, F.S.

Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submitted in response to the solicitation, if any, are hereby rejected as late.