

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
DESIGN-BUILD SELECTION COMMITTEE PACKAGE
PHASE I SELECTION COMMITTEE MEETING

Description of Project: I-95 Interchange at SR 202 (J.T. Butler Boulevard) Operational Improvements
Financial Project Number: 41650145201, 41650145601 **Contract #:** E2R91

FIRMS RESPONDING AFFIRMATIVELY TO CONTINUE TO PHASE II (in alphabetical order):

Name of Firm	ELOI Phase I Technical Score
Archer Western / BCC Engineering	18.00
Dragados USA / T.Y. Lin International	17.00
Hubbard Construction / Metric Engineering	17.75
Sema Construction / Horizon Engineering	17.75
Superior Construction Co. SE / Arcadis US	17.75

FIRMS DECLINING TO CONTINUE TO PHASE II

Name of Firm	ELOI Phase I Technical Score
Prince Contracting / Atkins North America	17.00

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Posting begins 11/14/13 @ 2:00 p.m.

Posting ends 11/19/13 @ 2:00 p.m.