
S T AT EO FFL O R IDA DEP AR T M EN T O FT R AN S P O R T AT IO N

DES IGN -BU IL D S EL ECT IO N CO M M IT T EEP A CKA GE
P HA S EIS EL ECT IO N CO M M IT T EEM EET IN G

DescriptionofP roject:I-295ExpressL anesfrom Buckm anBridgetoI-95S outhInterchange
FinancialP rojectN um ber:213345-7-52-01 & 213345-7-56-01 Contract#: E2S 01

FIR M S R ES P O N DIN G A FFIR M A T IVEL Y T O CO N T IN U ET O P HA S EII(inalphabeticalorder):

N am eofFirm EL O IP haseIT echnicalS core

DragadosU S A,Inc.-T .Y.L inInternational,Inc. 15.60

HubbardConstructionCom pany -M etricEngineering,Inc. 16.00

P rinceContracting,L L C -Connelly & W icker,Inc. 17.20

R angerConstructionIndustries,Inc.-W antm anGroup,Inc. 18.00

S uperiorConstructionCom pany S outheast,L L C -ArcadisU S ,Inc 17.00

FIR M S DECL IN IN G T O CO N T IN U ET O P HA S EII

N am eofFirm EL O IP haseIT echnicalS core

N /A N /A

Failure to file aprotestw ithin the tim e prescribed in section 120.57(3),FloridaS tatutes,orfailure to
post the bond or other security required by law w ithin the tim e allow ed for filing abond shall
constituteaw aiverofproceedingsunderchapter120,FloridaS tatutes.

P ostingbegins:12/12/2013 @ 4:15p.m .
P ostingends:12/17/2013 @ 4:15p.m .


