



## *Florida Department of Transportation*

**RICK SCOTT**  
GOVERNOR

1109 S. Marion Avenue  
Lake City, Florida 32025-5874

**ANANTH PRASAD P.E.**  
SECRETARY

October 22, 2013

To: Prospective Bidders

cc: Nancy Bright, Star Ayers, Scott Blocker, D2-ESTSPEC, Carrie Stanbridge, Jimmy Pitman, Lori Williams, Craig Teal, Richard Moss, Nelson Bedenbaugh, Kathy Thomas

**Addendum No.:** 4, E2S04, Financial Project # 43224115201, 43224315201, 43224515201, 43316315201, 42820225201, Federal Aid # 3114 040 P, 8886 328 A, 3114 042 P, 3752 028 P  
Group #1 Sidewalks: SR 200 from end of existing sidewalk to Dollar General, SE 8<sup>th</sup> Ave. from SE 52<sup>nd</sup> Street to end of existing sidewalk, SR 200 from Wal-Mart to end of existing sidewalk, SR 100 from SE 57<sup>th</sup> Street to SR 100

Attached is the **Revised Request for Proposal (RFP)** for the above referenced project. For RFP revisions see:

### **Addendum #4 – Volume II - 433163-1 – Advance Utility Coord. Information**

#### **1. Provided Clay County Utility Authority Utility Permit for the installation of a directional drilled water main under the proposed SR 100 Multi-Use Trail.**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download E2S04 Amendment004 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be found non-responsive.

Thanks,

Jim Brown  
District Contracts Administrator  
Phone: 386-758-3798  
Fax: 386-758-3791