



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

JIM BOXOLD
SECRETARY

December 4, 2015

To: Prospective Bidders

**Addendum No.: 8, E2T91, FIN#433036-1-52-01 & 433036-1-56-01
Federal Aid # 0955-314-I
I-95 at I-10 Interchange Operational Improvements**

RFP REVISIONS

1. Section II – Schedule of Events

- a. Page 10 Added ATC Finalization Meeting No. 2 and associated deadline to request participation.

2. Section VI – Design and Construction Criteria

- a. Page 56 VI.E – Updated list of additional Design Variations and Exceptions to be approved by the Department if required by the Design-Build Firm's design.

APPENDIX B – DIVISION I DESIGN-BUILD SPECIFICATIONS

1. Replaced Article 7-11.4 with SP0071104DB.
2. Added Modified Special Provision for CSX Railroad (Article 7-13.3.1).

Please sign this addendum and return a signed copy to me to indicate receipt.

Company Name

Signature

Date

Thank you,
Jim Brown, District Contracts Administrator
Phone: 386-758-3798
Fax: 386-758-3791