



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

1109 S. Marion Avenue  
Lake City, Florida 32025-5874

JIM BOXOLD  
SECRETARY

December 7, 2015

To: Prospective Bidders

**Addendum No.: 9, E2T91, FIN#433036-1-52-01 & 433036-1-56-01  
Federal Aid # 0955-314-I  
I-95 at I-10 Interchange Operational Improvements**

### **RFP REVISIONS**

#### **1. Section II – Introduction**

- a. Page 2 Structures – Added Bridge No. 720314 to the list of bridge widenings

#### **2. Section VI – Design and Construction Criteria**

- a. Page 46 VI.C – Added Bridge No. 720314 to the list of load testing requirements for using increased resistance factors for driven piles
- b. Page 47 VI.C – Added Bridge No. 720314 to the list of load testing requirements for using increased resistance factors for drilled shafts
- c. Page 65 VI.H.2.g – Added minimum environmental classifications for Bridge No. 720314
- d. Page 66 VI.H.2.j – Added Bridge No. 720314 as an exception to the Class 5 finish requirements
- e. Page 70 VI.H.2.xx – Added pier protection or strengthening requirement for Bridge No. 720314

### **Appendix E – Typical Section Package**

1. PDF Page 2 – Added I-95 EB over King St. (Bridge No. 720314) to list of structures
2. PDF Page 5 – Added I-10 EB widening and retaining wall
3. PDF Page 7 – Added typical section for Bridge No. 720314 widening
4. PDF Page 8 – Added I-10 EB widening to median and relocation of median barrier wall/retaining wall
5. PDF Page 9 – Relocated median barrier wall on I-10 bridge over CSX RR
6. PDF Page 10 – Added I-10 EB widening to median and relocation of median barrier wall/retaining wall
7. PDF Page 33 – Removed proposed additional lane on US 17 SB

**Appendix G – Horizontal Layout**

1. Sheet 3 – Added I-10 EB pavement widening; Added widening of the I-10 EB bridge over King Street
2. Sheet 4 – Added I-10 EB pavement widening; Shifted I-10 WB to the north to allow for the I-10 EB widening; Modified the widening of the I-10 WB bridge over the CSX Railroad
3. Sheet 15 – Eliminated the US 17 southbound pavement widening; Modified the location of a portion of the shoulder widening and concrete barrier wall with 8' sound barrier

Please sign this addendum and return a signed copy to me to indicate receipt.

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

Thank you,  
Jim Brown, District Contracts Administrator  
Phone: 386-758-3798  
Fax: 386-758-3791