

BID TABULATION

District Two

Fixed Capital Outlay

BID OPENING DATE: 2-18-09
BID OPENING TIME: 2:00 PM
CONTRACT NUMBER: E-2M24 – Fixed Capital Outlay
FINPROJ NUMBER: 42399815201
BID TITLE: (Columbia) Lake City District Office '89 Addition Restroom Renovation

The FCO Coordinator recommends award to Rogar Management and Consulting of Florida LLC

Contractor	Total Price
Rogar Management & Consulting of Florida LLC, Miami	*\$43,656.00
Brae, Inc., Mayo	\$63,439.00
C. Zornes Builders, Inc.	\$64,380.00
J.L. DuPree Construction Services, Inc., Lake City	\$64,600.00
Pooley Contracting, Inc., St. Augustine	\$68,371.00
North Florida Building Company, Jacksonville	\$68,828.00
Palm Construction Services, Inc., N. Ft. Lauderdale	\$69,000.00
Triest Construction Company, Inc., Keystone Heights	\$69,724.00
Little & Williams, Inc., Lake City	\$72,270.00
Boshell & Sons, San Mateo	\$73,760.00
BECC Contracting, Inc., Jacksonville	\$78,480.00
TL Squared Builders, Inc., Lake Butler	\$94,742.05
Flint Construction Services, Inc., Atlantic Beach	\$98,273.00
Petrattech Construction Corp., Jacksonville	\$98,989.85

Opened by: Patsy Elkins ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT
Witnessed by: Shirley Williams UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY.

* Denotes low bidder.

Failure to file a protest within the time prescribed in s. 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, F.S.

Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submitted in response to the solicitation, if any, are hereby rejected as late.

Approved by Executive Committee _____
Posting Begins 3-3-09 @ 4:15 PM
Posting Ends 3-6-09 @ 5:00 PM
Verified by PLE