FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

CALL ORDER : 001 PROPOSAL ID
LETTING DATE : 10/24/07 2:00 P.M. DISTRICT
SET-ASIDE : U/R CODE
CONTRACT TIME : 30 CALENDAR DAYS

FINPROJ(S) 1 41021417264 (%) F.A. NO.

E2K56
02

NZ7A

PROPOSAL DESC :

Provide materials,

DATE : 11/06/07

PAGE : 1

install pipe liner and stabilize subsoil.

COUNTIES

ROAD NAME

: PUTNAM

labor, equipment and incidentals to

LOCAL NAME = ST. AUGUSTINE MAINT.
PROJ LIMITS : ROUTINE MAINT. CONTRACTS PRIMARY
RANK VENDOR NAME

BID
STATUS

% OVER
LOW BID

1 A.N.P. CONTRACTING CORP.
2 THUNDERHOLE, INC
3 ROCKLINE VAC SYSTEMS, INC. ROCKLINE VAC SYSTEMS,

INC.

Responsive
Responsive
Responsive

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Yoo SFB.. Yones-Redd

Winning bid
Non-Winning Bi
Non-Winning Bi

District Contracts Administrator

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a

waiver of proceedings under chapter 120, Florida Statutes.

11/6/07
DATE

61,489.76
68,986.00
70,718.50

Actual commitment and Ffinal execution of this contract is contingent upon legislative approval

funds

Posting Begins November 6, 2007 at 4:15 p.m.
Posting ends November 9, 2007 at 5:00 p.m.

and availability of



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 11/06/07

VENDOR RANKING LIST PAGE : 2
CALL ORDER : 002 PROPOSAL ID : E2K83 PROPOSAL DESC :
LETTING DATE : 10/24/07 2:00 P_M. DISTRICT - 02 Milling and resurfacing, drainage improvements, guardrail
SET-ASIDE : U/R CODE : improvements, sidewalk improvements, highway signing
CONTRACT TIME : 175 CALENDAR DAYS improvements, signal improvements, and other incidental
improvements for SR 20 (US 441) from the RR overpass to I-75
in Alachua County.
FINPROJ(S) : 20764835201 (*) F.A. NO. : N/A COUNTIES : ALACHUA
LOCAL NAME > SR 20 (US 441) ROAD NAME : SR 20 Us 441
PROJ LIMITS : FROM RR OVERPASS TO 1-75
BID BID TOTAL % OVER
RANK VENDOR NAME TYPE STATUS BID LOW BID
1  ANDERSON COLUMBIA CO., INC. Responsive Winning bid $ 3,275,404.14 0.00%
2 APAC-SOUTHEAST, INC. Responsive Non-Winning Bi $ 3,304,988.85 0.90%
3  WHITEHURST, V. E. & SONS, INC. Responsive Non-Winning Bi $ 3,374,691.45 3.03%
4  HIPP, JOHN C., CONSTRUCTION EQUIPMENT COMPANY, INC. Responsive Non-Winning Bi $ 4,236,283.03 29.33%
CERTIFIED TO BE A TRUE COPY AND APPROVED BY }%kmaggngi,}%;uﬂ-gjz;él 11/6/07

District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.

Actual commitment and final execution of this contract is contingent upon legislative approval
funds

Posting Begins November 6, 2007 at 4:15 p.m.
Posting ends November 9, 2007 at 5:00 p.m.

and availability of



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 11/06/07

VENDOR RANKING LIST PAGE : 3
CALL ORDER = 003 PROPOSAL ID : E2K98 PROPOSAL DESC :
LETTING DATE : 10/24/07 2:00 P_M. DISTRICT - 02 Milling and resurfacing, drainage improvements, sidewalk
SET-ASIDE : U/R CODE : improvements, signal improvements, highway signing
CONTRACT TIME : 120 CALENDAR DAYS improvements, and other incidental construction on SR 51 (US
129) from US 90 to 110 in Suwannee County.
FINPROJ(S) : 21075025201 (*) F.A. NO. > N/A COUNTIES : SUWANNEE
LOCAL NAME : SR 51(US 129) ROAD NAME :
PROJ LIMITS : FROM US 90 TO 1 10
BID BID TOTAL % OVER
RANK VENDOR NAME TYPE STATUS BID LOW BID
1  ANDERSON COLUMBIA CO., INC. Responsive Winning bid $ 2,607,381.10 0.00%
2 APAC-SOUTHEAST, INC. Responsive Non-Winning Bi $ 3,646,888.21 39.86%
CERTIFIED TO BE A TRUE COPY AND APPROVED BY }%%meggngi,j%;u%-gjz%é{ 11/6/07
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.

Actual commitment and Ffinal execution of this contract is contingent upon legislative approval
funds

Posting Begins November 6, 2007 at 4:15 p.m.
Posting ends November 9, 2007 at 5:00 p.m.

and availability of



FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 11/06/07

VENDOR RANKING LIST PAGE : 4

CALL ORDER : 004 PROPOSAL ID : E2L05 PROPOSAL DESC :
LETTING DATE : 10/24/07 2:00 P.M. DISTRICT - 02 Milling, resurfacing, widening, base work, earthwork,
SET-ASIDE : U/R CODE : turnout construction, drainage work, guardrail, shoulder
CONTRACT TIME : 270 CALENDAR DAYS construction, bridge rail retrofit, sodding, highway signing
and pavement marking along State Road 115 in Nassau County.
FINPROJ(S) : 21056525201 (*) F_A_. NO. > N/A COUNTIES : NASSAU
LOCAL NAME : SR 115 ROAD NAME : SR 115
PROJ LIMITS - FROM DUVAL C/L TO US 1
BID BID TOTAL % OVER
RANK VENDOR NAME TYPE STATUS BID LOW BID
1 HUBBARD CONSTRUCTION COMPANY HUBBARD CONSTRUCTION COMPANY Responsive Winning bid $ 5,658,061.50 0.00%
2 ANDERSON COLUMBIA CO., INC. Responsive Non-Winning Bi $ 6,053,220.46 6.98%
3 EARTHWORKS OF NORTHEAST FLORIDA, INC. EARTHWORKS OF NORTHEA Responsive Non-Winning Bi $ 6,189,926.76 9.40%
4 APAC-SOUTHEAST, INC. Responsive Non-Winning Bi $ 6,292,206.73 11.20%
CERTIFIED TO BE A TRUE COPY AND APPROVED BY }%%meggngi,j%;u%-gjz%é{ 11/6/07
District Contracts Administrator DATE

Actual commitment and Final execution of this contract is contingent upon legislative approval and availability of

funds

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.

Posting Begins November 6, 2007 at 4:15 p.m.
Posting ends November 9, 2007 at 5:00 p.m.



CALL ORDER
LETTING DATE
SET-ASIDE
CONTRACT TIME

FINPROJ(S)

LOCAL NAME
PROJ LIMITS

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

005 PROPOSAL ID : E2LO6
10/24/07 2:00 P.M. DISTRICT - 02
U/R CODE :
10 CALENDAR DAYS
41021227229 (*) F_A_ NO. > N/A

LAKE CITY MAINT.
INTERSTATE

DATE :
PAGE : 5

PROPOSAL DESC :

11/06/07

Pressure grouting area on 1-10 in Columbia County to fill
voids causing a depression and repair travel lane by milling

and resurfacing in Columbia County.

GSI GROUTING & SUBGRADE IMPROVEMENT

1

2 FLORIDA HIGHWAY PRODUCTS,
3  APAC-SOUTHEAST, INC.

4  ANDERSON COLUMBIA CO.,

CERTIFIED TO BE A TRUE COPY AND APPROVED BY

INC. FLORIDA HIGHWAY PRODUCTS

INC.

Jane S &.. Jones-Redid

District Contracts Administrator

COUNTIES : COLUMBIA
ROAD NAME :
BID BID TOTAL % OVER
TYPE STATUS BID LOW BID
Responsive Winning bid $ 114,190.00 0.00%
Responsive Non-Winning Bi $ 136,943.00 19.92%
Responsive Non-Winning Bi $ 137,857.23 20.72%
Responsive Non-Winning Bi $ 205,225.81 79.72%
11/6/07
DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.

Actual commitment and final execution of this contract is contingent upon legislative approval and availability of

funds

Posting Begins November 6,

2007 at 4:15 p.m.

Posting ends November 9, 2007 at 5:00 p.m.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 11/06/07

VENDOR RANKING LIST PAGE : 6
CALL ORDER - 006 PROPOSAL ID : E2L02-RO PROPOSAL DESC :
LETTING DATE : 10/24/07 2:00 P.M. DISTRICT - 02 Miscellaneous Traffic Operations related work, to include
SET-ASIDE : U/R CODE : (but not limited to), Traffic Signals, Lighting, Highway
CONTRACT TIME : 365 CALENDAR DAYS Signing, Sidewalk, and other related miscellaneous

construction as required.

FINPROJ(S) : 40931115208 (*) F.A. NO. > N/A COUNTIES : DISTRICT WIDE
LOCAL NAME PUSH BUTTON CONTRACT ROAD NAME :

PROJ LIMITS FOR TRAFFIC OPS.PROJECTS FOR TURN LANES & SIGNALS

BID BID TOTAL % OVER
RANK VENDOR NAME TYPE STATUS BID LOW BID
1 AMERICAN LIGHTING AND SIGNALIZATION, INC. SIGNALIZATION INC Responsive Winning bid $ 3,218,170.00 0.00%
2 HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC. Responsive Non-Winning Bi $ 4,476,677.02 39.10%
3 PAH CONSTRUCTORS, INC. Responsive Non-Winning Bi $ 4,812,604.80 49 .54%
CERTIFIED TO BE A TRUE COPY AND APPROVED BY Jaane GFD., Fones-Redd 11/6/07
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.

Actual commitment and final execution of this contract is contingent upon legislative approval and availability of
funds

Posting Begins November 6, 2007 at 4:15 p.m.
Posting ends November 9, 2007 at 5:00 p.m.



FLORIDA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING LIST

DATE :
PAGE :

83,390.30
110,999.50
114,999.50
149,556.00

11/06/07
7

labor and incidentals to mill,
place and compact asphalt 1-75 for emergency cross-over in

% OVER
LOW BID

CALL ORDER : 007 PROPOSAL ID : E2193 PROPOSAL DESC :
LETTING DATE : 10/24/07 2:00 P_M. DISTRICT - 02 Supply material, equipment,
SET-ASIDE : U/R CODE :
CONTRACT TIME : 10 CALENDAR DAYS Columbia County.
FINPROJ(S) 1 42148855201 (*) F.A_. NO. : N/A COUNTIES : COLUMBIA
LOCAL NAME : 1-75 CONTRAFLOW ROAD NAME :
PROJ LIMITS > @ ELLISVILLE CROSSOVER
BID BID
RANK VENDOR NAME TYPE STATUS
1  HIPP, JOHN C., CONSTRUCTION EQUIPMENT COMPANY, INC. Responsive Winning bid $
2  ANDERSON COLUMBIA CO., INC. Responsive Non-Winning Bi $
3  APAC-SOUTHEAST, INC. Responsive Non-Winning Bi $
4  FLORIDA HIGHWAY PRODUCTS, INC. FLORIDA HIGHWAY PRODUCTS Responsive Non-Winning Bi $
CERTIFIED TO BE A TRUE COPY AND APPROVED BY }%kmaggngi,}%;u%~g§€;él 11/6/07
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed

in section 120.57(3), Florida Statutes, or

failure to

post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.

Actual commitment and final execution of this contract is contingent upon legislative approval and availability of

funds

Posting Begins November 6, 2007 at 4:15 p.m.
Posting ends November 9, 2007 at 5:00 p.m.



