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     CALL ORDER    : 001                    PROPOSAL ID  : E2O59      PROPOSAL DESC : 
     LETTING DATE  : 05/26/10  2:00 P.M.    DISTRICT     : 02         Bridge repair work and other incidental construction on SR 
     SET-ASIDE     :                        U/R CODE     :            9A / Dames Point Bridge# 720518. PREQUALIFICATION IS 
     CONTRACT TIME :  200      WORKING DAYS (AVAILABLE DAYS)          REQUIRED.  EXPEDITE DISKETTE BIDDING OR BID EXPRESS 
                                                                      MANDATORY. 
 
                                                                      Prequalification: 
                                                                      Major Bridge Concrete Segmental Construction, 
                                                                      or Major Bridge Cable Stayed Construction 
                                                                      or Major Bridge Cast in Place/Post Tensioned/Super Structure 
 
                                                                      SPECIAL REQUIREMENTS: See  Technical Special Provision for 
                                                                      REHABILITATION OF MODULAR BRIDGE DECK EXPANSION JOINT, 
                                                                      Section T458-2. 
 
 
                                                                      T458-2 Proposal Requirements and Conditions for this 
                                                                      Project, the Contractor is required to select 
                                                                      Manufacturers having specific expertise and experience in 
                                                                      the manufacture, fabrication and installation of modular 
                                                                      joints. See Technical Specification for details. 
 
 
 
 
     FINPROJ(S)    : 42443915201  (*)       F.A. NO.     :  N/A         COUNTIES  : DUVAL 
 
     LOCAL NAME    : SR 9A BRIDGE REHAB                                 ROAD NAME : SR    9A 
     PROJ LIMITS   : @DAMES POINT BRIDGE          BR#720518 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      BID              BID               TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                            TYPE            STATUS              BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   F470530367      KIEWIT SOUTHERN CO.                         Responsive    Winning Bid         $  1,995,622.20      0.00% 
   2   F840915605      PCL CIVIL CONSTRUCTORS, INC.                Responsive    Non-Winning Bid     $  2,124,104.00      6.43% 
   3   F263552913      SUPERIOR CONSTRUCTION COMPANY OF INDI       Responsive    Non-Winning Bid     $  3,080,069.20      54.34% 
   4   F363286318      ARCHER WESTERN CONTRACTORS, LTD.            Responsive    Non-Winning Bid     $  3,594,860.00      80.13% 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY      Jane E. Jones-Redd         06/08/2010 
                                              District Contracts Administrator         DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. 
 
POSTING BEGINS JUNE 08, 2010 AT 4:15 P.M. AND ENDS JUNE 11, 2010 AT 5:00 P.M. 


