

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

DATE : 08/02/11
PAGE : 1

CALL ORDER : 001 PROPOSAL ID : E2P26 PROPOSAL DESC :
 LETTING DATE : 07/20/11 2:00 P.M. DISTRICT : 02 Supply all materials, labor, and incidentals to remove,
 SET-ASIDE : U/R CODE : reconstruct, and dispose of concrete sidewalk in areas
 CONTRACT TIME : 60 CALENDAR DAYS specified by the Department located within the Town of Mayo.
 Roads included under this contract shall be SR 20/US 27 and SR 51.

FINPROJ(S) : 41021517253 (*) F.A. NO. : N/A COUNTIES : LAFAYETTE

LOCAL NAME : PERRY MAINT ROAD NAME :
 PROJ LIMITS : ROUTINE MAINT. CONTRACTS PRIMARY

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F860259553 PULICE CONSTRUCTION, INC.	Responsive	Winning Bid	\$ 27,950.90	0.00%
2	F592733482 ONAS CORPORATION	Responsive	Non-Winning Bid	\$ 33,569.69	20.10%
3	S264337331 CARTER, DALE L.	Responsive	Non-Winning Bid	\$ 35,849.87	28.26%
4	F205055980 SUWANNEE CONCRETE, LLC	Responsive	Non-Winning Bid	\$ 37,533.34	34.28%
5	F743148751 ROGAR MANAGEMENT & CONSULTING OF FLOR	Responsive	Non-Winning Bid	\$ 50,423.14	80.39%
6	F593586613 EVANS CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	\$ 50,835.46	81.87%
7	F593523194 WALLACE CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	\$ 51,354.77	83.73%
8	F593691269 L-J CONSTRUCTION CO. OF CENTRAL FLORI	Responsive	Non-Winning Bid	\$ 52,838.35	89.03%
9	F593674850 LAS CONTRACTING CORP	Responsive	Non-Winning Bid	\$ 59,916.90	114 %
10	F261564099 R & E SITE DEVELOPMENT, INC.	Responsive	Non-Winning Bid	\$ 64,276.92	129 %
11	F201443069 THUNDERHOLE, INC.	Responsive	Non-Winning Bid	\$ 69,106.37	147 %
12	F271908431 HESTER CONCRETE SERVICE L.L.C.	Non Responsive	Irregular bid		

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Jane E. Jones-Redd 08/02/11
 District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY.

POSTING BEGINS AUGUST 02, 2011 AT 4:15 P.M. ENDS AUGUST 05, 2011 AT 5:00 P.M.