

FLORIDA DEPARTMENT OF TRANSPORTATION  
 VENDOR RANKING LIST

DATE : 07/12/11  
 PAGE : 1

CALL ORDER : 001  
 LETTING DATE : 06/29/11 2:00 P.M.  
 SET-ASIDE :  
 CONTRACT TIME : 715 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E2P46  
 DISTRICT : 02  
 U/R CODE :

PROPOSAL DESC :  
 (SR 5 (US 17) Main St. @ Trout River Bridge #720011) Milling & Resurfacing, Base Work, Shoulder Treatment, Drainage Improvements, Curb & Gutters, Traffic Signals, Lighting, Highway Signing, Bridges, Sidewalks/Bicycle Path, Relocate Bridge Attached Utilities (JEA and AT&T), Reconstruct Fenders, and other incidental construction on SR 5 (Trout River Bridge) from North of the Railroad Tracks (MP 12.870) to the North Fishing Pier Entrance (MP 13.411) in Duval County. PREQUALIFICATION IS REQUIRED.

EXPEDITE DISKETTE BIDDING OR BID EXPRESS MANDATORY.

(TABLE "A" SCHEDULE OF VALUES - MUST BE SUBMITTED WITH THE BIDS)

This project has a JPA project (with JEA & AT&T) as Goes/With projects. The Technical Special Provision requires the JEA Standards (209137-4-56-01), Table A Schedule of Values (209137-4-56-01 & -02), and JEA Responsible Bidders (209137-4-56-01), list to be provided to the bidders. Per the TSP (both JPA projects; - 209137-4-56-01 & - 209137-4-56-02), Table A will be required to be returned with the bids.

All overhead utilities shown in the plans are less than or equal to 50kv.

Legal Requirements and Responsibility to the Public - CSX Requirements Special Provision included.

FINPROJ(S) : 20898825201 (\*) F.A. NO. : N/A COUNTIES : DUVAL  
 20913745201 N/A  
 20913745601 N/A  
 20913745602 N/A  
 LOCAL NAME : SR 5 (US 17) MAIN ST ROAD NAME : SR 5  
 PROJ LIMITS : @ TROUT RIVER BRIDGE #720011

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F263552913 SUPERIOR CONSTRUCTION COMPANY SOUTHEAST	Responsive	Winning Bid	\$ 5,649,714.71	0.00%
2	F593476170 HAL JONES CONTRACTOR, INC	Responsive	Non-Winning Bid	\$ 6,114,246.59	8.22%
3	F470530367 KIEWIT INFRASTRUCTURE SOUTH CO.	Responsive	Non-Winning Bid	\$ 6,736,027.60	19.22%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Jane E. Jones-Redd  
District Contracts Administrator

07/12/11  
DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY.

POSTING BEGINS JULY 12, 2011 AT 4:15 P.M. ENDS JULY 15, 2011 AT 5:00 P.M.

FLORIDA DEPARTMENT OF TRANSPORTATION  
 VENDOR RANKING LIST

DATE : 07/12/11  
 PAGE : 3

CALL ORDER : 002 PROPOSAL ID : E2P98R0 PROPOSAL DESC :  
 LETTING DATE : 06/29/11 2:00 P.M. DISTRICT : 02 (Push Button Contract for Landscaping Projects) This is a  
 SET-ASIDE : U/R CODE : "Push Button" Contract for landscaping work, and other  
 CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS) miscellaneous construction as required. The total of all  
 Work Documents is limited to \$300,000.00 per Contract year.  
 RENEWAL OPTION. PREQUALIFICATION IS REQUIRED. EXPEDITE  
 DISKETTE BIDDING OR BID EXPRESS MANDATORY.

FINPROJ(S) : 42478115202 (\*) F.A. NO. : N/A COUNTIES : DISTRICT WIDE  
 LOCAL NAME : PUSH BUTTON CONTRACT ROAD NAME :  
 PROJ LIMITS : FOR LANDSCAPING PROJECTS

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F591203889 GAINESVILLE LANDSCAPE CONTRACTORS, IN	Responsive	Winning Bid	\$ 181,576.00	0.00%
2	F650031332 ARAZOZA BROTHERS CORPORATION	Responsive	Non-Winning Bid	\$ 345,426.00	90.23%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Jane E. Jones-Redd 07/12/11  
 District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY.  
 POSTING BEGINS JULY 12, 2011 AT 4:15 P.M. ENDS JULY 15, 2011 AT 5:00 P.M.