

FLORIDA DEPARTMENT OF TRANSPORTATION
 VENDOR RANKING LIST

DATE : 07/03/12
 PAGE : 1

CALL ORDER : 001 PROPOSAL ID : E2M46 PROPOSAL DESC :
 LETTING DATE : 06/20/12 11:00 A.M. DISTRICT : 02 (SR 105 (Heckscher) @ Sisters Creek Bridge # 720061)
 SET-ASIDE : U/R CODE : Bridges, Mechanical & Electrical Rehabilitation and other
 CONTRACT TIME : 285 WORKING DAYS (AVAILABLE DAYS) incidental construction on State Road 105 over Sisters
 Creek. PREQUALIFICATION REQUIRED. EXPEDITE BIDDING OR BID
 EXPRESS MANDATORY.

FINPROJ(S) : 42442315201 (*) F.A. NO. : N/A COUNTIES : DUVAL

LOCAL NAME : SR 105 (HECKSCHER) ROAD NAME : SR 105
 PROJ LIMITS : @ SISTERS CREEK BRIDGE # 720061

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F263552913 SUPERIOR CONSTRUCTION COMPANY SOUTHEAST	Responsive	Winning Bid	\$ 2,853,005.40	0.00%
2	F840915605 PCL CIVIL CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	\$ 3,016,518.00	5.73%
3	F470530367 KIEWIT INFRASTRUCTURE SOUTH CO.	Responsive	Non-Winning Bid	\$ 3,031,635.30	6.26%
4	F591669706 COASTAL MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$ 3,124,412.11	9.51%
5	F592361020 M & J CONSTRUCTION COMPANY OF PINELLA	Responsive	Non-Winning Bid	\$ 3,575,155.10	25.31%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott H. Blocker
 Professional Services Administrator

07/03/12
 DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS JULY 03, 2012 AT 5:00 P.M. ENDS JULY 09, 2012 AT 5:00 P.M.

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

DATE : 07/03/12
PAGE : 2

CALL ORDER : 002 PROPOSAL ID : E2042 PROPOSAL DESC :
 LETTING DATE : 06/20/12 11:00 A.M. DISTRICT : 02 (SR 206 / ICWW Matanzas BR # 780090) Highway Signing,
 SET-ASIDE : U/R CODE : Bridges, Structural, Mechanical, Electrical and other
 CONTRACT TIME : 235 WORKING DAYS (AVAILABLE DAYS) incidental construction on SR 206 Crescent Beach Bridge
 (#780090). PREQUALIFICATION REQUIRED. EXPEDITE BIDDING OR
 BID EXPRESS MANDATORY.

FINPROJ(S) : 21045825201 (*) F.A. NO. : N/A COUNTIES : ST JOHNS

LOCAL NAME : SR 206 / ICWW ROAD NAME : SR 206
 PROJ LIMITS : MATANZAS BR # 780090

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F650446255 QUINN CONSTRUCTION, INC.	Responsive	Winning Bid	\$ 3,295,000.00	0.00%
2	F263552913 SUPERIOR CONSTRUCTION COMPANY SOUTHEAST	Responsive	Non-Winning Bid	\$ 3,411,940.90	3.54%
3	F470530367 KIEWIT INFRASTRUCTURE SOUTH CO.	Responsive	Non-Winning Bid	\$ 3,544,734.00	7.57%
4	F591669706 COASTAL MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$ 3,597,900.18	9.19%
5	F592361020 M & J CONSTRUCTION COMPANY OF PINELLA	Responsive	Non-Winning Bid	\$ 3,706,664.40	12.49%
6	F840915605 PCL CIVIL CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	\$ 3,815,002.00	15.78%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott H. Blocker
 Professional Services Administrator

07/03/12
DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS JULY 03, 2012 AT 5:00 P.M. ENDS JULY 09, 2012 AT 5:00 P.M.