
Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F592871935 ANDERSON COLUMBIA CO., INC. $292,257.73 100.00%

2 F581401468 PREFERRED MATERIALS INC. $412,472.47 141.13%

3 F593759317 CHEYENNE ASPHALT INCORPORATED $465,777.00 159.37%

Vendor Ranking

Contract ID:

Lump Sum Contract for Asphalt concrete

District 2Letting Date:

Contract Description:

District(s):

90 CALENDAR DAYS

E2U18

January 20, 2016 11:00 AM

N/A

BAKER, COLUMBIA,
DIST/ST-WIDE

002 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/01/2016Florida Department of Transportation
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NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.
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ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS FEBRUARY 1, 2016, AT 5:00 P.M. AND ENDS ON FEBRUARY 4, 2016, AT 5:00 P.M.
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Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F592361020 M & J CONSTRUCTION COMPANY OF PINELLAS
COUNTY, INC.

$4,266,547.64 100.00%

2 F593273147 INLAND CONSTRUCTION AND ENGINEERING, INC. $4,434,764.70 103.94%

3 F461187423 SOUTHERN ROAD & BRIDGE, LLC $4,437,071.00 104.00%

4 F205269497 PROSHOT CONCRETE, INC. $4,535,018.50 106.29%

5 F521301361 COASTAL GUNITE CONSTRUCTION COMPANY $4,983,400.15 116.80%

6 F800866395 JOHNSON BROS. CORPORATION, A SOUTHLAND
COMPANY

$6,494,553.30 152.22%

7 F591158596 ORION MARINE CONSTRUCTION, INC. $6,611,764.35 154.97%

Vendor Ranking

Contract ID:

SR 15 (US17)

District 2Letting Date:

Contract Description:

District(s):

530 CALENDAR DAYS

E2U34

January 20, 2016 11:00 AM

N/A

DUVAL003 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/01/2016Florida Department of Transportation
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NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.
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Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F411224817 ABHE & SVOBODA, INC. $4,367,770.00 100.00%

2 F470530367 KIEWIT INFRASTRUCTURE SOUTH CO. $5,402,158.00 123.68%

3 F263552913 SUPERIOR CONSTRUCTION COMPANY
SOUTHEAST, LLC

$6,136,285.60 140.49%

4 F592361020 M & J CONSTRUCTION COMPANY OF PINELLAS
COUNTY, INC.

$6,321,874.19 144.74%

5 F840915605 PCL CIVIL CONSTRUCTORS, INC. $6,540,127.38 149.74%

Vendor Ranking

Contract ID:

SR 228 HART BRIDGE

District 2Letting Date:

Contract Description:

District(s):

436 CALENDAR DAYS

E2U40

January 20, 2016 11:00 AM

N/A

DUVAL004 Counties:

Contract Time:

Call Order:

Project(s):
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02/01/2016Florida Department of Transportation
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NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.
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Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F030527982 J D HINSON COMPANY $215,988.32 100.00%

Vendor Ranking

Contract ID:

Installation of 36” French Drains and Inlets

District 2Letting Date:

Contract Description:

District(s):

45 CALENDAR DAYS

E2U70

January 20, 2016 11:00 AM

N/A

DIST/ST-WIDE,
NASSAU

005 Counties:

Contract Time:

Call Order:

Project(s):
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02/01/2016Florida Department of Transportation
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NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.
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Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F453616554 WD GARDNER LLC $58,908.00 100.00%

2 F593643454 FRANK J.CAPALLIA $88,840.00 150.81%

3 F760715786 F.W.A.K., INC. $146,000.00 247.84%

4 F593713459 MIDWESTERN CONSTRUCTION, INC $185,700.00 315.24%

Vendor Ranking

Contract ID:

Tree Removal, tree trimming and stump grinding.

District 2Letting Date:

Contract Description:

District(s):

365 CALENDAR DAYS

E2U93-R0

January 20, 2016 11:00 AM

N/A

DIST/ST-WIDE006 Counties:

Contract Time:

Call Order:

Project(s):
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NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
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Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F592871935 ANDERSON COLUMBIA CO., INC. $324,500.00 100.00%

2 F043619482 WHITEHURST, V. E. & SONS, INC. $358,725.80 110.55%

3 F593759317 CHEYENNE ASPHALT INCORPORATED $474,777.00 146.31%

Vendor Ranking

Contract ID:

Mill and Resurface Asphalt

District 2Letting Date:

Contract Description:

District(s):

120 WORKING DAYS

E2V01

January 20, 2016 11:00 AM

N/A

DIST/ST-WIDE007 Counties:

Contract Time:

Call Order:

Project(s):
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