



Vendor Ranking

**Letting:** 02160614 June 14, 2016 11:00 AM **Call Order:** 001 **Contract:** E2U44  
**District:** District 2 **Counties:** NASSAU **Fed Aid No:** N/A  
**Contract Time:** 1040 AVAILABLE DAYS **Project(s):** Projects  
**Contract Desc:** I95 (SR9) GEORGIA STATELINE LANDSCAPE

Furnish, install and establish highway landscaping and temporary irrigation systems on SR 9 (I-95) Georgia Stateline. LUMP SUM. DEBRIS DISPOSAL PLAN MUST BE SUBMITTED WITH THE BID. EXPERIENCE IN LANDSCAPING (FORM 850-070-09) MUST BE COMPLETED AND SUBMITTED WITH THE BID. EXPEDITE BIDDING OR BID EXPRESS MANDATORY.

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	GAINESVILLE LANDSCAPE CONTRACTORS, INC.	Responsive	Winning bid	\$1,293,100.00	100.00%
2	DE ANGELO BROTHERS, LLC, T/A AQUEGENIX	Responsive	Non-Winning Bid	\$1,376,696.00	106.46%
3	OASIS LANDSCAPE SERVICES, INC.	Responsive	Non-Winning Bid	\$1,584,872.00	122.56%
4	SUN STATE NURSERY & LANDSCAPING, INC.	Responsive	Non-Winning Bid	\$1,691,408.00	130.80%
5	C & L LANDSCAPE, INC.	Responsive	Non-Winning Bid	\$1,907,216.20	147.49%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS JUNE 27, 2016, AT 5:00 P.M. AND ENDS ON JUNE 30, 2016, AT 5:00 P.M.



Vendor Ranking

**Letting:** 02160614 June 14, 2016 11:00 AM **Call Order:** 002 **Contract:** E2U52  
**District:** District 2 **Counties:** ALACHUA **Fed Aid No:** N/A  
**Contract Time:** 120 AVAILABLE DAYS **Project(s):** Projects  
**Contract Desc:** SR 226 (SW 16TH AVE) FROM SHEALY DRIVE TO SW 16TH STREET  
(SR 226 (SW 16th Ave) from Shealy Drive to SW 16th Street) Traffic signals, curb and gutter, sidewalks/bicycle path and other incidental construction on SR 226 from Shealy Drive to SW 16th Street. PREQUALIFICATION REQUIRED. EXPEDITE BIDDING OR BID EXPRESS MANDATORY.

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	TRAFFIC CONTROL DEVICES, INC.	Responsive	Winning bid	\$1,141,413.00	100.00%
2	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	\$1,143,484.46	100.18%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS JUNE 27, 2016, AT 5:00 P.M. AND ENDS ON JUNE 30, 2016, AT 5:00 P.M.



Vendor Ranking

**Letting:** 02160614 June 14, 2016 11:00 AM **Call Order:** 003 **Contract:** E2U57  
**District:** District 2 **Counties:** DUVAL **Fed Aid No:** N/A  
**Contract Time:** 885 AVAILABLE DAYS **Project(s):** Projects  
**Contract Desc:** Landscaping

Furnish, install and establish highway landscaping and temporary irrigation systems on SR 212 (Beach Blvd) from San Pablo Road to South 12th Street. LUMP SUM. DEBRIS DISPOSAL PLAN MUST BE SUBMITTED WITH THE BID. EXPERIENCE IN LANDSCAPING (FORM 850-070-09) MUST BE COMPLETED AND SUBMITTED WITH THE BID. EXPEDITE BIDDING

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ARAZOZA BROTHERS CORPORATION	Responsive	Winning bid	\$1,163,182.50	100.00%
2	DE ANGELO BROTHERS, LLC, T/A AQUEGENIX	Responsive	Non-Winning Bid	\$1,396,956.00	120.10%
3	C & L LANDSCAPE, INC.	Responsive	Non-Winning Bid	\$1,543,840.16	132.73%
4	YELLOWSTONE LANDSCAPE - SOUTHEAST, LLC	Responsive	Non-Winning Bid	\$1,641,215.00	141.10%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS JUNE 27, 2016, AT 5:00 P.M. AND ENDS ON JUNE 30, 2016, AT 5:00 P.M.



Vendor Ranking

**Letting:** 02160614 June 14, 2016 11:00 AM **Call Order:** 004 **Contract:** E2V38  
**District:** District 2 **Counties:** DIST/ST-WIDE, ST **Fed Aid No:** N/A  
**Contract Time:** 180 CALENDAR DAYS **JOHNS** **Project(s):** Projects  
**Contract Desc:** Repair and replace signs in St. Johns County.

Provide all equipment, materials, labor and incidentals to repair and replace signs as directed. DEBRIS DISPOSAL PLAN MUST BE SUBMITTED WITH THE BID. EXPEDITE BIDDING OR BID EXPRESS MANDATORY.

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	JORGENSEN CONTRACT SERVICES, L.L.C.	Responsive	Winning bid	\$99,490.00	100.00%
2	CAMPOLONG ENTERPRISES, INC.	Responsive	Non-Winning Bid	\$118,570.00	119.18%
3	GARY M. CATLETT & ASSOCIATES INC	Responsive	Non-Winning Bid	\$128,898.00	129.56%
4	DBI SERVICES, LLC	Responsive	Non-Winning Bid	\$129,980.00	130.65%
5	WOODINGTON ENTERPRISES LLC	Responsive	Non-Winning Bid	\$132,702.00	133.38%
6	ACME BARRICADES, L.C.	Responsive	Non-Winning Bid	\$140,220.00	140.94%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS JUNE 27, 2016, AT 5:00 P.M. AND ENDS ON JUNE 30, 2016, AT 5:00 P.M.



Vendor Ranking

**Letting:** 02160614 June 14, 2016 11:00 AM **Call Order:** 005 **Contract:** E2V47  
**District:** District 2 **Counties:** DIST/ST-WIDE, LAFAYETTE, TAYLOR **Fed Aid No:** N/A  
**Contract Time:** 180 CALENDAR DAYS **Project(s):** Projects  
**Contract Desc:** Repair or Replace Side Drains

Supply all materials, labor, equipment, incidentals and grates where required for the removal and replacement of concrete mitered-end sections for side drain pipes on various roadways. LUMP SUM. DEBRIS DISPOSAL PLAN MUST BE SUBMITTED WITH THE BID. EXPEDITE BIDDING OR BID EXPRESS MANDATORY.

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	DBI SERVICES, LLC	Responsive	Winning bid	\$249,333.00	100.00%
2	LIVE OAK MANAGEMENT GROUP L.L.C.	Responsive	Non-Winning Bid	\$295,600.00	118.56%
3	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	\$392,598.37	157.46%
4	R.J.P. ENTERPRISES, INC.	Responsive	Non-Winning Bid	\$438,000.00	175.67%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS JUNE 27, 2016, AT 5:00 P.M. AND ENDS ON JUNE 30, 2016, AT 5:00 P.M.